

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 20, 2024

DATE: 05/24/2024
TIME: 09:40am

524062131	STATE PROJECT NO: U040-023 KA 3634-03	DBE GOAL:	6.0%
	WORKING DAYS: CCD COMPLETION DATE: 9/15/28		
	COUNTY: DOUGLAS		
	GRADING, BRIDGE AND SURFACING. US-40/K-10: SOUTH LAWRENCE TRAFFICWAY IN DG CO. LGTH IS 7.561 MI.		

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	CUYD	FOUNDATION STABILIZATION (SET PRICE)
1.00	CUYD	FOUNDATION STABILIZATION (SET PRICE)
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	MOBILIZATION (DBE)
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	LS	MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)
1.00	LS	MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)
1.00	CUYD	CONCRETE FOR SEAL COURSE (SET PRICE)
1.00	CUYD	CONCRETE FOR SEAL COURSE (SET PRICE)
6,000.00	HOUR	TRAINEES HIGHWAY CONSTRUCTION (SET PRICE)
6,000.00	HOUR	TRAINEES HIGHWAY CONSTRUCTION (SET PRICE)
1.00	LS	CURING ENVIRONMENT
1.00	LS	CURING ENVIRONMENT
1.00	HOUR	FLAGGER (SET PRICE)
1.00	HOUR	FLAGGER (SET PRICE)
1.00	EACH	TOWING (COURTESY) (SET PRICE)
1.00	EACH	TOWING (COURTESY) (SET PRICE)
1.00	LS	CLEANING EXISTING STRUCTURE
1.00	LS	CLEANING EXISTING STRUCTURE
839.00	CUYD	FOUNDATION STABILIZATION
839.00	CUYD	FOUNDATION STABILIZATION
287.00	CUYD	GRANULAR BACKFILL (WINGWALLS)
287.00	CUYD	GRANULAR BACKFILL (WINGWALLS)
101.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
101.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
1.00	LS	CLEARING AND GRUBBING
1.00	LS	CLEARING AND GRUBBING
1,254,607.00	CUYD	COMMON EXCAVATION (RURAL LARGE)
1,254,607.00	CUYD	COMMON EXCAVATION (RURAL LARGE)
350,056.00	CUYD	COMMON EXCAVATION (CONTRACTOR FURNISHED)
350,056.00	CUYD	COMMON EXCAVATION (CONTRACTOR FURNISHED)
318,844.00	CUYD	ROCK EXCAVATION
318,844.00	CUYD	ROCK EXCAVATION
61,669.00	CUYD	ROCK EXCAVATION (NON-DURABLE SHALE)
61,669.00	CUYD	ROCK EXCAVATION (NON-DURABLE SHALE)
46,243.00	CUYD	UNCLASSIFIED EXCAVATION
46,243.00	CUYD	UNCLASSIFIED EXCAVATION
1,197,530.00	CUYD	COMPACTION OF EARTHWORK (TYPE A) (MR-5-5)
1,197,530.00	CUYD	COMPACTION OF EARTHWORK (TYPE A) (MR-5-5)
15,798.00	CUYD	COMPACTION OF EARTHWORK (TYPE AA) (MR-5-5)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

DATE: 05/24/2024
TIME: 09:40am

LETTING DATE: June 20, 2024

524062131 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
15,798.00	CUYD	COMPACTION OF EARTHWORK (TYPE AA) (MR-5-5)
210,156.00	CUYD	COMPACTION OF EARTHWORK (TYPE AA) (MR-0-5)
210,156.00	CUYD	COMPACTION OF EARTHWORK (TYPE AA) (MR-0-5)
1.00	MGAL	WATER (GRADING) (SET PRICE)
1.00	MGAL	WATER (GRADING) (SET PRICE)
1,428,828.00	SQYD	SALVAGED TOPSOIL
1,428,828.00	SQYD	SALVAGED TOPSOIL
13,872.00	SQYD	MANIPULATION FOR TREATED SUBGRADE (FLY ASH)
13,872.00	SQYD	MANIPULATION FOR TREATED SUBGRADE (FLY ASH)
220.00	TON	FLY ASH
220.00	TON	FLY ASH
1,425.40	CUYD	CONCRETE (GRADE 4.0) (RCB)
1,425.40	CUYD	CONCRETE (GRADE 4.0) (RCB)
21.40	CUYD	CONCRETE (GRADE 4.0) (AE) (RCB)
21.40	CUYD	CONCRETE (GRADE 4.0) (AE) (RCB)
230,590.00	LBS.	REINFORCING STEEL (GRADE 60)
230,590.00	LBS.	REINFORCING STEEL (GRADE 60)
6,280.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
6,280.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
1.00	LS	TEMPORARY SHORING
1.00	LS	TEMPORARY SHORING
110.00	LNFT	CROSS ROAD PIPE (15") (RCP)
110.00	LNFT	CROSS ROAD PIPE (15") (RCP)
130.00	LNFT	CROSS ROAD PIPE (24") (RCP)
130.00	LNFT	CROSS ROAD PIPE (24") (RCP)
112.00	LNFT	CROSS ROAD PIPE (30") (RCP)
112.00	LNFT	CROSS ROAD PIPE (30") (RCP)
296.00	LNFT	CROSS ROAD PIPE (36") (RCP)
296.00	LNFT	CROSS ROAD PIPE (36") (RCP)
888.00	LNFT	CROSS ROAD PIPE (48") (RCP)
888.00	LNFT	CROSS ROAD PIPE (48") (RCP)
450.00	LNFT	CROSS ROAD PIPE (54") (RCP)
450.00	LNFT	CROSS ROAD PIPE (54") (RCP)
50.00	LNFT	CROSS ROAD PIPE (72") (RCP)
50.00	LNFT	CROSS ROAD PIPE (72") (RCP)
66.00	LNFT	CROSS ROAD PIPE (2.0 SQ.FT.) (RCPHE)
66.00	LNFT	CROSS ROAD PIPE (2.0 SQ.FT.) (RCPHE)
23.00	LNFT	CROSS ROAD PIPE (12") (CSP)
23.00	LNFT	CROSS ROAD PIPE (12") (CSP)
91.00	LNFT	CROSS ROAD PIPE (15") (CSP)
91.00	LNFT	CROSS ROAD PIPE (15") (CSP)
8.00	EACH	END SECTION (12") (RC)
8.00	EACH	END SECTION (12") (RC)
39.00	EACH	END SECTION (15") (RC)
39.00	EACH	END SECTION (15") (RC)
27.00	EACH	END SECTION (18") (RC)
27.00	EACH	END SECTION (18") (RC)
48.00	EACH	END SECTION (24") (RC)
48.00	EACH	END SECTION (24") (RC)
2.00	EACH	END SECTION (2.0 SQ.FT.) (RCHE)
2.00	EACH	END SECTION (2.0 SQ.FT.) (RCHE)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 20, 2024

DATE: 05/24/2024
TIME: 09:40am

524062131 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
8.00	EACH	END SECTION (30") (RC)
8.00	EACH	END SECTION (30") (RC)
7.00	EACH	END SECTION (36") (RC)
7.00	EACH	END SECTION (36") (RC)
2.00	EACH	END SECTION (42") (RC)
2.00	EACH	END SECTION (42") (RC)
13.00	EACH	END SECTION (48") (RC)
13.00	EACH	END SECTION (48") (RC)
4.00	EACH	END SECTION (6.0 SQ.FT.) (RCHE)
4.00	EACH	END SECTION (6.0 SQ.FT.) (RCHE)
8.00	EACH	END SECTION (54") (RC)
8.00	EACH	END SECTION (54") (RC)
4.00	EACH	END SECTION (12") (CS)
4.00	EACH	END SECTION (12") (CS)
2.00	EACH	END SECTION (15") (CS)
2.00	EACH	END SECTION (15") (CS)
21.00	EACH	END SECTION (24") (CS)
21.00	EACH	END SECTION (24") (CS)
1.00	EACH	END SECTION (72") (RC)
1.00	EACH	END SECTION (72") (RC)
108.00	LNFT	ENTRANCE PIPE (12") (RCP)
108.00	LNFT	ENTRANCE PIPE (12") (RCP)
152.00	LNFT	ENTRANCE PIPE (15") (RCP)
152.00	LNFT	ENTRANCE PIPE (15") (RCP)
154.00	LNFT	ENTRANCE PIPE (18") (RCP)
154.00	LNFT	ENTRANCE PIPE (18") (RCP)
58.00	LNFT	ENTRANCE PIPE (24") (RCP)
58.00	LNFT	ENTRANCE PIPE (24") (RCP)
40.00	LNFT	ENTRANCE PIPE (48") (RCP)
40.00	LNFT	ENTRANCE PIPE (48") (RCP)
76.00	LNFT	ENTRANCE PIPE (12") (CSP)
76.00	LNFT	ENTRANCE PIPE (12") (CSP)
88.00	LNFT	ENTRANCE PIPE (24") (CSP)
88.00	LNFT	ENTRANCE PIPE (24") (CSP)
10,869.00	LNFT	GUARDRAIL, STEEL PLATE (MGS)
10,869.00	LNFT	GUARDRAIL, STEEL PLATE (MGS)
275.00	LNFT	GUARDRAIL, STEEL PLATE
275.00	LNFT	GUARDRAIL, STEEL PLATE
1,287.50	LNFT	GUARDRAIL, REMOVAL OF STEEL PLATE
1,287.50	LNFT	GUARDRAIL, REMOVAL OF STEEL PLATE
1.00	LS	TRANSPORTING SALVAGEABLE MATERIAL
1.00	LS	TRANSPORTING SALVAGEABLE MATERIAL
33.00	EACH	INLET (MANHOLE) (SPECIAL)
33.00	EACH	INLET (MANHOLE) (SPECIAL)
46.00	EACH	INLET (MANHOLE) (TYPE A) (CURB)
46.00	EACH	INLET (MANHOLE) (TYPE A) (CURB)
33.00	EACH	INLET (MANHOLE) (TYPE B) (CURB)
33.00	EACH	INLET (MANHOLE) (TYPE B) (CURB)
158.00	EACH	INLET (CURB) (SETBACK)
158.00	EACH	INLET (CURB) (SETBACK)
3.00	EACH	INLET (CURB) (NON-SETBACK)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

DATE: 05/24/2024
TIME: 09:40am

LETTING DATE: June 20, 2024

524062131 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
3.00	EACH	INLET (CURB) (NON-SETBACK)
37.00	EACH	INLET (TYPE I DITCH)
37.00	EACH	INLET (TYPE I DITCH)
12.00	EACH	INLET (TYPE II DITCH)
12.00	EACH	INLET (TYPE II DITCH)
28.00	EACH	INLET (GUTTER) (SPECIAL)
28.00	EACH	INLET (GUTTER) (SPECIAL)
2.00	EACH	INLET (TYPE 10 CURB)
2.00	EACH	INLET (TYPE 10 CURB)
1.00	EACH	INLET (GUTTER)
1.00	EACH	INLET (GUTTER)
17.00	EACH	MANHOLE (REINFORCED CONCRETE)
17.00	EACH	MANHOLE (REINFORCED CONCRETE)
1.00	EACH	INLET (FIELD) (SPECIAL)
1.00	EACH	INLET (FIELD) (SPECIAL)
174.00	LNFT	SLOTTED DRAIN (12")
174.00	LNFT	SLOTTED DRAIN (12")
154.00	LNFT	SLOTTED DRAIN (15")
154.00	LNFT	SLOTTED DRAIN (15")
29,461.00	SQYD	CONCRETE DITCH LINING
29,461.00	SQYD	CONCRETE DITCH LINING
4,884.00	TON	AGGREGATE BACKSLOPE DITCH LINING
4,884.00	TON	AGGREGATE BACKSLOPE DITCH LINING
2,351.00	TON	AGGREGATE DITCH LINING (4")
2,351.00	TON	AGGREGATE DITCH LINING (4")
2,715.00	TON	AGGREGATE DITCH LINING (6")
2,715.00	TON	AGGREGATE DITCH LINING (6")
14,837.00	CUYD	SLOPE PROTECTION (RIPRAP STONE)
14,837.00	CUYD	SLOPE PROTECTION (RIPRAP STONE)
2,526.00	CUYD	SLOPE PROTECTION (AGGREGATE)
2,526.00	CUYD	SLOPE PROTECTION (AGGREGATE)
3,059.00	CUYD	BEDDING FOR SLOPE PROTECTION
3,059.00	CUYD	BEDDING FOR SLOPE PROTECTION
17,245.00	SQYD	GEOTEXTILE FABRIC
17,245.00	SQYD	GEOTEXTILE FABRIC
353.00	LNFT	SLOPE DRAIN (STONE)
353.00	LNFT	SLOPE DRAIN (STONE)
10.00	EACH	FLUME INLET (CONCRETE)
10.00	EACH	FLUME INLET (CONCRETE)
6,616.00	LNFT	STORM SEWER (15") (RCP)
6,616.00	LNFT	STORM SEWER (15") (RCP)
4,211.00	LNFT	STORM SEWER (18") (RCP)
4,211.00	LNFT	STORM SEWER (18") (RCP)
12,534.00	LNFT	STORM SEWER (24") (RCP)
12,534.00	LNFT	STORM SEWER (24") (RCP)
1,487.00	LNFT	STORM SEWER (30") (RCP)
1,487.00	LNFT	STORM SEWER (30") (RCP)
493.00	LNFT	STORM SEWER (36") (RCP)
493.00	LNFT	STORM SEWER (36") (RCP)
253.00	LNFT	STORM SEWER (42") (RCP)
253.00	LNFT	STORM SEWER (42") (RCP)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

DATE: 05/24/2024
TIME: 09:40am

LETTING DATE: June 20, 2024

524062131 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
205.00	LNFT	STORM SEWER (54") (RCP)
205.00	LNFT	STORM SEWER (54") (RCP)
175.00	LNFT	STORM SEWER (6.0 SQ.FT.) (RCPHE)
175.00	LNFT	STORM SEWER (6.0 SQ.FT.) (RCPHE)
129.00	LNFT	STORM SEWER (6") (PVCP)
129.00	LNFT	STORM SEWER (6") (PVCP)
1,677.00	LNFT	STORM SEWER (24") (CSP)
1,677.00	LNFT	STORM SEWER (24") (CSP)
47.00	SQYD	SIDEWALK CONSTRUCTION (4") (AE)
47.00	SQYD	SIDEWALK CONSTRUCTION (4") (AE)
24,592.00	SQYD	SIDEWALK CONSTRUCTION (6") (AE)
24,592.00	SQYD	SIDEWALK CONSTRUCTION (6") (AE)
1,097.00	SQYD	SIDEWALK RAMP
1,097.00	SQYD	SIDEWALK RAMP
17.00	SQYD	SIDEWALK RAMP (DETECTABLE WARNING)
17.00	SQYD	SIDEWALK RAMP (DETECTABLE WARNING)
976.30	CUYD	CONCRETE (GRADE 4.0) (AE)
976.30	CUYD	CONCRETE (GRADE 4.0) (AE)
1.00	CUYD	TEMPORARY SURFACING MATERIAL (AGGREGATE) (SET PRICE)
1.00	CUYD	TEMPORARY SURFACING MATERIAL (AGGREGATE) (SET PRICE)
32,297.00	LNFT	6" PIPE UNDERDRAINS (FH)
32,297.00	LNFT	6" PIPE UNDERDRAINS (FH)
3,093.00	LNFT	6" PIPE UNDERDRAINS (GK)
3,093.00	LNFT	6" PIPE UNDERDRAINS (GK)
11.00	EACH	GUIDEPOSTS
11.00	EACH	GUIDEPOSTS
3.00	EACH	IMPACT ATTENUATOR (TL-3)
3.00	EACH	IMPACT ATTENUATOR (TL-3)
17.20	PMPS	MOWING
17.20	PMPS	MOWING
23,116.10	CUYD	CONCRETE (LOW DENSITY CELLULAR CONCRETE)
23,116.10	CUYD	CONCRETE (LOW DENSITY CELLULAR CONCRETE)
71.10	CUYD	CONCRETE (GRADE 4.0)
71.10	CUYD	CONCRETE (GRADE 4.0)
61.00	EACH	RIGHT-OF-WAY SURVEY MONUMENT
61.00	EACH	RIGHT-OF-WAY SURVEY MONUMENT
4.00	EACH	MONUMENT BOX
4.00	EACH	MONUMENT BOX
17,422.00	SQYD	SEPARATION GEOTEXTILE
17,422.00	SQYD	SEPARATION GEOTEXTILE
8,928.00	SQYD	GEOSYNTHETIC EMBANKMENT REINFORCEMENT
8,928.00	SQYD	GEOSYNTHETIC EMBANKMENT REINFORCEMENT
17,422.00	SQYD	GRANULAR DRAINAGE BLANKET (24")
17,422.00	SQYD	GRANULAR DRAINAGE BLANKET (24")
1,639,952.00	LNFT	PREFABRICATED VERTICAL DRAIN
1,639,952.00	LNFT	PREFABRICATED VERTICAL DRAIN
1.00	LS	WATER SYSTEM
1.00	LS	WATER SYSTEM
8.00	EACH	BOLLARD (PERMANENT)
8.00	EACH	BOLLARD (PERMANENT)
4,840.00	SQYD	PAVING BRICK

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

DATE: 05/24/2024
TIME: 09:40am

LETTING DATE: June 20, 2024

524062131 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
4,840.00	SQYD	PAVING BRICK
3,702.00	CUYD	TOPSOIL
3,702.00	CUYD	TOPSOIL
1.00	LS	CRITICAL PATH METHOD SCHEDULE
1.00	LS	CRITICAL PATH METHOD SCHEDULE
60.00	EACH	GUARDRAIL END TERMINAL (MGS-FLEAT)
60.00	EACH	GUARDRAIL END TERMINAL (MGS-FLEAT)
60.00	EACH	GUARDRAIL END TERMINAL (MGS-SRT)
60.00	EACH	GUARDRAIL END TERMINAL (MGS-SRT)
2.00	EACH	GUARDRAIL END TERMINAL (MGS-MSKT)
2.00	EACH	GUARDRAIL END TERMINAL (MGS-MSKT)
2.00	EACH	GUARDRAIL END TERMINAL (MGS-SOFTSTOP)
2.00	EACH	GUARDRAIL END TERMINAL (MGS-SOFTSTOP)
4.00	EACH	GUARDRAIL END TERMINAL (FLEAT)
4.00	EACH	GUARDRAIL END TERMINAL (FLEAT)
4.00	EACH	GUARDRAIL END TERMINAL (SRT)
4.00	EACH	GUARDRAIL END TERMINAL (SRT)
12,682.00	SQFT	RETAINING WALL (MSEW)
12,682.00	SQFT	RETAINING WALL (MSEW)
1,349.00	SQYD	CONCRETE MASONRY COATING
1,349.00	SQYD	CONCRETE MASONRY COATING
1,010.00	LNFT	HANDRAIL (METAL) (4'- 2")
1,010.00	LNFT	HANDRAIL (METAL) (4'- 2")
660.00	SQFT	RETAINING WALL (SOIL NAIL)
660.00	SQFT	RETAINING WALL (SOIL NAIL)
27,950.00	SQFT	PRESTRESSED CONCRETE PANELS
27,950.00	SQFT	PRESTRESSED CONCRETE PANELS
2,567.00	LNFT	DRILLED SHAFT (36") (SPECIAL)
2,567.00	LNFT	DRILLED SHAFT (36") (SPECIAL)
3,286.00	LBS.	STRUCTURAL STEEL (A709) (GR 36)
3,286.00	LBS.	STRUCTURAL STEEL (A709) (GR 36)
120,913.00	LBS.	STRUCTURAL STEEL (A709) (GR 50)
120,913.00	LBS.	STRUCTURAL STEEL (A709) (GR 50)
6,362.00	SQYD	CONCRETE MASONRY COATING
6,362.00	SQYD	CONCRETE MASONRY COATING
620.00	EACH	DRILLING AND GROUTING
620.00	EACH	DRILLING AND GROUTING
23,728.00	SQFT	PRESTRESSED CONCRETE PANELS
23,728.00	SQFT	PRESTRESSED CONCRETE PANELS
1,744.00	LNFT	DRILLED SHAFT (36") (SPECIAL)
1,744.00	LNFT	DRILLED SHAFT (36") (SPECIAL)
2,488.00	LBS.	STRUCTURAL STEEL (A709) (GR 36)
2,488.00	LBS.	STRUCTURAL STEEL (A709) (GR 36)
92,369.00	LBS.	STRUCTURAL STEEL (A709) (GR 50)
92,369.00	LBS.	STRUCTURAL STEEL (A709) (GR 50)
5,350.00	SQYD	CONCRETE MASONRY COATING
5,350.00	SQYD	CONCRETE MASONRY COATING
320.00	EACH	DRILLING AND GROUTING
320.00	EACH	DRILLING AND GROUTING
26,786.00	SQFT	PRESTRESSED CONCRETE PANELS
26,786.00	SQFT	PRESTRESSED CONCRETE PANELS

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

DATE: 05/24/2024
TIME: 09:40am

LETTING DATE: June 20, 2024

524062131 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
2,016.00	LNFT	DRILLED SHAFT (36") (SPECIAL)
2,016.00	LNFT	DRILLED SHAFT (36") (SPECIAL)
2,336.00	LBS.	STRUCTURAL STEEL (A709) (GR 36)
2,336.00	LBS.	STRUCTURAL STEEL (A709) (GR 36)
107,984.00	LBS.	STRUCTURAL STEEL (A709) (GR 50)
107,984.00	LBS.	STRUCTURAL STEEL (A709) (GR 50)
6,051.00	SQYD	CONCRETE MASONRY COATING
6,051.00	SQYD	CONCRETE MASONRY COATING
408.00	EACH	DRILLING AND GROUTING
408.00	EACH	DRILLING AND GROUTING
31,306.00	SQFT	PRESTRESSED CONCRETE PANELS
31,306.00	SQFT	PRESTRESSED CONCRETE PANELS
2,244.00	LNFT	DRILLED SHAFT (36") (SPECIAL)
2,244.00	LNFT	DRILLED SHAFT (36") (SPECIAL)
1,050.00	LBS.	REINFORCING STEEL (GRADE 60)
1,050.00	LBS.	REINFORCING STEEL (GRADE 60)
20.70	CUYD	CONCRETE (GRADE 4.0)
20.70	CUYD	CONCRETE (GRADE 4.0)
2,527.00	LBS.	STRUCTURAL STEEL (A709) (GR 36)
2,527.00	LBS.	STRUCTURAL STEEL (A709) (GR 36)
121,803.00	LBS.	STRUCTURAL STEEL (A709) (GR 50)
121,803.00	LBS.	STRUCTURAL STEEL (A709) (GR 50)
7,057.00	SQYD	CONCRETE MASONRY COATING
7,057.00	SQYD	CONCRETE MASONRY COATING
416.00	EACH	DRILLING AND GROUTING
416.00	EACH	DRILLING AND GROUTING
16,867.00	SQFT	PRESTRESSED CONCRETE PANELS
16,867.00	SQFT	PRESTRESSED CONCRETE PANELS
1,278.00	LNFT	DRILLED SHAFT (36") (SPECIAL)
1,278.00	LNFT	DRILLED SHAFT (36") (SPECIAL)
3,140.00	LBS.	REINFORCING STEEL (GRADE 60)
3,140.00	LBS.	REINFORCING STEEL (GRADE 60)
62.10	CUYD	CONCRETE (GRADE 4.0)
62.10	CUYD	CONCRETE (GRADE 4.0)
1,703.00	LBS.	STRUCTURAL STEEL (A709) (GR 36)
1,703.00	LBS.	STRUCTURAL STEEL (A709) (GR 36)
68,889.00	LBS.	STRUCTURAL STEEL (A709) (GR 50)
68,889.00	LBS.	STRUCTURAL STEEL (A709) (GR 50)
3,816.00	SQYD	CONCRETE MASONRY COATING
3,816.00	SQYD	CONCRETE MASONRY COATING
208.00	EACH	DRILLING AND GROUTING
208.00	EACH	DRILLING AND GROUTING
40,438.00	LBS.	TEMPORARY FERTILIZER (15-30-15)
40,438.00	LBS.	TEMPORARY FERTILIZER (15-30-15)
4,528.00	LBS.	TEMPORARY SEED (CANADA WILD RYE)
4,528.00	LBS.	TEMPORARY SEED (CANADA WILD RYE)
10,188.00	LBS.	TEMPORARY SEED (GRAIN OATS)
10,188.00	LBS.	TEMPORARY SEED (GRAIN OATS)
10,188.00	LBS.	TEMPORARY SEED (STERILE WHEATGRASS)
10,188.00	LBS.	TEMPORARY SEED (STERILE WHEATGRASS)
3,560.00	LBS.	SOIL EROSION MIX

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

DATE: 05/24/2024
TIME: 09:40am

LETTING DATE: June 20, 2024

524062131 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
3,560.00	LBS.	SOIL EROSION MIX
112,059.00	SQYD	EROSION CONTROL (CLASS 1) (TYPE C)
112,059.00	SQYD	EROSION CONTROL (CLASS 1) (TYPE C)
44,732.00	SQYD	EROSION CONTROL (CLASS 2) (TYPE E)
44,732.00	SQYD	EROSION CONTROL (CLASS 2) (TYPE E)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
2,854.00	CUYD	TEMPORARY DITCH CHECK (ROCK)
2,854.00	CUYD	TEMPORARY DITCH CHECK (ROCK)
193.00	EACH	TEMPORARY INLET SEDIMENT BARRIER
193.00	EACH	TEMPORARY INLET SEDIMENT BARRIER
4,051.00	CUYD	TEMPORARY SEDIMENT BASIN
4,051.00	CUYD	TEMPORARY SEDIMENT BASIN
250.00	LNFT	TEMPORARY SLOPE DRAIN
250.00	LNFT	TEMPORARY SLOPE DRAIN
3,574.00	LNFT	BIODEGRADABLE LOG (9")
3,574.00	LNFT	BIODEGRADABLE LOG (9")
4,765.00	LNFT	BIODEGRADABLE LOG (12")
4,765.00	LNFT	BIODEGRADABLE LOG (12")
10,298.00	LNFT	BIODEGRADABLE LOG (20")
10,298.00	LNFT	BIODEGRADABLE LOG (20")
848.00	LNFT	FILTER SOCK (8")
848.00	LNFT	FILTER SOCK (8")
3,574.00	LNFT	FILTER SOCK (12")
3,574.00	LNFT	FILTER SOCK (12")
9,289.00	LNFT	FILTER SOCK (18")
9,289.00	LNFT	FILTER SOCK (18")
31,412.00	SQYD	GEOTEXTILE (EROSION CONTROL)
31,412.00	SQYD	GEOTEXTILE (EROSION CONTROL)
3,029.00	LNFT	SILT FENCE
3,029.00	LNFT	SILT FENCE
1.00	LS	SWPPP DESIGN
1.00	LS	SWPPP DESIGN
221.00	EACH	SWPPP INSPECTION
221.00	EACH	SWPPP INSPECTION
221.00	EACH	WATER POLLUTION CONTROL MANAGER
221.00	EACH	WATER POLLUTION CONTROL MANAGER
203,756.00	LBS.	MULCHING TACKING SLURRY
203,756.00	LBS.	MULCHING TACKING SLURRY
679.00	TON	MULCHING
679.00	TON	MULCHING
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
402.00	CUYD	CLASS III EXCAVATION
402.00	CUYD	CLASS III EXCAVATION
81.70	CUYD	CONCRETE (GRADE 4.0) (AE)
81.70	CUYD	CONCRETE (GRADE 4.0) (AE)
746.90	CUYD	CONCRETE (GRADE 4.0) (AE) (SA) (MPC)
746.90	CUYD	CONCRETE (GRADE 4.0) (AE) (SA) (MPC)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

DATE: 05/24/2024
TIME: 09:40am

LETTING DATE: June 20, 2024

524062131 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
14,460.00	LBS.	REINFORCING STEEL (GRADE 60)
14,460.00	LBS.	REINFORCING STEEL (GRADE 60)
215,890.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
215,890.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
424.00	LNFT	PILES (STEEL) (HP12X53)
424.00	LNFT	PILES (STEEL) (HP12X53)
377.00	LNFT	PRE-DRILLED PILE HOLES
377.00	LNFT	PRE-DRILLED PILE HOLES
54.00	CUYD	ABUTMENT AGGREGATE DRAIN
54.00	CUYD	ABUTMENT AGGREGATE DRAIN
58.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
58.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
570.00	CUYD	SLOPE PROTECTION (SPECIAL)
570.00	CUYD	SLOPE PROTECTION (SPECIAL)
1,124.00	SQYD	MULTI-LAYER POLYMER CONCRETE OVERLAY
1,124.00	SQYD	MULTI-LAYER POLYMER CONCRETE OVERLAY
1.00	LS	FALSEWORK INSPECTION
1.00	LS	FALSEWORK INSPECTION
390.00	CUYD	CLASS III EXCAVATION
390.00	CUYD	CLASS III EXCAVATION
77.70	CUYD	CONCRETE (GRADE 4.0) (AE)
77.70	CUYD	CONCRETE (GRADE 4.0) (AE)
612.90	CUYD	CONCRETE (GRADE 4.0) (AE) (SA) (MPC)
612.90	CUYD	CONCRETE (GRADE 4.0) (AE) (SA) (MPC)
13,620.00	LBS.	REINFORCING STEEL (GRADE 60)
13,620.00	LBS.	REINFORCING STEEL (GRADE 60)
176,880.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
176,880.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
240.00	LNFT	PILES (STEEL) (HP12X53)
240.00	LNFT	PILES (STEEL) (HP12X53)
199.00	LNFT	PRE-DRILLED PILE HOLES
199.00	LNFT	PRE-DRILLED PILE HOLES
45.00	CUYD	ABUTMENT AGGREGATE DRAIN
45.00	CUYD	ABUTMENT AGGREGATE DRAIN
49.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
49.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
462.00	CUYD	SLOPE PROTECTION (SPECIAL)
462.00	CUYD	SLOPE PROTECTION (SPECIAL)
905.00	SQYD	MULTI-LAYER POLYMER CONCRETE OVERLAY
905.00	SQYD	MULTI-LAYER POLYMER CONCRETE OVERLAY
1.00	LS	FALSEWORK INSPECTION
1.00	LS	FALSEWORK INSPECTION
1,642.00	CUYD	CLASS III EXCAVATION
1,642.00	CUYD	CLASS III EXCAVATION
779.60	CUYD	CONCRETE (GRADE 4.0) (AE)
779.60	CUYD	CONCRETE (GRADE 4.0) (AE)
1,039.20	CUYD	CONCRETE (GRADE 4.0) (AE) (SA) (MPC)
1,039.20	CUYD	CONCRETE (GRADE 4.0) (AE) (SA) (MPC)
78,120.00	LBS.	REINFORCING STEEL (GRADE 60)
78,120.00	LBS.	REINFORCING STEEL (GRADE 60)
307,850.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

DATE: 05/24/2024
TIME: 09:40am

LETTING DATE: June 20, 2024

524062131 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
307,850.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
8,464.00	LBS.	STRUCTURAL STEEL (A709) (GR 50W)
8,464.00	LBS.	STRUCTURAL STEEL (A709) (GR 50W)
1,243,242.00	LBS.	STRUCTURAL STEEL (M270) (GR 50WT3)
1,243,242.00	LBS.	STRUCTURAL STEEL (M270) (GR 50WT3)
8,130.00	EACH	WELDED STUD SHEAR CONNECTORS
8,130.00	EACH	WELDED STUD SHEAR CONNECTORS
15.00	EACH	BEARING (STEEL REINFORCED ELASTOMERIC)
15.00	EACH	BEARING (STEEL REINFORCED ELASTOMERIC)
15.00	EACH	BEARING (TFE/ELASTOMERIC)
15.00	EACH	BEARING (TFE/ELASTOMERIC)
1,300.00	LNFT	PILES (STEEL) (HP12X53)
1,300.00	LNFT	PILES (STEEL) (HP12X53)
2,415.00	LNFT	PILES (STEEL) (HP12X74)
2,415.00	LNFT	PILES (STEEL) (HP12X74)
127.00	LNFT	TEST PILES (SPECIAL) (HP12X53)
127.00	LNFT	TEST PILES (SPECIAL) (HP12X53)
201.00	LNFT	TEST PILES (SPECIAL) (HP12X74)
201.00	LNFT	TEST PILES (SPECIAL) (HP12X74)
90.00	EACH	CAST STEEL PILE POINTS
90.00	EACH	CAST STEEL PILE POINTS
3,557.00	SQYD	MULTI-LAYER POLYMER CONCRETE OVERLAY
3,557.00	SQYD	MULTI-LAYER POLYMER CONCRETE OVERLAY
555.00	CUYD	ABUTMENT AGGREGATE DRAIN
555.00	CUYD	ABUTMENT AGGREGATE DRAIN
185.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
185.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
92.00	LNFT	EXPANSION DEVICE (SLIDING PLATE)
92.00	LNFT	EXPANSION DEVICE (SLIDING PLATE)
1.00	LS	BRIDGE DRAINAGE SYSTEM
1.00	LS	BRIDGE DRAINAGE SYSTEM
57.00	SQYD	SUBSTRUCTURE WATERPROOFING MEMBRANE
57.00	SQYD	SUBSTRUCTURE WATERPROOFING MEMBRANE
562.00	CUYD	SLOPE PROTECTION (AGGREGATE)
562.00	CUYD	SLOPE PROTECTION (AGGREGATE)
1.00	LS	FALSEWORK INSPECTION
1.00	LS	FALSEWORK INSPECTION
1,060.00	CUYD	CLASS III EXCAVATION
1,060.00	CUYD	CLASS III EXCAVATION
653.20	CUYD	CONCRETE (GRADE 4.0) (AE)
653.20	CUYD	CONCRETE (GRADE 4.0) (AE)
866.00	CUYD	CONCRETE (GRADE 4.0) (AE) (SA) (MPC)
866.00	CUYD	CONCRETE (GRADE 4.0) (AE) (SA) (MPC)
60,020.00	LBS.	REINFORCING STEEL (GRADE 60)
60,020.00	LBS.	REINFORCING STEEL (GRADE 60)
257,290.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
257,290.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
6,960.00	LBS.	STRUCTURAL STEEL (A709) (GR 50W)
6,960.00	LBS.	STRUCTURAL STEEL (A709) (GR 50W)
1,098,113.00	LBS.	STRUCTURAL STEEL (M270) (GR 50WT3)
1,098,113.00	LBS.	STRUCTURAL STEEL (M270) (GR 50WT3)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 20, 2024

524062131 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
6,585.00	EACH	WELDED STUD SHEAR CONNECTORS
6,585.00	EACH	WELDED STUD SHEAR CONNECTORS
15.00	EACH	BEARING (STEEL REINFORCED ELASTOMERIC)
15.00	EACH	BEARING (STEEL REINFORCED ELASTOMERIC)
10.00	EACH	BEARING (TFE/ELASTOMERIC)
10.00	EACH	BEARING (TFE/ELASTOMERIC)
1,548.00	LNFT	PILES (STEEL) (HP12X53)
1,548.00	LNFT	PILES (STEEL) (HP12X53)
2,850.00	LNFT	PILES (STEEL) (HP12X74)
2,850.00	LNFT	PILES (STEEL) (HP12X74)
148.00	LNFT	TEST PILES (SPECIAL) (HP12X53)
148.00	LNFT	TEST PILES (SPECIAL) (HP12X53)
220.00	LNFT	TEST PILES (SPECIAL) (HP12X74)
220.00	LNFT	TEST PILES (SPECIAL) (HP12X74)
74.00	EACH	CAST STEEL PILE POINTS
74.00	EACH	CAST STEEL PILE POINTS
2,965.00	SQYD	MULTI-LAYER POLYMER CONCRETE OVERLAY
2,965.00	SQYD	MULTI-LAYER POLYMER CONCRETE OVERLAY
566.00	CUYD	ABUTMENT AGGREGATE DRAIN
566.00	CUYD	ABUTMENT AGGREGATE DRAIN
190.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
190.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
92.00	LNFT	EXPANSION DEVICE (SLIDING PLATE)
92.00	LNFT	EXPANSION DEVICE (SLIDING PLATE)
1.00	LS	BRIDGE DRAINAGE SYSTEM
1.00	LS	BRIDGE DRAINAGE SYSTEM
57.00	SQYD	SUBSTRUCTURE WATERPROOFING MEMBRANE
57.00	SQYD	SUBSTRUCTURE WATERPROOFING MEMBRANE
754.00	CUYD	SLOPE PROTECTION (AGGREGATE)
754.00	CUYD	SLOPE PROTECTION (AGGREGATE)
1.00	LS	FALSEWORK INSPECTION
1.00	LS	FALSEWORK INSPECTION
404.00	CUYD	CLASS III EXCAVATION
404.00	CUYD	CLASS III EXCAVATION
147.50	CUYD	CONCRETE (GRADE 4.0) (AE) (SA)
147.50	CUYD	CONCRETE (GRADE 4.0) (AE) (SA)
477.30	CUYD	CONCRETE (GRADE 4.0) (AE) (SA) (MPC)
477.30	CUYD	CONCRETE (GRADE 4.0) (AE) (SA) (MPC)
14,080.00	LBS.	REINFORCING STEEL (GRADE 60)
14,080.00	LBS.	REINFORCING STEEL (GRADE 60)
116,250.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
116,250.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
1,098.00	LNFT	PILES (STEEL) (HP12X53)
1,098.00	LNFT	PILES (STEEL) (HP12X53)
206.00	LNFT	TEST PILES (SPECIAL) (HP12X53)
206.00	LNFT	TEST PILES (SPECIAL) (HP12X53)
34.00	EACH	CAST STEEL PILE POINTS
34.00	EACH	CAST STEEL PILE POINTS
259.00	LNFT	PRE-DRILLED PILE HOLES
259.00	LNFT	PRE-DRILLED PILE HOLES
41.00	CUYD	ABUTMENT AGGREGATE DRAIN

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

DATE: 05/24/2024
TIME: 09:40am

LETTING DATE: June 20, 2024

524062131 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
41.00	CUYD	ABUTMENT AGGREGATE DRAIN
40.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
40.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
500.00	CUYD	SLOPE PROTECTION (AGGREGATE)
500.00	CUYD	SLOPE PROTECTION (AGGREGATE)
548.00	SQYD	MULTI-LAYER POLYMER CONCRETE OVERLAY
548.00	SQYD	MULTI-LAYER POLYMER CONCRETE OVERLAY
49.00	CUYD	CLASS I EXCAVATION
49.00	CUYD	CLASS I EXCAVATION
228.00	CUYD	CLASS II EXCAVATION
228.00	CUYD	CLASS II EXCAVATION
54.30	CUYD	CONCRETE (GRADE 4.0) (AE)
54.30	CUYD	CONCRETE (GRADE 4.0) (AE)
167.50	CUYD	CONCRETE (GRADE 4.0) (AE) (SW)
167.50	CUYD	CONCRETE (GRADE 4.0) (AE) (SW)
3,490.00	LBS.	REINFORCING STEEL (GRADE 60)
3,490.00	LBS.	REINFORCING STEEL (GRADE 60)
40,200.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
40,200.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
406.00	LNFT	PILES (STEEL) (HP10X42)
406.00	LNFT	PILES (STEEL) (HP10X42)
68.00	LNFT	TEST PILES (SPECIAL) (HP10X42)
68.00	LNFT	TEST PILES (SPECIAL) (HP10X42)
900.00	LNFT	PILES (STEEL) (HP12X53)
900.00	LNFT	PILES (STEEL) (HP12X53)
70.00	LNFT	TEST PILES (SPECIAL) (HP12X53)
70.00	LNFT	TEST PILES (SPECIAL) (HP12X53)
24.00	EACH	CAST STEEL PILE POINTS
24.00	EACH	CAST STEEL PILE POINTS
34.00	CUYD	ABUTMENT AGGREGATE DRAIN
34.00	CUYD	ABUTMENT AGGREGATE DRAIN
36.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
36.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
637.00	CUYD	SLOPE PROTECTION (RIPRAP STONE)
637.00	CUYD	SLOPE PROTECTION (RIPRAP STONE)
202.00	SQYD	BRIDGE DECK GROOVING
202.00	SQYD	BRIDGE DECK GROOVING
164.00	LNFT	BRIDGE HANDRAIL (METAL) (1'- 0")
164.00	LNFT	BRIDGE HANDRAIL (METAL) (1'- 0")
230.00	CUYD	CLASS I EXCAVATION
230.00	CUYD	CLASS I EXCAVATION
72.40	CUYD	CONCRETE (GRADE 4.0) (AE)
72.40	CUYD	CONCRETE (GRADE 4.0) (AE)
383.90	CUYD	CONCRETE (GRADE 4.0) (AE) (SA) (MPC)
383.90	CUYD	CONCRETE (GRADE 4.0) (AE) (SA) (MPC)
2,140.00	LBS.	REINFORCING STEEL (GRADE 60)
2,140.00	LBS.	REINFORCING STEEL (GRADE 60)
96,900.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
96,900.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
1,260.00	LNFT	PRESTRESSED CONCRETE BEAM (K3)
1,260.00	LNFT	PRESTRESSED CONCRETE BEAM (K3)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

DATE: 05/24/2024
TIME: 09:40am

LETTING DATE: June 20, 2024

524062131 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
166.00	CUYD	ABUTMENT AGGREGATE DRAIN
166.00	CUYD	ABUTMENT AGGREGATE DRAIN
123.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
123.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
1,491.00	CUYD	SLOPE PROTECTION (RIPRAP STONE)
1,491.00	CUYD	SLOPE PROTECTION (RIPRAP STONE)
308.00	EACH	DRILLING AND GROUTING
308.00	EACH	DRILLING AND GROUTING
1,070.00	SQYD	MULTI-LAYER POLYMER CONCRETE OVERLAY
1,070.00	SQYD	MULTI-LAYER POLYMER CONCRETE OVERLAY
204.00	CUYD	CLASS I EXCAVATION
204.00	CUYD	CLASS I EXCAVATION
316.00	CUYD	CLASS II EXCAVATION
316.00	CUYD	CLASS II EXCAVATION
294.10	CUYD	CONCRETE (GRADE 4.0) (AE)
294.10	CUYD	CONCRETE (GRADE 4.0) (AE)
366.90	CUYD	CONCRETE (GRADE 4.0) (AE) (SA) (MPC)
366.90	CUYD	CONCRETE (GRADE 4.0) (AE) (SA) (MPC)
18,200.00	LBS.	REINFORCING STEEL (GRADE 60)
18,200.00	LBS.	REINFORCING STEEL (GRADE 60)
92,190.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
92,190.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
817.00	LNFT	PILES (STEEL) (HP12X53)
817.00	LNFT	PILES (STEEL) (HP12X53)
1,876.00	LNFT	PILES (STEEL) (HP12X63)
1,876.00	LNFT	PILES (STEEL) (HP12X63)
85.00	LNFT	TEST PILES (SPECIAL) (HP12X53)
85.00	LNFT	TEST PILES (SPECIAL) (HP12X53)
84.00	LNFT	TEST PILES (SPECIAL) (HP12X63)
84.00	LNFT	TEST PILES (SPECIAL) (HP12X63)
38.00	EACH	CAST STEEL PILE POINTS
38.00	EACH	CAST STEEL PILE POINTS
1,260.00	LNFT	PRESTRESSED CONCRETE BEAM (K3)
1,260.00	LNFT	PRESTRESSED CONCRETE BEAM (K3)
166.00	CUYD	ABUTMENT AGGREGATE DRAIN
166.00	CUYD	ABUTMENT AGGREGATE DRAIN
107.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
107.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
2,399.00	CUYD	SLOPE PROTECTION (RIPRAP STONE)
2,399.00	CUYD	SLOPE PROTECTION (RIPRAP STONE)
1,011.00	SQYD	MULTI-LAYER POLYMER CONCRETE OVERLAY
1,011.00	SQYD	MULTI-LAYER POLYMER CONCRETE OVERLAY
466.00	CUYD	CLASS III EXCAVATION
466.00	CUYD	CLASS III EXCAVATION
187.20	CUYD	CONCRETE (GRADE 4.0) (AE)
187.20	CUYD	CONCRETE (GRADE 4.0) (AE)
450.00	CUYD	CONCRETE (GRADE 4.0) (AE) (SA) (MPC)
450.00	CUYD	CONCRETE (GRADE 4.0) (AE) (SA) (MPC)
16,000.00	LBS.	REINFORCING STEEL (GRADE 60)
16,000.00	LBS.	REINFORCING STEEL (GRADE 60)
106,140.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

DATE: 05/24/2024
TIME: 09:40am

LETTING DATE: June 20, 2024

524062131 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
106,140.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
1,298.00	LNFT	PILES (STEEL) (HP12X53)
1,298.00	LNFT	PILES (STEEL) (HP12X53)
1,953.00	LNFT	PILES (STEEL) (HP12X74)
1,953.00	LNFT	PILES (STEEL) (HP12X74)
112.00	LNFT	TEST PILES (SPECIAL) (HP12X53)
112.00	LNFT	TEST PILES (SPECIAL) (HP12X53)
97.00	LNFT	TEST PILES (SPECIAL) (HP12X74)
97.00	LNFT	TEST PILES (SPECIAL) (HP12X74)
38.00	EACH	CAST STEEL PILE POINTS
38.00	EACH	CAST STEEL PILE POINTS
1,358.00	LNFT	PRESTRESSED CONCRETE BEAM (K4+3)
1,358.00	LNFT	PRESTRESSED CONCRETE BEAM (K4+3)
1,122.00	SQYD	MULTI-LAYER POLYMER CONCRETE OVERLAY
1,122.00	SQYD	MULTI-LAYER POLYMER CONCRETE OVERLAY
231.00	CUYD	ABUTMENT AGGREGATE DRAIN
231.00	CUYD	ABUTMENT AGGREGATE DRAIN
159.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
159.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
831.00	CUYD	SLOPE PROTECTION (SPECIAL)
831.00	CUYD	SLOPE PROTECTION (SPECIAL)
1.00	LS	FALSEWORK INSPECTION
1.00	LS	FALSEWORK INSPECTION
1.00	EACH	PREFABRICATED BRIDGE (STEEL)
1.00	EACH	PREFABRICATED BRIDGE (STEEL)
14.60	CUYD	CONCRETE (GRADE 4.0) (AE)
14.60	CUYD	CONCRETE (GRADE 4.0) (AE)
1,350.00	LBS.	REINFORCING STEEL (GRADE 60)
1,350.00	LBS.	REINFORCING STEEL (GRADE 60)
455.00	LNFT	PILES (STEEL) (HP10X42)
455.00	LNFT	PILES (STEEL) (HP10X42)
101.00	LNFT	TEST PILES (SPECIAL) (HP10X42)
101.00	LNFT	TEST PILES (SPECIAL) (HP10X42)
6.00	EACH	CAST STEEL PILE POINTS
6.00	EACH	CAST STEEL PILE POINTS
136.00	LNFT	CASED PILE
136.00	LNFT	CASED PILE
24.00	SQYD	SUBSTRUCTURE WATERPROOFING MEMBRANE
24.00	SQYD	SUBSTRUCTURE WATERPROOFING MEMBRANE
37.00	SQYD	RIPRAP (REINFORCED CONCRETE) (4")
37.00	SQYD	RIPRAP (REINFORCED CONCRETE) (4")
24.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
24.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
165.30	CUYD	CONCRETE (GRADE 4.0) (RCB BR)
165.30	CUYD	CONCRETE (GRADE 4.0) (RCB BR)
78.60	CUYD	CONCRETE (GRADE 4.0) (AE)
78.60	CUYD	CONCRETE (GRADE 4.0) (AE)
305.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
305.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
4,530.00	LBS.	REINFORCING STEEL (GRADE 60)
4,530.00	LBS.	REINFORCING STEEL (GRADE 60)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

DATE: 05/24/2024
TIME: 09:40am

LETTING DATE: June 20, 2024

524062131 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
42,130.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
42,130.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
266.00	CUYD	CLASS III EXCAVATION (RCB)
266.00	CUYD	CLASS III EXCAVATION (RCB)
70.00	CUYD	FOUNDATION STABILIZATION
70.00	CUYD	FOUNDATION STABILIZATION
138.00	CUYD	GRANULAR BACKFILL (WINGWALLS)
138.00	CUYD	GRANULAR BACKFILL (WINGWALLS)
119.00	LNFT	FENCE (CHAIN LINK) (4'-0") (SPECIAL)
119.00	LNFT	FENCE (CHAIN LINK) (4'-0") (SPECIAL)
436.00	CUYD	CONCRETE (GRADE 4.0) (RCB BR)
436.00	CUYD	CONCRETE (GRADE 4.0) (RCB BR)
66,870.00	LBS.	REINFORCING STEEL (GRADE 60)
66,870.00	LBS.	REINFORCING STEEL (GRADE 60)
287.00	CUYD	CLASS III EXCAVATION (RCB)
287.00	CUYD	CLASS III EXCAVATION (RCB)
119.00	CUYD	FOUNDATION STABILIZATION
119.00	CUYD	FOUNDATION STABILIZATION
90.00	CUYD	GRANULAR BACKFILL (WINGWALLS)
90.00	CUYD	GRANULAR BACKFILL (WINGWALLS)
1.00	LS	TEMPORARY SHORING
1.00	LS	TEMPORARY SHORING
465,330.00	SQYD	CEMENT TREATED BASE
465,330.00	SQYD	CEMENT TREATED BASE
465,330.00	SQYD	QUALITY CONTROL TESTING (CTB)
465,330.00	SQYD	QUALITY CONTROL TESTING (CTB)
465,330.00	SQYD	ASPHALT TREATED BASE
465,330.00	SQYD	ASPHALT TREATED BASE
101,209.00	TON	QUALITY CONTROL TESTING (HMA)
101,209.00	TON	QUALITY CONTROL TESTING (HMA)
1.00	EACH	ASPHALT CORE (SET PRICE)
1.00	EACH	ASPHALT CORE (SET PRICE)
1.00	EACH	ASPHALT AIR VOID PAY ADJUSTMENT
1.00	EACH	ASPHALT AIR VOID PAY ADJUSTMENT
1.00	EACH	ASPHALT DENSITY PAY ADJUSTMENT
1.00	EACH	ASPHALT DENSITY PAY ADJUSTMENT
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
50,600.00	LNFT	CURB AND GUTTER, COMBINED (AE)
50,600.00	LNFT	CURB AND GUTTER, COMBINED (AE)
4,255.00	LNFT	GUTTERS (SPECIAL) (2'-0") (AE)
4,255.00	LNFT	GUTTERS (SPECIAL) (2'-0") (AE)
3,482.00	LNFT	CURB, EDGE (6.0") (AE)
3,482.00	LNFT	CURB, EDGE (6.0") (AE)
9,470.00	LNFT	CONCRETE SAFETY BARRIER (TYPE I)
9,470.00	LNFT	CONCRETE SAFETY BARRIER (TYPE I)
3,196.00	LNFT	CONCRETE SAFETY BARRIER (TYPE II)
3,196.00	LNFT	CONCRETE SAFETY BARRIER (TYPE II)
309.00	LNFT	CONCRETE SAFETY BARRIER (TYPE II) (MODIFIED)
309.00	LNFT	CONCRETE SAFETY BARRIER (TYPE II) (MODIFIED)
365.00	LNFT	CONCRETE SAFETY BARRIER (TYPE II) (54") (MODIFIED)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 20, 2024

524062131 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
365.00	LNFT	CONCRETE SAFETY BARRIER (TYPE II) (54") (MODIFIED)
130.00	LNFT	CONCRETE SAFETY BARRIER (TYPE V)
130.00	LNFT	CONCRETE SAFETY BARRIER (TYPE V)
1,057.00	SQYD	CONCRETE PAVEMENT (11" UNIFORM) (AE) (NRDJ)
1,057.00	SQYD	CONCRETE PAVEMENT (11" UNIFORM) (AE) (NRDJ)
3,117.00	SQYD	CONCRETE PAVEMENT (10" UNIFORM) (AE) (BR APP)
3,117.00	SQYD	CONCRETE PAVEMENT (10" UNIFORM) (AE) (BR APP)
41,579.00	SQYD	CONCRETE PAVEMENT (10" UNIFORM) (AE) (NRDJ)
41,579.00	SQYD	CONCRETE PAVEMENT (10" UNIFORM) (AE) (NRDJ)
184.00	SQYD	CONCRETE PAVEMENT (10" UNIFORM) (PLAIN)
184.00	SQYD	CONCRETE PAVEMENT (10" UNIFORM) (PLAIN)
244,713.00	SQYD	CONCRETE PAVEMENT (9.5" UNIFORM) (AE) (NRDJ)
244,713.00	SQYD	CONCRETE PAVEMENT (9.5" UNIFORM) (AE) (NRDJ)
68,938.00	SQYD	CONCRETE PAVEMENT (9.5" UNIFORM) (AE) (PLAIN)
68,938.00	SQYD	CONCRETE PAVEMENT (9.5" UNIFORM) (AE) (PLAIN)
32,494.00	SQYD	CONCRETE PAVEMENT (8.5" UNIFORM) (AE) (NRDJ)
32,494.00	SQYD	CONCRETE PAVEMENT (8.5" UNIFORM) (AE) (NRDJ)
12,090.00	SQYD	CONCRETE PAVEMENT (8.5" UNIFORM) (AE) (PLAIN)
12,090.00	SQYD	CONCRETE PAVEMENT (8.5" UNIFORM) (AE) (PLAIN)
8,448.00	SQYD	CONCRETE PAVEMENT (8" UNIFORM) (AE) (NRDJ)
8,448.00	SQYD	CONCRETE PAVEMENT (8" UNIFORM) (AE) (NRDJ)
2,746.00	SQYD	CONCRETE PAVEMENT (6" UNIFORM) (AE) (PLAIN)
2,746.00	SQYD	CONCRETE PAVEMENT (6" UNIFORM) (AE) (PLAIN)
62,948.00	SQYD	CONCRETE PAVEMENT (9.5" VARIABLE) (AE) (PLAIN)
62,948.00	SQYD	CONCRETE PAVEMENT (9.5" VARIABLE) (AE) (PLAIN)
3,862.00	SQYD	CONCRETE PAVEMENT (8.5" VARIABLE) (AE) (PLAIN)
3,862.00	SQYD	CONCRETE PAVEMENT (8.5" VARIABLE) (AE) (PLAIN)
4,241.00	SQYD	CONCRETE PAVEMENT (4" UNIFORM) (AE) (PLAIN)
4,241.00	SQYD	CONCRETE PAVEMENT (4" UNIFORM) (AE) (PLAIN)
431.20	CUYD	BRIDGE APPROACH SLAB FOOTING
431.20	CUYD	BRIDGE APPROACH SLAB FOOTING
1.00	EACH	CONCRETE CORE (SET PRICE)
1.00	EACH	CONCRETE CORE (SET PRICE)
1.00	EACH	CONCRETE PAVEMENT SMOOTHNESS
1.00	EACH	CONCRETE PAVEMENT SMOOTHNESS
1.00	EACH	CONCRETE PAVEMENT COMPOSITE PAY ADJUSTMENT
1.00	EACH	CONCRETE PAVEMENT COMPOSITE PAY ADJUSTMENT
37,042.00	TON	PAVEMENT EDGE WEDGE (ROCK)
37,042.00	TON	PAVEMENT EDGE WEDGE (ROCK)
1.00	MGAL	WATER (EARTHWORK COMPACTION) (SET PRICE)
1.00	MGAL	WATER (EARTHWORK COMPACTION) (SET PRICE)
1.00	MGAL	WATER (TREATED SUBGRADE) (SET PRICE)
1.00	MGAL	WATER (TREATED SUBGRADE) (SET PRICE)
1.00	MGAL	WATER (LIME TREATED SUBGRADE) (SET PRICE)
1.00	MGAL	WATER (LIME TREATED SUBGRADE) (SET PRICE)
7,088.00	TON	LIME
7,088.00	TON	LIME
479,543.00	SQYD	MANIPULATION (LIME TREATED SUBGRADE)
479,543.00	SQYD	MANIPULATION (LIME TREATED SUBGRADE)
16,616.00	TON	LIME (KILN DUST)
16,616.00	TON	LIME (KILN DUST)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

DATE: 05/24/2024
TIME: 09:40am

LETTING DATE: June 20, 2024

524062131 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
479,543.00	SQYD	MANIPULATION (LIME TREATED SUBGRADE)
479,543.00	SQYD	MANIPULATION (LIME TREATED SUBGRADE)
1,931.00	TON	CEMENT
1,931.00	TON	CEMENT
89,799.00	SQYD	MANIPULATION FOR TREATED SUBGRADE (CEMENT)
89,799.00	SQYD	MANIPULATION FOR TREATED SUBGRADE (CEMENT)
3,111.00	TON	LIME (KILN DUST)
3,111.00	TON	LIME (KILN DUST)
89,799.00	SQYD	MANIPULATION (LIME TREATED SUBGRADE)
89,799.00	SQYD	MANIPULATION (LIME TREATED SUBGRADE)
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
984.00	TON	HMA SURFACE (SR- 9.5A) (PG 70-28)
984.00	TON	HMA SURFACE (SR- 9.5A) (PG 70-28)
2,752.00	TON	HMA SURFACE (SR-12.5A) (PG 64-28)
2,752.00	TON	HMA SURFACE (SR-12.5A) (PG 64-28)
10,709.00	TON	HMA BASE (SR-12.5A) (PG 64-28)
10,709.00	TON	HMA BASE (SR-12.5A) (PG 64-28)
5,432.00	TON	HMA BASE (SR-19A) (PG 64-22)
5,432.00	TON	HMA BASE (SR-19A) (PG 64-22)
1,509.00	TON	HMA BASE (SR-19A) (PG 70-28)
1,509.00	TON	HMA BASE (SR-19A) (PG 70-28)
20.00	TON	EMULSIFIED ASPHALT (SS-1HP)
20.00	TON	EMULSIFIED ASPHALT (SS-1HP)
1.00	EACH	ASPHALT CORE (SET PRICE)
1.00	EACH	ASPHALT CORE (SET PRICE)
21,385.00	TON	QUALITY CONTROL TESTING (HMA)
21,385.00	TON	QUALITY CONTROL TESTING (HMA)
1.00	EACH	ASPHALT AIR VOID PAY ADJUSTMENT
1.00	EACH	ASPHALT AIR VOID PAY ADJUSTMENT
1.00	EACH	ASPHALT DENSITY PAY ADJUSTMENT
1.00	EACH	ASPHALT DENSITY PAY ADJUSTMENT
1.00	EACH	ASPHALT PAVEMENT SMOOTHNESS
1.00	EACH	ASPHALT PAVEMENT SMOOTHNESS
1,407.00	TON	SURFACING MATERIAL (SS-3)
1,407.00	TON	SURFACING MATERIAL (SS-3)
8,693.00	TON	SURFACING MATERIAL (AB-3)
8,693.00	TON	SURFACING MATERIAL (AB-3)
30,699.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
30,699.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
617.90	STA.	RUMBLE STRIPS (MILLED) (CONCRETE)
617.90	STA.	RUMBLE STRIPS (MILLED) (CONCRETE)
5,784.20	LNFT	FENCE (CHAIN LINK) (4'-0")
5,784.20	LNFT	FENCE (CHAIN LINK) (4'-0")
5,898.50	LNFT	FENCE (WOVEN WIRE) (TYPE B)
5,898.50	LNFT	FENCE (WOVEN WIRE) (TYPE B)
18,763.60	LNFT	FENCE (SINGLE WIRE CABLE)
18,763.60	LNFT	FENCE (SINGLE WIRE CABLE)
57.00	LNFT	FENCE (CHAIN LINK) (4'-0") (SPECIAL)
57.00	LNFT	FENCE (CHAIN LINK) (4'-0") (SPECIAL)
17.00	EACH	POSTS (CORNER) (CHAIN LINK)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

DATE: 05/24/2024
TIME: 09:40am

LETTING DATE: June 20, 2024

524062131 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
17.00	EACH	POSTS (CORNER) (CHAIN LINK)
14.00	EACH	POSTS (CORNER) (WOVEN WIRE TYPE B)
14.00	EACH	POSTS (CORNER) (WOVEN WIRE TYPE B)
35.00	EACH	POSTS (CORNER) (SINGLE WIRE CABLE)
35.00	EACH	POSTS (CORNER) (SINGLE WIRE CABLE)
10.00	EACH	POSTS (END) (CHAIN LINK)
10.00	EACH	POSTS (END) (CHAIN LINK)
8.00	EACH	POSTS (END) (WOVEN WIRE TYPE B)
8.00	EACH	POSTS (END) (WOVEN WIRE TYPE B)
34.00	EACH	POSTS (END) (SINGLE WIRE CABLE)
34.00	EACH	POSTS (END) (SINGLE WIRE CABLE)
9.00	EACH	POSTS (PULL) (CHAIN LINK)
9.00	EACH	POSTS (PULL) (CHAIN LINK)
7.00	EACH	POSTS (PULL) (WOVEN WIRE TYPE B)
7.00	EACH	POSTS (PULL) (WOVEN WIRE TYPE B)
18.00	EACH	POSTS (PULL) (SINGLE WIRE CABLE)
18.00	EACH	POSTS (PULL) (SINGLE WIRE CABLE)
2,954.00	SQFT	SIGN (FLAT SHEET) (HIGH PERFORMANCE)
2,954.00	SQFT	SIGN (FLAT SHEET) (HIGH PERFORMANCE)
9,564.00	SQFT	SIGN (REINFORCED PANEL) (HIGH PERFORMANCE)
9,564.00	SQFT	SIGN (REINFORCED PANEL) (HIGH PERFORMANCE)
2,254.00	LNFT	SIGN POST (4" X 6" WOOD) (FLAT SHEET SIGN)
2,254.00	LNFT	SIGN POST (4" X 6" WOOD) (FLAT SHEET SIGN)
617.00	LNFT	SIGN POST (4" X 6" WOOD) (REINFORCED PANEL SIGN)
617.00	LNFT	SIGN POST (4" X 6" WOOD) (REINFORCED PANEL SIGN)
60.00	LNFT	SIGN POST (2 LB/FT "U" STEEL)
60.00	LNFT	SIGN POST (2 LB/FT "U" STEEL)
108.00	LNFT	SIGN POST (3 LB/FT "U" STEEL)
108.00	LNFT	SIGN POST (3 LB/FT "U" STEEL)
1,511.00	LNFT	SIGN POST (1-3/4" PERFORATED SQUARE STEEL TUBE)
1,511.00	LNFT	SIGN POST (1-3/4" PERFORATED SQUARE STEEL TUBE)
488.00	LNFT	SIGN POST (2-1/2" PERFORATED SQUARE STEEL TUBE)
488.00	LNFT	SIGN POST (2-1/2" PERFORATED SQUARE STEEL TUBE)
396.00	LNFT	SIGN POST (W 6 X 9 STEEL BEAM)
396.00	LNFT	SIGN POST (W 6 X 9 STEEL BEAM)
74.00	LNFT	SIGN POST (W10X12 STEEL BEAM)
74.00	LNFT	SIGN POST (W10X12 STEEL BEAM)
320.00	LNFT	SIGN POST (W10X22 STEEL BEAM)
320.00	LNFT	SIGN POST (W10X22 STEEL BEAM)
26.00	EACH	SIGN POST STUB AND BREAKAWAY BASE PLATE (W 6 X 9)
26.00	EACH	SIGN POST STUB AND BREAKAWAY BASE PLATE (W 6 X 9)
4.00	EACH	SIGN POST STUB AND BREAKAWAY BASE PLATE (W10X12)
4.00	EACH	SIGN POST STUB AND BREAKAWAY BASE PLATE (W10X12)
14.00	EACH	SIGN POST STUB AND BREAKAWAY BASE PLATE (W10X22)
14.00	EACH	SIGN POST STUB AND BREAKAWAY BASE PLATE (W10X22)
26.00	EACH	SIGN POST BREAKAWAY BASE PLATE (W 6 X 9)
26.00	EACH	SIGN POST BREAKAWAY BASE PLATE (W 6 X 9)
4.00	EACH	SIGN POST BREAKAWAY BASE PLATE (W10X12)
4.00	EACH	SIGN POST BREAKAWAY BASE PLATE (W10X12)
14.00	EACH	SIGN POST BREAKAWAY BASE PLATE (W10X22)
14.00	EACH	SIGN POST BREAKAWAY BASE PLATE (W10X22)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 20, 2024

524062131 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
188.00	LNFT	SIGN POST FOOTING (24" STEEL BEAM POST CONCRETE)
188.00	LNFT	SIGN POST FOOTING (24" STEEL BEAM POST CONCRETE)
154.00	LNFT	SIGN POST FOOTING (30" STEEL BEAM POST CONCRETE)
154.00	LNFT	SIGN POST FOOTING (30" STEEL BEAM POST CONCRETE)
345.00	LNFT	SIGN POST FOOTING (18" WOOD POST CONCRETE)
345.00	LNFT	SIGN POST FOOTING (18" WOOD POST CONCRETE)
141.00	EACH	SIGN POST FOOTING (1-3/4" PERFORATED SQUARE STEEL TUBE)
141.00	EACH	SIGN POST FOOTING (1-3/4" PERFORATED SQUARE STEEL TUBE)
25.00	EACH	SIGN POST FOOTING (2-1/2" PERFORATED SQUARE STEEL TUBE)
25.00	EACH	SIGN POST FOOTING (2-1/2" PERFORATED SQUARE STEEL TUBE)
18.00	EACH	SIGNING OBJECT MARKER (TYPE 2)
18.00	EACH	SIGNING OBJECT MARKER (TYPE 2)
237.00	EACH	SIGNING DELINEATOR (TYPE A) (WHITE RIGID "U" POST)
237.00	EACH	SIGNING DELINEATOR (TYPE A) (WHITE RIGID "U" POST)
81.00	EACH	SIGNING DELINEATOR (TYPE A) (YELLOW RIGID "U" POST)
81.00	EACH	SIGNING DELINEATOR (TYPE A) (YELLOW RIGID "U" POST)
203.00	EACH	SIGNING DELINEATOR (TYPE B) (WHITE RIGID "U" POST)
203.00	EACH	SIGNING DELINEATOR (TYPE B) (WHITE RIGID "U" POST)
6.00	EACH	SIGNING DELINEATOR (TYPE B) (YELLOW RIGID "U" POST)
6.00	EACH	SIGNING DELINEATOR (TYPE B) (YELLOW RIGID "U" POST)
14.00	EACH	SIGNING DELINEATOR (TYPE A) (WHITE FLEXIBLE) (TYPE 1 ANCHOR)
14.00	EACH	SIGNING DELINEATOR (TYPE A) (WHITE FLEXIBLE) (TYPE 1 ANCHOR)
21.00	EACH	SIGNING DELINEATOR (TYPE B) (WHITE FLEXIBLE) (TYPE 1 ANCHOR)
21.00	EACH	SIGNING DELINEATOR (TYPE B) (WHITE FLEXIBLE) (TYPE 1 ANCHOR)
1.00	LS	SIGN (REMOVE AND RESET)
1.00	LS	SIGN (REMOVE AND RESET)
6.00	EACH	OVERHEAD SIGN STRUCTURE (90.1'- 100.0') (STEEL)
6.00	EACH	OVERHEAD SIGN STRUCTURE (90.1'- 100.0') (STEEL)
2.00	EACH	OVERHEAD SIGN STRUCTURE (80.1'- 90.0') (STEEL)
2.00	EACH	OVERHEAD SIGN STRUCTURE (80.1'- 90.0') (STEEL)
1.00	EACH	OVERHEAD SIGN STRUCTURE (100.1'- 110.0') (STEEL)
1.00	EACH	OVERHEAD SIGN STRUCTURE (100.1'- 110.0') (STEEL)
1.00	EACH	OVERHEAD SIGN STRUCTURE (70.1'- 80.0') (STEEL)
1.00	EACH	OVERHEAD SIGN STRUCTURE (70.1'- 80.0') (STEEL)
1.00	EACH	CANTILEVER SIGN STRUCTURE (25.1'-30.0') (STEEL)
1.00	EACH	CANTILEVER SIGN STRUCTURE (25.1'-30.0') (STEEL)
3.00	EACH	CANTILEVER SIGN STRUCTURE (30.1'-35.0') (STEEL)
3.00	EACH	CANTILEVER SIGN STRUCTURE (30.1'-35.0') (STEEL)
1.00	EACH	BUTTERFLY OVERHEAD SIGN STRUCTURE (0.1'- 5.0') (STEEL)
1.00	EACH	BUTTERFLY OVERHEAD SIGN STRUCTURE (0.1'- 5.0') (STEEL)
5.00	EACH	BUTTERFLY OVERHEAD SIGN STRUCTURE (5.1'- 10.0') (STEEL)
5.00	EACH	BUTTERFLY OVERHEAD SIGN STRUCTURE (5.1'- 10.0') (STEEL)
4.00	EACH	BUTTERFLY OVERHEAD SIGN STRUCTURE (10.1'-15.0') (STEEL)
4.00	EACH	BUTTERFLY OVERHEAD SIGN STRUCTURE (10.1'-15.0') (STEEL)
1.00	EACH	OVHD SN STR (FULL SPAN 2-CHORD TRUSS) (70.1'- 80.0') (STEEL)
1.00	EACH	OVHD SN STR (FULL SPAN 2-CHORD TRUSS) (70.1'- 80.0') (STEEL)
1.00	EACH	OVHD SN STR (FULL SPAN 2-CHORD TRUSS) (80.1'- 90.0') (STEEL)
1.00	EACH	OVHD SN STR (FULL SPAN 2-CHORD TRUSS) (80.1'- 90.0') (STEEL)
1.00	EACH	SIGN STRUCTURE MODIFICATION
1.00	EACH	SIGN STRUCTURE MODIFICATION
1.00	EACH	SIGN STRUCTURE MODIFICATION

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 20, 2024

524062131 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	INTELLIGENT TRANSPORTATION SYSTEM
1.00	LS	INTELLIGENT TRANSPORTATION SYSTEM
1.00	LS	INTELLIGENT TRANSPORTATION SYSTEM
1.00	LS	INTELLIGENT TRANSPORTATION SYSTEM
1.00	LS	INTELLIGENT TRANSPORTATION SYSTEM
1.00	LS	INTELLIGENT TRANSPORTATION SYSTEM
1.00	LS	INTELLIGENT TRANSPORTATION SYSTEM
1.00	LS	INTELLIGENT TRANSPORTATION SYSTEM
1.00	LS	INTELLIGENT TRANSPORTATION SYSTEM
1.00	LS	INTELLIGENT TRANSPORTATION SYSTEM
1.00	LS	INTELLIGENT TRANSPORTATION SYSTEM
1.00	LS	INTELLIGENT TRANSPORTATION SYSTEM
20,400.00	LBS.	FERTILIZER (13-13-13)
20,400.00	LBS.	FERTILIZER (13-13-13)
10,000.00	LBS.	FERTILIZER (15-30-15)
10,000.00	LBS.	FERTILIZER (15-30-15)
250.00	LBS.	SEED (BIG BLUESTEM GRASS) (KAW)
250.00	LBS.	SEED (BIG BLUESTEM GRASS) (KAW)
51.00	LBS.	SEED (BLUE GRAMA GRASS) (LOVINGTON)
51.00	LBS.	SEED (BLUE GRAMA GRASS) (LOVINGTON)
459.00	LBS.	SEED (BUFFALO GRASS) (TREATED)
459.00	LBS.	SEED (BUFFALO GRASS) (TREATED)
1,250.00	LBS.	SEED (CANADA WILD-RYE)
1,250.00	LBS.	SEED (CANADA WILD-RYE)
250.00	LBS.	SEED (INDIANGRASS) (OSAGE)
250.00	LBS.	SEED (INDIANGRASS) (OSAGE)
250.00	LBS.	SEED (LITTLE BLUESTEM GRASS) (ALDOUS)
250.00	LBS.	SEED (LITTLE BLUESTEM GRASS) (ALDOUS)
4,590.00	LBS.	SEED (RYEGRASS) (PERENNIAL)
4,590.00	LBS.	SEED (RYEGRASS) (PERENNIAL)
265.00	LBS.	SEED (PRAIRIE JUNE GRASS)
265.00	LBS.	SEED (PRAIRIE JUNE GRASS)
1,430.00	LBS.	SEED (SIDE OATS GRAMA) (EL RENO)
1,430.00	LBS.	SEED (SIDE OATS GRAMA) (EL RENO)
1,250.00	LBS.	SEED (STERILE WHEATGRASS)
1,250.00	LBS.	SEED (STERILE WHEATGRASS)
88.00	LBS.	SEED (SWITCHGRASS) (BLACKWELL)
88.00	LBS.	SEED (SWITCHGRASS) (BLACKWELL)
63.00	LBS.	SEED (TALL DROP)
63.00	LBS.	SEED (TALL DROP)
4,590.00	LBS.	SEED (FESCUE) (TALL) (ENDOPHYTE-FREE)
4,590.00	LBS.	SEED (FESCUE) (TALL) (ENDOPHYTE-FREE)
1,112.00	LBS.	SEED (WESTERN WHEATGRASS) (BARTON)
1,112.00	LBS.	SEED (WESTERN WHEATGRASS) (BARTON)
1,288.00	LBS.	SEED (NATIVE WILDFLOWER MIX)
1,288.00	LBS.	SEED (NATIVE WILDFLOWER MIX)
66,968.00	SQYD	SOD (FESCUE) (STRIPS)
66,968.00	SQYD	SOD (FESCUE) (STRIPS)
664,400.00	EADA	WORK ZONE SIGNS (0 TO 9.25 SQ.FT.)
664,400.00	EADA	WORK ZONE SIGNS (0 TO 9.25 SQ.FT.)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 20, 2024

524062131 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
323,140.00	EADA	WORK ZONE SIGNS (9.26 TO 16.25 SQ.FT.)
323,140.00	EADA	WORK ZONE SIGNS (9.26 TO 16.25 SQ.FT.)
18,120.00	EADA	WORK ZONE SIGNS (16.26 SQ.FT. & OVER)
18,120.00	EADA	WORK ZONE SIGNS (16.26 SQ.FT. & OVER)
394,110.00	EADA	WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)
394,110.00	EADA	WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)
25,670.00	EADA	WORK ZONE BARRICADES (PEDESTRIAN)
25,670.00	EADA	WORK ZONE BARRICADES (PEDESTRIAN)
1,496,410.00	EADA	CHANNELIZER (FIXED)
1,496,410.00	EADA	CHANNELIZER (FIXED)
1,842,200.00	EADA	CHANNELIZER (PORTABLE)
1,842,200.00	EADA	CHANNELIZER (PORTABLE)
237,070.00	EADA	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)
237,070.00	EADA	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)
13,590.00	EADA	WORK ZONE WARNING LIGHT (RED TYPE "B" HIGH INTENSITY)
13,590.00	EADA	WORK ZONE WARNING LIGHT (RED TYPE "B" HIGH INTENSITY)
3,020.00	EADA	ARROW DISPLAY
3,020.00	EADA	ARROW DISPLAY
22,650.00	EADA	PORTABLE CHANGEABLE MESSAGE SIGN
22,650.00	EADA	PORTABLE CHANGEABLE MESSAGE SIGN
2,260.00	EADA	PORTABLE RADAR SPEED SIGN
2,260.00	EADA	PORTABLE RADAR SPEED SIGN
9,790.00	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
9,790.00	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
1,065.00	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (8")(TYPE I)
1,065.00	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (8")(TYPE I)
544.00	STAL	PAVEMENT MARKING (TEMP) 4" DOTTED EXTENSION (TYPE I)
544.00	STAL	PAVEMENT MARKING (TEMP) 4" DOTTED EXTENSION (TYPE I)
244,389.00	LNFT	PAVEMENT MARKING REMOVAL
244,389.00	LNFT	PAVEMENT MARKING REMOVAL
100.00	EACH	WORK ZONE SIGN (SPECIAL) (16.25 SQ.FT. & LESS)
100.00	EACH	WORK ZONE SIGN (SPECIAL) (16.25 SQ.FT. & LESS)
17.00	EACH	WORK ZONE SIGN (SPECIAL) (16.26 SQ.FT. & OVER)
17.00	EACH	WORK ZONE SIGN (SPECIAL) (16.26 SQ.FT. & OVER)
70.00	EACH	RIGID RAISED PAVEMENT MARKER (TYPE II)
70.00	EACH	RIGID RAISED PAVEMENT MARKER (TYPE II)
4,046.00	LNFT	MODULAR LANE SEPARATION SYSTEM - TUBULAR MARKER
4,046.00	LNFT	MODULAR LANE SEPARATION SYSTEM - TUBULAR MARKER
1.00	LS	TRAFFIC SIGNAL INSTALLATION (TEMPORARY)
1.00	LS	TRAFFIC SIGNAL INSTALLATION (TEMPORARY)
1.00	LS	TRAFFIC CONTROL (INITIAL SETUP)
1.00	LS	TRAFFIC CONTROL (INITIAL SETUP)
1,510.00	EADA	TRAFFIC CONTROL INSPECTION
1,510.00	EADA	TRAFFIC CONTROL INSPECTION
1.00	LS	SMART WORK ZONE SYSTEM DEPLOYMENT
1.00	LS	SMART WORK ZONE SYSTEM DEPLOYMENT
1,510.00	EADA	SMART WORK ZONE SYSTEM
1,510.00	EADA	SMART WORK ZONE SYSTEM
24.00	EACH	SMART WORK ZONE SYSTEM DEPLOYMENT (CONSTRUCTION ENTRANCE)
24.00	EACH	SMART WORK ZONE SYSTEM DEPLOYMENT (CONSTRUCTION ENTRANCE)
1,510.00	EADA	SMART WORK ZONE SYSTEM (CONSTRUCTION ENTRANCE)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 20, 2024

DATE: 05/24/2024
TIME: 09:40am

524062131 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
1,510.00	EADA	SMART WORK ZONE SYSTEM (CONSTRUCTION ENTRANCE)
11.00	EACH	INERTIAL BARRIER SYSTEM (TL-3)
11.00	EACH	INERTIAL BARRIER SYSTEM (TL-3)
30.00	EACH	REPLACEMENT MODULES (IBS)
30.00	EACH	REPLACEMENT MODULES (IBS)
40.00	EACH	REPLACEMENT MODULES (IMPACT ATTENUATOR)
40.00	EACH	REPLACEMENT MODULES (IMPACT ATTENUATOR)
20.00	EACH	IMPACT ATTENUATOR (TL-3) (TEMPORARY)
20.00	EACH	IMPACT ATTENUATOR (TL-3) (TEMPORARY)
44,913.00	LNFT	CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY - RELOCATE)
44,913.00	LNFT	CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY - RELOCATE)
1.00	EACH	IMPACT ATTENUATOR (TL-2) (TEMPORARY)
1.00	EACH	IMPACT ATTENUATOR (TL-2) (TEMPORARY)
32,100.00	LNFT	CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY)
32,100.00	LNFT	CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY)

*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 20, 2024

DATE: 05/24/2024
TIME: 09:40am

524062141 STATE PROJECT NO: K007-046 KA 6797-01 DBE GOAL: 9.0%
 WORKING DAYS: 55 COMPLETION DATE:
 COUNTY: JOHNSON
 BRIDGE REPAIR. K-7. BR. NO. 7-46-150.70(332) OLD 56 HWY APPROACHES OVER
 BNSF IN JO CO. LGTH 0.048 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
200.00	LNFT	GUARDRAIL, REMOVAL AND RECONSTRUCTION OF STEEL PLATE
186.00	CUYD	ROCK EXCAVATION
1.00	LS	TEMPORARY SHORING
1,032.00	CUYD	CLASS III EXCAVATION
907.00	CUYD	ABUTMENT AGGREGATE DRAIN
113.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
563.00	SQYD	CONCRETE PAVEMENT (10.5" UNIFORM) (AE) (BR APP)
70.90	CUYD	BRIDGE APPROACH SLAB FOOTING
105.00	LNFT	CURB AND GUTTER, COMBINED (AE) (SPECIAL)
20.00	TON	HMA-COMMERCIAL GRADE (CLASS A) (PATCHING)
1,070.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
4,280.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (4")
2,208.00	LNFT	PAVEMENT MARKING REMOVAL
149.00	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
3,140.00	LNFT	PAVEMENT MARKING REMOVAL
550.00	LNFT	CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY)
550.00	LNFT	CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY - RELOCATE)
2.00	EACH	INERTIAL BARRIER SYSTEM (TL-3)
15.00	EACH	REPLACEMENT MODULES (IBS)

*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 20, 2024

DATE: 05/24/2024
TIME: 09:40am

524062151 STATE PROJECT NO: K009-066 KA 6439-01 DBE GOAL: 1.0%
 WORKING DAYS: 90 COMPLETION DATE:
 COUNTY: NEMAHA
 PEDESTRIAN & BICYCLE. JOHN RIGGINS AVE FR 6TH ST TO 3RD ST IN THE CITY OF
 CENTRALIA IN NM CO. LGTH 0.319 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	CUYD	FOUNDATION STABILIZATION (SET PRICE)
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	CLEARING AND GRUBBING
236.00	CUYD	COMMON EXCAVATION (URB)
593.00	CUYD	COMMON EXCAVATION (CONTRACTOR FURNISHED)
302.00	CUYD	ROCK EXCAVATION
650.00	CUYD	COMPACTION OF EARTHWORK (TYPE B) (MR-90)
1.00	MGAL	WATER (GRADING) (SET PRICE)
1.00	EACH	END SECTION (12")
3.00	EACH	END SECTION (24")
13.00	EACH	INLET (CURB) (SETBACK)
1.00	EACH	MANHOLE (REINFORCED CONCRETE)
34.00	TON	AGGREGATE DITCH LINING (4")
20.00	LNFT	SLOPE DRAIN (CONCRETE)
4.00	EACH	FLUME INLET (CONCRETE)
12.00	LNFT	STORM SEWER (8")
233.00	LNFT	STORM SEWER (12")
202.00	LNFT	STORM SEWER (18")
106.00	LNFT	STORM SEWER (18") (RCP)
56.00	LNFT	STORM SEWER (24")
193.00	LNFT	STORM SEWER (24") (RCP)
25.00	CUYD	FLOWABLE FILL (LOW STRENGTH)
154.00	SQYD	SIDEWALK CONSTRUCTION (4") (AE)
152.00	SQYD	SIDEWALK CONSTRUCTION (4") (AE)
3.00	SQYD	SIDEWALK CONSTRUCTION (6") (AE)
10.00	SQYD	SIDEWALK RAMP
79.00	SQYD	SIDEWALK RAMP
0.20	CUYD	CONCRETE (GRADE 4.0) (AE)
30.00	LBS.	REINFORCING STEEL (GRADE 60)
3.00	EACH	ADJUSTMENT OF VALVE BOX (WATER)
2.00	EACH	ADJUSTMENT OF MANHOLES
1.00	EACH	MAILBOX INSTALLATION (SET PRICE)
30.00	LNFT	FENCE (CONSTRUCTION) (TEMPORARY)
38.00	LBS.	TEMPORARY FERTILIZER (15-30-15)
58.00	LBS.	SOIL EROSION MIX
1,210.00	SQYD	EROSION CONTROL (CLASS 1) (TYPE C)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
500.00	LNFT	BIODEGRADABLE LOG (12")
150.00	LNFT	FILTER SOCK (8")
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
3,471.00	LNFT	CURB AND GUTTER, COMBINED (AE)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

28

LETTING DATE: June 20, 2024

DATE: 05/24/2024
TIME: 09:40am

524062151 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
1,602.00	SQYD	AGGREGATE BASE (AB-3) (6")
1.00	MGAL	WATER (AGGREGATE BASE) (SET PRICE)
459.00	SQYD	CONCRETE PAVEMENT (6" UNIFORM) (AE)
202.00	SQYD	CONCRETE PAVEMENT (8" UNIFORM) (AE)
1.00	CUYD	TEMPORARY SURFACING MATERIAL (AGGREGATE) (SET PRICE)
4,339.00	SQYD	MILLING
869.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
59.00	TON	HMA-COMMERCIAL GRADE (CLASS A) (PATCHING)
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
132.58	SQFT	SIGN (FLAT SHEET) (HIGH PERFORMANCE)
154.00	LNFT	SIGN POST (1-3/4" PERFORATED SQUARE STEEL TUBE)
15.00	EACH	SIGN POST FOOTING (1-3/4" PERFORATED SQUARE STEEL TUBE)
1,764.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
1,102.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (4")
40.00	LNFT	PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (24")
1.00	LS	FLASHING BEACON SYSTEM
1.00	LS	SEEDING
6,080.00	EADA	WORK ZONE SIGNS (0 TO 9.25 SQ.FT.)
4,050.00	EADA	WORK ZONE SIGNS (9.26 TO 16.25 SQ.FT.)
2,700.00	EADA	WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)
1,350.00	EADA	WORK ZONE BARRICADES (PEDESTRIAN)
10,030.00	EADA	CHANNELIZER (PORTABLE)
2,160.00	EADA	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)
1.00	LS	TRAFFIC CONTROL (INITIAL SETUP)

*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRASPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 20, 2024

DATE: 05/24/2024
TIME: 09:40am

524062161 STATE PROJECT NO: I070-089 KA 7350-01 DBE GOAL: 10.0%
WORKING DAYS: 15 COMPLETION DATE:
COUNTY: SHAWNEE
PAVEMENT MARKING. I-70. FR 1715 FT W OF VALENCIA RD TO 2140 FT W OF URISH
RD IN SN CO. LGTH 4.98 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
77,375.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
7,996.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (8")
1,365.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (12")
63,950.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (6")
14,763.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (BLACK) (6")
86.00	LNFT	PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (24")
150,772.00	LNFT	PAVEMENT MARKING REMOVAL

*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 20, 2024

DATE: 05/24/2024
TIME: 09:40am

524062171 STATE PROJECT NO: 105 N 0739-01 DBE GOAL: 3.0%
 WORKING DAYS: CCD COMPLETION DATE: 10/17/25
 COUNTY: WYANDOTTE
 GRADING & SURFACING. 138TH ST FR GIBBS RD/ KUMP AVE TO MORSE AVE IN
 BONNER SPRINGS IN WY CO. LGTH IS 0.52 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	MOBILIZATION (DBE)
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	CUYD	FOUNDATION STABILIZATION (SET PRICE)
1.00	CUYD	FOUNDATION STABILIZATION (SET PRICE)
1.00	CUYD	CONCRETE FOR SEAL COURSE (SET PRICE)
1.00	CUYD	CONCRETE FOR SEAL COURSE (SET PRICE)
1.00	HOUR	FLAGGER (SET PRICE)
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	CLEARING AND GRUBBING
1.00	LS	CLEARING AND GRUBBING
4,243.00	CUYD	COMPACTION OF EARTHWORK (TYPE AA) (MR-5-5)
4,243.00	CUYD	COMPACTION OF EARTHWORK (TYPE AA) (MR-5-5)
4,923.00	CUYD	COMPACTION OF EARTHWORK (TYPE B) (MR-90)
4,923.00	CUYD	COMPACTION OF EARTHWORK (TYPE B) (MR-90)
13,103.00	CUYD	COMMON EXCAVATION (URB)
13,103.00	CUYD	COMMON EXCAVATION (URB)
6,568.00	CUYD	ROCK EXCAVATION
6,568.00	CUYD	ROCK EXCAVATION
20.00	CUYD	SELECT SOIL
20.00	CUYD	SELECT SOIL
1.00	MGAL	WATER (GRADING) (SET PRICE)
1.00	MGAL	WATER (GRADING) (SET PRICE)
2,295.00	SQYD	SIDEWALK CONSTRUCTION (4") (AE)
2,295.00	SQYD	SIDEWALK CONSTRUCTION (4") (AE)
229.00	SQYD	SIDEWALK RAMP
229.00	SQYD	SIDEWALK RAMP
575.00	CUYD	CONCRETE (GRADE 4.0) (AE)
575.00	CUYD	CONCRETE (GRADE 4.0) (AE)
59,390.00	LBS.	REINFORCING STEEL (GRADE 60)
59,390.00	LBS.	REINFORCING STEEL (GRADE 60)
5,083.00	CUYD	GRANULAR BACKFILL
5,083.00	CUYD	GRANULAR BACKFILL
4,271.00	CUYD	CLASS III EXCAVATION
4,271.00	CUYD	CLASS III EXCAVATION
119.00	CUYD	FOUNDATION STABILIZATION
119.00	CUYD	FOUNDATION STABILIZATION
488.00	LNFT	HANDRAIL (METAL) (4'- 0")
488.00	LNFT	HANDRAIL (METAL) (4'- 0")
1,772.00	LNFT	6" PIPE UNDERDRAINS (T)
1,772.00	LNFT	6" PIPE UNDERDRAINS (T)
168.00	LNFT	6" PIPE UNDERDRAINS (K)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 20, 2024

DATE: 05/24/2024
TIME: 09:40am

524062171 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
168.00	LNFT	6" PIPE UNDERDRAINS (K)
430.00	CUYD	AGGREGATE FOR BLANKET UNDERDRAINS
430.00	CUYD	AGGREGATE FOR BLANKET UNDERDRAINS
1.00	EACH	INLET (CURB) (NON-SETBACK)
1.00	EACH	INLET (CURB) (NON-SETBACK)
26.00	EACH	INLET (CURB) (SETBACK)
26.00	EACH	INLET (CURB) (SETBACK)
4.00	EACH	INLET (AREA)
4.00	EACH	INLET (AREA)
1.00	EACH	JUNCTION BOX
1.00	EACH	JUNCTION BOX
1.00	EACH	END SECTION (17.5 SQ.FT.) (RCA)
1.00	EACH	END SECTION (17.5 SQ.FT.) (RCA)
3.00	EACH	END SECTION (15") (RC)
3.00	EACH	END SECTION (15") (RC)
848.00	LNFT	STORM SEWER (15") (RCP)
848.00	LNFT	STORM SEWER (15") (RCP)
121.00	LNFT	STORM SEWER (24") (RCP)
121.00	LNFT	STORM SEWER (24") (RCP)
145.00	LNFT	STORM SEWER (36") (RCP)
145.00	LNFT	STORM SEWER (36") (RCP)
31.00	LNFT	STORM SEWER (48") (RCP)
31.00	LNFT	STORM SEWER (48") (RCP)
560.00	LNFT	STORM SEWER (15") (PEP)
560.00	LNFT	STORM SEWER (15") (PEP)
23.00	LNFT	STORM SEWER (18") (PEP)
23.00	LNFT	STORM SEWER (18") (PEP)
379.00	LNFT	STORM SEWER (24") (PEP)
379.00	LNFT	STORM SEWER (24") (PEP)
451.00	LNFT	STORM SEWER (48") (PEP)
451.00	LNFT	STORM SEWER (48") (PEP)
659.00	LNFT	STORM SEWER (17.5 SQ.FT.) (RCPA)
659.00	LNFT	STORM SEWER (17.5 SQ.FT.) (RCPA)
26.00	CUYD	SLOPE PROTECTION (RIPRAP STONE)
26.00	CUYD	SLOPE PROTECTION (RIPRAP STONE)
39.00	SQYD	GEOTEXTILE FABRIC
39.00	SQYD	GEOTEXTILE FABRIC
1.00	LS	ADJUSTMENT OF EXISTING STRUCTURES
1.00	LS	ADJUSTMENT OF EXISTING STRUCTURES
2.00	EACH	ADJUSTMENT OF MANHOLES
2.00	EACH	ADJUSTMENT OF MANHOLES
1.00	EACH	MONUMENT BOX
1.00	EACH	MONUMENT BOX
1.00	EACH	MAILBOX INSTALLATION (SET PRICE)
1.00	EACH	MAILBOX INSTALLATION (SET PRICE)
1.00	LS	WATER SYSTEM
1.00	LS	WATER SYSTEM
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

DATE: 05/24/2024
TIME: 09:40am

LETTING DATE: June 20, 2024

524062171 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
28.00	EACH	TEMPORARY INLET SEDIMENT BARRIER
28.00	EACH	TEMPORARY INLET SEDIMENT BARRIER
1,157.00	LNFT	SILT FENCE
1,157.00	LNFT	SILT FENCE
1.00	LS	SWPPP DESIGN
1.00	LS	SWPPP DESIGN
36.00	EACH	SWPPP INSPECTION
36.00	EACH	SWPPP INSPECTION
36.00	EACH	WATER POLLUTION CONTROL MANAGER
36.00	EACH	WATER POLLUTION CONTROL MANAGER
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
5,729.00	LNFT	CURB AND GUTTER, COMBINED (AE)
5,729.00	LNFT	CURB AND GUTTER, COMBINED (AE)
174.00	LNFT	CURB, EDGE (10.0") (AE) (DOWELED)
174.00	LNFT	CURB, EDGE (10.0") (AE) (DOWELED)
55.00	SQYD	CONCRETE PAVEMENT (4" UNIFORM) (AE) (PLAIN)
55.00	SQYD	CONCRETE PAVEMENT (4" UNIFORM) (AE) (PLAIN)
1,144.00	SQYD	CONCRETE PAVEMENT (6" UNIFORM) (AE)
1,144.00	SQYD	CONCRETE PAVEMENT (6" UNIFORM) (AE)
411.00	SQYD	CONCRETE PAVEMENT (7" UNIFORM) (AE)
411.00	SQYD	CONCRETE PAVEMENT (7" UNIFORM) (AE)
4,149.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
4,149.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
12,618.00	SQYD	AGGREGATE BASE (AB-3) (6")
12,618.00	SQYD	AGGREGATE BASE (AB-3) (6")
1.00	MGAL	WATER (AGGREGATE BASE) (SET PRICE)
1.00	MGAL	WATER (AGGREGATE BASE) (SET PRICE)
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
200.48	SQFT	SIGN (FLAT SHEET) (HIGH PERFORMANCE)
200.48	SQFT	SIGN (FLAT SHEET) (HIGH PERFORMANCE)
341.00	LNFT	SIGN POST (2" PERFORATED SQUARE STEEL TUBE)
341.00	LNFT	SIGN POST (2" PERFORATED SQUARE STEEL TUBE)
33.00	EACH	SIGN POST FOOTING (2" PERFORATED SQUARE STEEL TUBE)
33.00	EACH	SIGN POST FOOTING (2" PERFORATED SQUARE STEEL TUBE)
4,404.00	LNFT	PAVEMENT MARKING (EPOXY) (WHITE) (4")
4,404.00	LNFT	PAVEMENT MARKING (EPOXY) (WHITE) (4")
222.00	LNFT	PAVEMENT MARKING (EPOXY) (WHITE) (6")
222.00	LNFT	PAVEMENT MARKING (EPOXY) (WHITE) (6")
2,391.00	LNFT	PAVEMENT MARKING (EPOXY) (YELLOW) (4")
2,391.00	LNFT	PAVEMENT MARKING (EPOXY) (YELLOW) (4")
41.00	LNFT	PAVEMENT MARKING (EPOXY) (YELLOW) (12")
41.00	LNFT	PAVEMENT MARKING (EPOXY) (YELLOW) (12")
579.00	LNFT	PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (24")
579.00	LNFT	PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (24")
3.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (RT ARROW)
3.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (RT ARROW)
6.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (LEFT ARROW)
6.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (LEFT ARROW)
25.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (THRU ARROW)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 20, 2024

DATE: 05/24/2024
TIME: 09:40am

524062171 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
25.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (THRU ARROW)
25.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (BICYCLE)
25.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (BICYCLE)
14,894.00	SQYD	SOD (TALL TURF TYPE FESCUE) (STRIPS)
14,894.00	SQYD	SOD (TALL TURF TYPE FESCUE) (STRIPS)
6,980.00	EADA	WORK ZONE SIGNS (0 TO 9.25 SQ.FT.)
6,980.00	EADA	WORK ZONE SIGNS (0 TO 9.25 SQ.FT.)
3,150.00	EADA	WORK ZONE SIGNS (9.26 TO 16.25 SQ.FT.)
3,150.00	EADA	WORK ZONE SIGNS (9.26 TO 16.25 SQ.FT.)
3,150.00	EADA	WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)
3,150.00	EADA	WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)
450.00	EADA	WORK ZONE BARRICADES (PEDESTRIAN)
450.00	EADA	WORK ZONE BARRICADES (PEDESTRIAN)
3,150.00	EADA	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)
3,150.00	EADA	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)
1.00	LS	TRAFFIC CONTROL (INITIAL SETUP)
1.00	LS	TRAFFIC CONTROL (INITIAL SETUP)

*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 20, 2024

DATE: 05/24/2024
TIME: 09:40am

524062313 STATE PROJECT NO: U024-082 KA 5754-01 DBE GOAL: 3.5%
 WORKING DAYS: CCD COMPLETION DATE: 11/14/25
 COUNTY: ROOKS
 GRADING, BRIDGE AND SURFACING. US-24: 0.26 MI W JCT US-183/US-24 IN RO CO.
 LGTH 0.051 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	CUYD	FOUNDATION STABILIZATION (SET PRICE)
1.00	CUYD	FOUNDATION STABILIZATION (SET PRICE)
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	MOBILIZATION (DBE)
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	CUYD	CONCRETE FOR SEAL COURSE (SET PRICE)
1.00	CUYD	CONCRETE FOR SEAL COURSE (SET PRICE)
1.00	HOUR	FLAGGER (SET PRICE)
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	CLEANING EXISTING STRUCTURE
1.00	LS	CLEANING EXISTING STRUCTURE
1.00	LS	CLEARING AND GRUBBING
1.00	LS	CLEARING AND GRUBBING
202.00	CUYD	COMMON EXCAVATION (URB)
202.00	CUYD	COMMON EXCAVATION (URB)
247.00	CUYD	COMMON EXCAVATION (CONTRACTOR FURNISHED)
247.00	CUYD	COMMON EXCAVATION (CONTRACTOR FURNISHED)
672.00	CUYD	ROCK EXCAVATION
672.00	CUYD	ROCK EXCAVATION
67.00	CUYD	COMPACTION OF EARTHWORK (TYPE A) (MR-5-5)
67.00	CUYD	COMPACTION OF EARTHWORK (TYPE A) (MR-5-5)
288.00	CUYD	COMPACTION OF EARTHWORK (TYPE AA) (MR-5-5)
288.00	CUYD	COMPACTION OF EARTHWORK (TYPE AA) (MR-5-5)
1.00	MGAL	WATER (GRADING) (SET PRICE)
1.00	MGAL	WATER (GRADING) (SET PRICE)
1.00	LS	TEMPORARY SHORING
1.00	LS	TEMPORARY SHORING
2,571.00	SQYD	SALVAGED TOPSOIL
2,571.00	SQYD	SALVAGED TOPSOIL
2.00	EACH	END SECTION (24")
2.00	EACH	END SECTION (24")
64.00	LNFT	ENTRANCE PIPE (24")
64.00	LNFT	ENTRANCE PIPE (24")
1.00	EACH	INLET (TYPE B CURB)
1.00	EACH	INLET (TYPE B CURB)
59.00	CUYD	SLOPE PROTECTION (RIPRAP STONE)
59.00	CUYD	SLOPE PROTECTION (RIPRAP STONE)
1.00	EACH	FLUME INLET (CONCRETE)
1.00	EACH	FLUME INLET (CONCRETE)
35.00	LNFT	SLOPE DRAIN (CONCRETE)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

DATE: 05/24/2024
TIME: 09:40am

LETTING DATE: June 20, 2024

524062313 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
35.00	LNFT	SLOPE DRAIN (CONCRETE)
8.00	LNFT	STORM SEWER (24") (RCP)
8.00	LNFT	STORM SEWER (24") (RCP)
2.10	CUYD	CONCRETE (GRADE 4.0)
2.10	CUYD	CONCRETE (GRADE 4.0)
3.60	CUYD	CONCRETE (GRADE 4.0) (RCB)
3.60	CUYD	CONCRETE (GRADE 4.0) (RCB)
570.00	LBS.	REINFORCING STEEL (GRADE 60)
570.00	LBS.	REINFORCING STEEL (GRADE 60)
5.00	CUYD	FOUNDATION STABILIZATION
5.00	CUYD	FOUNDATION STABILIZATION
150.00	SQYD	SIDEWALK CONSTRUCTION (4") (AE)
150.00	SQYD	SIDEWALK CONSTRUCTION (4") (AE)
21.00	LBS.	TEMPORARY FERTILIZER (16-20- 0)
21.00	LBS.	TEMPORARY FERTILIZER (16-20- 0)
13.00	LBS.	SOIL EROSION MIX
13.00	LBS.	SOIL EROSION MIX
504.00	SQYD	EROSION CONTROL (CLASS 1) (TYPE D)
504.00	SQYD	EROSION CONTROL (CLASS 1) (TYPE D)
196.00	SQYD	EROSION CONTROL (CLASS 2) (TYPE E)
196.00	SQYD	EROSION CONTROL (CLASS 2) (TYPE E)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
28.40	CUYD	TEMPORARY DITCH CHECK (ROCK)
28.40	CUYD	TEMPORARY DITCH CHECK (ROCK)
30.00	LNFT	BIODEGRADABLE LOG (20")
30.00	LNFT	BIODEGRADABLE LOG (20")
3.00	LNFT	FILTER SOCK (8")
3.00	LNFT	FILTER SOCK (8")
23.00	LNFT	FILTER SOCK (18")
23.00	LNFT	FILTER SOCK (18")
500.00	SQYD	GEOTEXTILE (EROSION CONTROL)
500.00	SQYD	GEOTEXTILE (EROSION CONTROL)
23.00	LNFT	SILT FENCE
23.00	LNFT	SILT FENCE
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
594.70	CUYD	CONCRETE (GRADE 4.0) (RCB BR)
594.70	CUYD	CONCRETE (GRADE 4.0) (RCB BR)
5,273.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
5,273.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
123,010.00	LBS.	REINFORCING STEEL (GRADE 60)
123,010.00	LBS.	REINFORCING STEEL (GRADE 60)
2,220.00	CUYD	CLASS III EXCAVATION (RCB)
2,220.00	CUYD	CLASS III EXCAVATION (RCB)
119.00	CUYD	FOUNDATION STABILIZATION
119.00	CUYD	FOUNDATION STABILIZATION
179.00	CUYD	GRANULAR BACKFILL (WINGWALLS)
179.00	CUYD	GRANULAR BACKFILL (WINGWALLS)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

DATE: 05/24/2024
TIME: 09:40am

LETTING DATE: June 20, 2024

524062313 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
125.00	SQYD	CONCRETE PAVEMENT (12" UNIFORM) (AE)
125.00	SQYD	CONCRETE PAVEMENT (12" UNIFORM) (AE)
59.00	SQYD	CONCRETE PAVEMENT (8" UNIFORM) (AE)
59.00	SQYD	CONCRETE PAVEMENT (8" UNIFORM) (AE)
231.00	LNFT	CURB AND GUTTER, COMBINED (AE)
231.00	LNFT	CURB AND GUTTER, COMBINED (AE)
5.00	LNFT	CURB, EDGE (4.0")
5.00	LNFT	CURB, EDGE (4.0")
147.00	LNFT	CONCRETE SAFETY BARRIER (TYPE V)
147.00	LNFT	CONCRETE SAFETY BARRIER (TYPE V)
41.00	LNFT	CONCRETE SAFETY BARRIER (TRANSITION)
41.00	LNFT	CONCRETE SAFETY BARRIER (TRANSITION)
1,106.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
1,106.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
202.00	LNFT	FENCE (CHAIN LINK) (4'-0") (SPECIAL)
202.00	LNFT	FENCE (CHAIN LINK) (4'-0") (SPECIAL)
33.00	LNFT	SIGN POST (4" X 6" WOOD) (FLAT SHEET SIGN)
33.00	LNFT	SIGN POST (4" X 6" WOOD) (FLAT SHEET SIGN)
1.00	LS	SIGN (REMOVE AND RESET)
1.00	LS	SIGN (REMOVE AND RESET)
9,010.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
9,010.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
8,978.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (4")
8,978.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (4")
1.00	LS	SEEDING
1.00	LS	SEEDING
3,600.00	EADA	WORK ZONE SIGNS (0 TO 9.25 SQ.FT.)
3,600.00	EADA	WORK ZONE SIGNS (0 TO 9.25 SQ.FT.)
5,800.00	EADA	WORK ZONE SIGNS (9.26 TO 16.25 SQ.FT.)
5,800.00	EADA	WORK ZONE SIGNS (9.26 TO 16.25 SQ.FT.)
3,200.00	EADA	WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)
3,200.00	EADA	WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)
38,600.00	EADA	CHANNELIZER (PORTABLE)
38,600.00	EADA	CHANNELIZER (PORTABLE)
1,600.00	EADA	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)
1,600.00	EADA	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)
200.00	EADA	ARROW DISPLAY
200.00	EADA	ARROW DISPLAY
357.10	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
357.10	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
5.00	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (8')(TYPE I)
5.00	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (8')(TYPE I)
22,020.00	LNFT	PAVEMENT MARKING REMOVAL
22,020.00	LNFT	PAVEMENT MARKING REMOVAL
11.00	EACH	RIGID RAISED PAVEMENT MARKER (TYPE I)
11.00	EACH	RIGID RAISED PAVEMENT MARKER (TYPE I)
1.00	LS	TRAFFIC SIGNAL INSTALLATION (TEMPORARY)
1.00	LS	TRAFFIC SIGNAL INSTALLATION (TEMPORARY)
1.00	LS	TRAFFIC CONTROL (INITIAL SETUP)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 20, 2024

DATE: 05/24/2024
TIME: 09:40am

524062313 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	TRAFFIC CONTROL (INITIAL SETUP)
450.00	LNFT	CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY)
450.00	LNFT	CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY)
438.00	LNFT	CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY - RELOCATE)
438.00	LNFT	CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY - RELOCATE)
1.00	EACH	INERTIAL BARRIER SYSTEM (TL-3)
1.00	EACH	INERTIAL BARRIER SYSTEM (TL-3)
15.00	EACH	REPLACEMENT MODULES (IBS)
15.00	EACH	REPLACEMENT MODULES (IBS)
*** END OF CONTRACT ***		

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

DATE: 05/24/2024
TIME: 09:40am

LETTING DATE: June 20, 2024

524062363 STATE PROJECT NO: K023-090 KA 6019-01 DBE GOAL: 5.5%
 WORKING DAYS: CCD COMPLETION DATE: 10/24/25
 COUNTY: SHERIDAN
 GRADING, BRIDGE AND SURFACING. K-23: FR 0.25 MI S OF CO RD 70 S, N TO HOXIE
 (WALNUT AVE) INCL BR 016 (SOUTH FORK SOLOMAN RIVER), BR 017 (SAND CREEK)
 AND CULV 515 IN SD CO. LGTH IS 6.129 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	CUYD	FOUNDATION STABILIZATION (SET PRICE)
1.00	CUYD	FOUNDATION STABILIZATION (SET PRICE)
1.00	CUYD	GRANULAR BACKFILL (WINGWALLS) (SET PRICE)
1.00	CUYD	GRANULAR BACKFILL (WINGWALLS) (SET PRICE)
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	MOBILIZATION (DBE)
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	LS	MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)
1.00	LS	MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)
1.00	CUYD	CONCRETE FOR SEAL COURSE (SET PRICE)
1.00	CUYD	CONCRETE FOR SEAL COURSE (SET PRICE)
1.00	LS	CURING ENVIRONMENT
1.00	LS	CURING ENVIRONMENT
1,900.00	HOUR	TRAINEES HIGHWAY CONSTRUCTION (SET PRICE)
1,900.00	HOUR	TRAINEES HIGHWAY CONSTRUCTION (SET PRICE)
1.00	HOUR	FLAGGER (SET PRICE)
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	CLEANING EXISTING STRUCTURE
1.00	LS	CLEANING EXISTING STRUCTURE
393.00	CUYD	FOUNDATION STABILIZATION
393.00	CUYD	FOUNDATION STABILIZATION
446.00	CUYD	GRANULAR BACKFILL (WINGWALLS)
446.00	CUYD	GRANULAR BACKFILL (WINGWALLS)
1.00	LS	CLEARING AND GRUBBING
1.00	LS	CLEARING AND GRUBBING
441,722.00	CUYD	COMMON EXCAVATION (RURAL LARGE)
441,722.00	CUYD	COMMON EXCAVATION (RURAL LARGE)
120,715.00	CUYD	COMMON EXCAVATION (CONTRACTOR FURNISHED)
120,715.00	CUYD	COMMON EXCAVATION (CONTRACTOR FURNISHED)
19,347.00	CUYD	ROCK EXCAVATION
19,347.00	CUYD	ROCK EXCAVATION
372,200.00	CUYD	COMPACTION OF EARTHWORK (TYPE A) (MR-5-5)
372,200.00	CUYD	COMPACTION OF EARTHWORK (TYPE A) (MR-5-5)
59,450.00	CUYD	COMPACTION OF EARTHWORK (TYPE AA) (MR-5-5)
59,450.00	CUYD	COMPACTION OF EARTHWORK (TYPE AA) (MR-5-5)
1.00	MGAL	WATER (GRADING) (SET PRICE)
1.00	MGAL	WATER (GRADING) (SET PRICE)
609,797.00	SQYD	SALVAGED TOPSOIL
609,797.00	SQYD	SALVAGED TOPSOIL

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

DATE: 05/24/2024
TIME: 09:40am

LETTING DATE: June 20, 2024

524062363 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
817.60	CUYD	CONCRETE (GRADE 4.0) (RCB)
817.60	CUYD	CONCRETE (GRADE 4.0) (RCB)
33.00	CUYD	CONCRETE (GRADE 4.0) (AE) (RCB)
33.00	CUYD	CONCRETE (GRADE 4.0) (AE) (RCB)
84,410.00	LBS.	REINFORCING STEEL (GRADE 60)
84,410.00	LBS.	REINFORCING STEEL (GRADE 60)
13,140.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
13,140.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
221.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
221.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
128.00	LNFT	CROSS ROAD PIPE (24") (RCP)
128.00	LNFT	CROSS ROAD PIPE (24") (RCP)
334.00	LNFT	CROSS ROAD PIPE (36") (RCP)
334.00	LNFT	CROSS ROAD PIPE (36") (RCP)
285.00	LNFT	CROSS ROAD PIPE (60")
285.00	LNFT	CROSS ROAD PIPE (60")
640.00	LNFT	ENTRANCE PIPE (24")
640.00	LNFT	ENTRANCE PIPE (24")
80.00	LNFT	ENTRANCE PIPE (30")
80.00	LNFT	ENTRANCE PIPE (30")
212.00	LNFT	ENTRANCE PIPE (36")
212.00	LNFT	ENTRANCE PIPE (36")
44.00	LNFT	ENTRANCE PIPE (1.5 SQ.FT.)
44.00	LNFT	ENTRANCE PIPE (1.5 SQ.FT.)
72.00	LNFT	ENTRANCE PIPE (2.5 SQ.FT.)
72.00	LNFT	ENTRANCE PIPE (2.5 SQ.FT.)
50.00	LNFT	ENTRANCE PIPE (4.0 SQ.FT.)
50.00	LNFT	ENTRANCE PIPE (4.0 SQ.FT.)
1.00	EACH	END SECTION (15") (RC)
1.00	EACH	END SECTION (15") (RC)
5.00	EACH	END SECTION (24") (RC)
5.00	EACH	END SECTION (24") (RC)
20.00	EACH	END SECTION (24")
20.00	EACH	END SECTION (24")
4.00	EACH	END SECTION (30")
4.00	EACH	END SECTION (30")
6.00	EACH	END SECTION (36") (RC)
6.00	EACH	END SECTION (36") (RC)
8.00	EACH	END SECTION (36")
8.00	EACH	END SECTION (36")
2.00	EACH	END SECTION (1.5 SQ.FT.)
2.00	EACH	END SECTION (1.5 SQ.FT.)
4.00	EACH	END SECTION (2.5 SQ.FT.)
4.00	EACH	END SECTION (2.5 SQ.FT.)
2.00	EACH	END SECTION (4.0 SQ.FT.)
2.00	EACH	END SECTION (4.0 SQ.FT.)
1.00	EACH	CONCRETE HEADWALL
1.00	EACH	CONCRETE HEADWALL
475.00	LNFT	GUARDRAIL, STEEL PLATE (MGS)
475.00	LNFT	GUARDRAIL, STEEL PLATE (MGS)
10.00	EACH	INLET (TYPE 22 CURB)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 20, 2024

DATE: 05/24/2024
TIME: 09:40am

524062363 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
10.00	EACH	INLET (TYPE 22 CURB)
1.00	EACH	MANHOLE (REINFORCED CONCRETE)
1.00	EACH	MANHOLE (REINFORCED CONCRETE)
119.00	CUYD	SLOPE PROTECTION (RIPRAP STONE)
119.00	CUYD	SLOPE PROTECTION (RIPRAP STONE)
247.00	LNFT	STORM SEWER (15") (RCP)
247.00	LNFT	STORM SEWER (15") (RCP)
833.00	LNFT	STORM SEWER (24") (RCP)
833.00	LNFT	STORM SEWER (24") (RCP)
431.00	SQYD	SIDEWALK CONSTRUCTION (4") (AE)
431.00	SQYD	SIDEWALK CONSTRUCTION (4") (AE)
20.00	SQYD	SIDEWALK RAMP
20.00	SQYD	SIDEWALK RAMP
1.00	SQYD	SIDEWALK RAMP (DETECTABLE WARNING)
1.00	SQYD	SIDEWALK RAMP (DETECTABLE WARNING)
1.00	CUYD	TEMPORARY SURFACING MATERIAL (AGGREGATE) (SET PRICE)
1.00	CUYD	TEMPORARY SURFACING MATERIAL (AGGREGATE) (SET PRICE)
1.00	EACH	MAILBOX INSTALLATION (SET PRICE)
1.00	EACH	MAILBOX INSTALLATION (SET PRICE)
12.30	PMPS	MOWING
12.30	PMPS	MOWING
4.00	EACH	GUARDRAIL END TERMINAL (MGS-SRT)
4.00	EACH	GUARDRAIL END TERMINAL (MGS-SRT)
4.00	EACH	GUARDRAIL END TERMINAL (MGS-FLEAT)
4.00	EACH	GUARDRAIL END TERMINAL (MGS-FLEAT)
15,905.00	LBS.	FERTILIZER (16-20- 0)
15,905.00	LBS.	FERTILIZER (16-20- 0)
2,020.40	LBS.	TEMPORARY SEED (CANADA WILDRYE)
2,020.40	LBS.	TEMPORARY SEED (CANADA WILDRYE)
4,545.90	LBS.	TEMPORARY SEED (GRAIN OATS)
4,545.90	LBS.	TEMPORARY SEED (GRAIN OATS)
4,545.90	LBS.	TEMPORARY SEED (STERILE WHEATGRASS)
4,545.90	LBS.	TEMPORARY SEED (STERILE WHEATGRASS)
239.60	LBS.	SOIL EROSION MIX
239.60	LBS.	SOIL EROSION MIX
7,733.00	SQYD	EROSION CONTROL (CLASS 1) (TYPE C)
7,733.00	SQYD	EROSION CONTROL (CLASS 1) (TYPE C)
13,024.00	SQYD	EROSION CONTROL (CLASS 2) (TYPE E)
13,024.00	SQYD	EROSION CONTROL (CLASS 2) (TYPE E)
3,503.00	SQYD	EROSION CONTROL (CLASS 2) (TYPE F)
3,503.00	SQYD	EROSION CONTROL (CLASS 2) (TYPE F)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
2,656.00	CUYD	TEMPORARY DITCH CHECK (ROCK)
2,656.00	CUYD	TEMPORARY DITCH CHECK (ROCK)
500.00	LNFT	TEMPORARY SLOPE DRAIN
500.00	LNFT	TEMPORARY SLOPE DRAIN
1,397.00	LNFT	BIODEGRADABLE LOG (9")
1,397.00	LNFT	BIODEGRADABLE LOG (9")

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

DATE: 05/24/2024
TIME: 09:40am

LETTING DATE: June 20, 2024

524062363 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
1,863.00	LNFT	BIODEGRADABLE LOG (12")
1,863.00	LNFT	BIODEGRADABLE LOG (12")
5,751.00	LNFT	BIODEGRADABLE LOG (20")
5,751.00	LNFT	BIODEGRADABLE LOG (20")
55.00	LNFT	FILTER SOCK (8")
55.00	LNFT	FILTER SOCK (8")
1,397.00	LNFT	FILTER SOCK (12")
1,397.00	LNFT	FILTER SOCK (12")
5,216.00	LNFT	FILTER SOCK (18")
5,216.00	LNFT	FILTER SOCK (18")
2,964.00	SQYD	GEOTEXTILE (EROSION CONTROL)
2,964.00	SQYD	GEOTEXTILE (EROSION CONTROL)
1,606.00	LNFT	SILT FENCE
1,606.00	LNFT	SILT FENCE
1.00	LS	SWPPP DESIGN
1.00	LS	SWPPP DESIGN
90.00	EACH	SWPPP INSPECTION
90.00	EACH	SWPPP INSPECTION
90.00	EACH	WATER POLLUTION CONTROL MANAGER
90.00	EACH	WATER POLLUTION CONTROL MANAGER
45,459.00	LBS.	MULCHING TACKING SLURRY
45,459.00	LBS.	MULCHING TACKING SLURRY
303.00	TON	MULCHING
303.00	TON	MULCHING
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
153.00	CUYD	CLASS I EXCAVATION
153.00	CUYD	CLASS I EXCAVATION
498.00	CUYD	CLASS II EXCAVATION
498.00	CUYD	CLASS II EXCAVATION
290.00	CUYD	CONCRETE (GRADE 4.0) (AE)
290.00	CUYD	CONCRETE (GRADE 4.0) (AE)
1,046.40	CUYD	CONCRETE (GRADE 4.0) (AE) (SW)
1,046.40	CUYD	CONCRETE (GRADE 4.0) (AE) (SW)
16,010.00	LBS.	REINFORCING STEEL (GRADE 60)
16,010.00	LBS.	REINFORCING STEEL (GRADE 60)
273,480.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
273,480.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
1,261.00	SQYD	BRIDGE DECK GROOVING
1,261.00	SQYD	BRIDGE DECK GROOVING
572.00	LNFT	PILES (STEEL) (HP10X42)
572.00	LNFT	PILES (STEEL) (HP10X42)
3,144.00	LNFT	PILES (STEEL) (HP12X53)
3,144.00	LNFT	PILES (STEEL) (HP12X53)
163.00	LNFT	TEST PILES (SPECIAL) (HP10X42)
163.00	LNFT	TEST PILES (SPECIAL) (HP10X42)
443.00	LNFT	TEST PILES (SPECIAL) (HP12X53)
443.00	LNFT	TEST PILES (SPECIAL) (HP12X53)
40.00	SQYD	ABUTMENT STRIP DRAIN
40.00	SQYD	ABUTMENT STRIP DRAIN
46.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 20, 2024

DATE: 05/24/2024
TIME: 09:40am

524062363 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
46.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
714.00	CUYD	SLOPE PROTECTION (RIPRAP STONE)
714.00	CUYD	SLOPE PROTECTION (RIPRAP STONE)
178.00	SQYD	GEOTEXTILE FABRIC
178.00	SQYD	GEOTEXTILE FABRIC
148.00	CUYD	CLASS I EXCAVATION
148.00	CUYD	CLASS I EXCAVATION
217.00	CUYD	CLASS II EXCAVATION
217.00	CUYD	CLASS II EXCAVATION
118.20	CUYD	CONCRETE (GRADE 4.0) (AE)
118.20	CUYD	CONCRETE (GRADE 4.0) (AE)
648.50	CUYD	CONCRETE (GRADE 4.0) (AE) (SW)
648.50	CUYD	CONCRETE (GRADE 4.0) (AE) (SW)
14,780.00	LBS.	REINFORCING STEEL (GRADE 60)
14,780.00	LBS.	REINFORCING STEEL (GRADE 60)
171,370.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
171,370.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
732.00	SQYD	BRIDGE DECK GROOVING
732.00	SQYD	BRIDGE DECK GROOVING
1,978.00	LNFT	PILES (STEEL) (HP10X42)
1,978.00	LNFT	PILES (STEEL) (HP10X42)
160.00	LNFT	TEST PILES (SPECIAL) (HP10X42)
160.00	LNFT	TEST PILES (SPECIAL) (HP10X42)
50.00	SQYD	ABUTMENT STRIP DRAIN
50.00	SQYD	ABUTMENT STRIP DRAIN
60.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
60.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
593.00	CUYD	SLOPE PROTECTION (RIPRAP STONE)
593.00	CUYD	SLOPE PROTECTION (RIPRAP STONE)
145.00	SQYD	GEOTEXTILE FABRIC
145.00	SQYD	GEOTEXTILE FABRIC
468.30	CUYD	CONCRETE (GRADE 4.0) (RCB)
468.30	CUYD	CONCRETE (GRADE 4.0) (RCB)
88,270.00	LBS.	REINFORCING STEEL (GRADE 60)
88,270.00	LBS.	REINFORCING STEEL (GRADE 60)
89.00	CUYD	FOUNDATION STABILIZATION
89.00	CUYD	FOUNDATION STABILIZATION
264.00	CUYD	GRANULAR BACKFILL (WINGWALLS)
264.00	CUYD	GRANULAR BACKFILL (WINGWALLS)
2,611.00	LNFT	CURB AND GUTTER, COMBINED (AE)
2,611.00	LNFT	CURB AND GUTTER, COMBINED (AE)
543.00	SQYD	CONCRETE PAVEMENT (10.5" UNIFORM) (AE) (BR APP)
543.00	SQYD	CONCRETE PAVEMENT (10.5" UNIFORM) (AE) (BR APP)
28.80	CUYD	BRIDGE APPROACH SLAB FOOTING
28.80	CUYD	BRIDGE APPROACH SLAB FOOTING
142.00	LNFT	CONCRETE SAFETY BARRIER (TRANSITION)
142.00	LNFT	CONCRETE SAFETY BARRIER (TRANSITION)
9,155.00	TON	HMA SURFACE (SR-12.5A) (PG 64-28)
9,155.00	TON	HMA SURFACE (SR-12.5A) (PG 64-28)
15,259.00	TON	HMA BASE (SR-12.5A) (PG 64-28)
15,259.00	TON	HMA BASE (SR-12.5A) (PG 64-28)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

DATE: 05/24/2024
TIME: 09:40am

LETTING DATE: June 20, 2024

524062363 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
39,672.00	TON	HMA BASE (SR-19A) (PG 64-22)
39,672.00	TON	HMA BASE (SR-19A) (PG 64-22)
14,175.00	CUYD	AGGREGATE FOR SUBGRADE MODIFICATION (MILLINGS)
14,175.00	CUYD	AGGREGATE FOR SUBGRADE MODIFICATION (MILLINGS)
127,570.00	SQYD	MANIPULATION FOR AGGR SUBGRADE MOD (MILLINGS) (CEMENT)
127,570.00	SQYD	MANIPULATION FOR AGGR SUBGRADE MOD (MILLINGS) (CEMENT)
1,894.00	TON	CEMENT
1,894.00	TON	CEMENT
1.00	MGAL	WATER (SUBGRADE MODIFICATION) (SET PRICE)
1.00	MGAL	WATER (SUBGRADE MODIFICATION) (SET PRICE)
3,425.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
3,425.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
169.00	TON	EMULSIFIED ASPHALT (SS-1HP)
169.00	TON	EMULSIFIED ASPHALT (SS-1HP)
64,086.00	TON	QUALITY CONTROL TESTING (HMA)
64,086.00	TON	QUALITY CONTROL TESTING (HMA)
1.00	EACH	ASPHALT CORE (SET PRICE)
1.00	EACH	ASPHALT CORE (SET PRICE)
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	EACH	ASPHALT DENSITY PAY ADJUSTMENT
1.00	EACH	ASPHALT DENSITY PAY ADJUSTMENT
1.00	EACH	ASPHALT AIR VOID PAY ADJUSTMENT
1.00	EACH	ASPHALT AIR VOID PAY ADJUSTMENT
1.00	EACH	ASPHALT PAVEMENT SMOOTHNESS
1.00	EACH	ASPHALT PAVEMENT SMOOTHNESS
166.00	TON	AGGREGATE FOR SHOULDERS (AS-1)
166.00	TON	AGGREGATE FOR SHOULDERS (AS-1)
1.00	MGAL	WATER (AGGREGATE SHOULDERS) (SET PRICE)
1.00	MGAL	WATER (AGGREGATE SHOULDERS) (SET PRICE)
617.50	STA.	RUMBLE STRIPS (MILLED) (ASPHALT)
617.50	STA.	RUMBLE STRIPS (MILLED) (ASPHALT)
307.17	SQFT	SIGN (FLAT SHEET) (HIGH PERFORMANCE)
307.17	SQFT	SIGN (FLAT SHEET) (HIGH PERFORMANCE)
789.00	LNFT	SIGN POST (4" X 6" WOOD) (FLAT SHEET SIGN)
789.00	LNFT	SIGN POST (4" X 6" WOOD) (FLAT SHEET SIGN)
99.00	LNFT	SIGN POST (2 LB/FT "U" STEEL)
99.00	LNFT	SIGN POST (2 LB/FT "U" STEEL)
8.00	EACH	SIGNING OBJECT MARKER (TYPE 2)
8.00	EACH	SIGNING OBJECT MARKER (TYPE 2)
61,666.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
61,666.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
28,248.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (6")
28,248.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (4")
5,051.00	LBS.	FERTILIZER (16-20- 0)
5,051.00	LBS.	FERTILIZER (16-20- 0)
159.70	LBS.	SEED (BIG BLUESTEM GRASS) (KAW)
159.70	LBS.	SEED (BIG BLUESTEM GRASS) (KAW)
101.00	LBS.	SEED (BLUE GRAMA GRASS) (LOVINGTON)
101.00	LBS.	SEED (BLUE GRAMA GRASS) (LOVINGTON)
1,221.70	LBS.	SEED (BUFFALO GRASS) (TREATED)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 20, 2024

DATE: 05/24/2024
TIME: 09:40am

524062363 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
1,221.70	LBS.	SEED (BUFFALO GRASS) (TREATED)
159.70	LBS.	SEED (INDIANGRASS) (OSAGE)
159.70	LBS.	SEED (INDIANGRASS) (OSAGE)
199.60	LBS.	SEED (LITTLE BLUESTEM GRASS) (ALDOUS)
199.60	LBS.	SEED (LITTLE BLUESTEM GRASS) (ALDOUS)
636.40	LBS.	SEED (SIDE OATS GRAMA) (EL RENO)
636.40	LBS.	SEED (SIDE OATS GRAMA) (EL RENO)
1,010.20	LBS.	SEED (STERILE WHEATGRASS)
1,010.20	LBS.	SEED (STERILE WHEATGRASS)
79.80	LBS.	SEED (SWITCHGRASS) (BLACKWELL)
79.80	LBS.	SEED (SWITCHGRASS) (BLACKWELL)
446.50	LBS.	SEED (WESTERN WHEATGRASS) (BARTON)
446.50	LBS.	SEED (WESTERN WHEATGRASS) (BARTON)
590.70	LBS.	SEED (NATIVE WILDFLOWER MIX 2)
590.70	LBS.	SEED (NATIVE WILDFLOWER MIX 2)
74,700.00	EADA	WORK ZONE SIGNS (0 TO 9.25 SQ.FT.)
74,700.00	EADA	WORK ZONE SIGNS (0 TO 9.25 SQ.FT.)
1,580.00	EADA	WORK ZONE SIGNS (9.26 TO 16.25 SQ.FT.)
1,580.00	EADA	WORK ZONE SIGNS (9.26 TO 16.25 SQ.FT.)
3,600.00	EADA	WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)
3,600.00	EADA	WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)
4,500.00	EADA	CHANNELIZER (PORTABLE)
4,500.00	EADA	CHANNELIZER (PORTABLE)
4,500.00	EADA	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)
4,500.00	EADA	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)
2.00	EACH	WORK ZONE SIGN (SPECIAL) (16.26 SQ.FT. & OVER)
2.00	EACH	WORK ZONE SIGN (SPECIAL) (16.26 SQ.FT. & OVER)
1.00	LS	TRAFFIC CONTROL (INITIAL SETUP)
1.00	LS	TRAFFIC CONTROL (INITIAL SETUP)

*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRASPORTATION
SUMMARY OF QUANTITIES

45

LETTING DATE: June 20, 2024

DATE: 05/24/2024
TIME: 09:40am

524062414 STATE PROJECT NO: K068-061 KA 7306-01 DBE GOAL: 0.0%
WORKING DAYS: 10 COMPLETION DATE:
COUNTY: MIAMI
PAVEMENT MARKING. K-68; FR JCT K-68/OLD KC RD PCCP ADJOINING
ROUNDAABOUT IN MI CO. LGTH 0.40 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
2,414.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
43.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (12")
254.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (4")
2,321.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (6")
16.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (12")
5,048.00	LNFT	PAVEMENT MARKING REMOVAL
*** END OF CONTRACT ***		

KANSAS DEPARTMENT OF TRASPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 20, 2024

DATE: 05/24/2024
TIME: 09:40am

524062424 STATE PROJECT NO: U059-050 KA 7307-01 DBE GOAL: 0.0%
 WORKING DAYS: 15 COMPLETION DATE:
 COUNTY: LABETTE
 PAVEMENT MARKING. US-59; FR JCT US-59/US-160, N 0.41 MI IN LB CO. LGTH 0.41
 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
3,903.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
68.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (12")
1,782.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (4")
2,778.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (6")
38.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (12")
8,569.00	LNFT	PAVEMENT MARKING REMOVAL
*** END OF CONTRACT ***		

KANSAS DEPARTMENT OF TRASPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 20, 2024

DATE: 05/24/2024
TIME: 09:40am

524062434 STATE PROJECT NO: U069-011 KA 7308-01 DBE GOAL: 0.0%
WORKING DAYS: 10 COMPLETION DATE:
COUNTY: CHEROKEE
PAVEMENT MARKING.US-69; FR JCT U69/U66 ADJOINING PCCP IN CK CO. LGTH 0.33
MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	TRAFFIC CONTROL
3,362.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
78.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (12")
1,302.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (4")
2,406.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (6")
112.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (12")
7,260.00	LNFT	PAVEMENT MARKING REMOVAL
*** END OF CONTRACT ***		

KANSAS DEPARTMENT OF TRASPORTATION
SUMMARY OF QUANTITIES

48

LETTING DATE: June 20, 2024

DATE: 05/24/2024
TIME: 09:40am

524062454 STATE PROJECT NO: U400-103 KA 7309-01 DBE GOAL: 0.0%
WORKING DAYS: 20 COMPLETION DATE:
COUNTY: WILSON
PAVEMENT MARKING. US-400; FR 3.02 MI NW OFJCT US-400/K-47 NW 0.6 MI IN WL
CO. LGTH 0.60 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
5,659.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
75.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (12")
3,938.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (4")
2,369.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (6")
112.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (12")
12,153.00	LNFT	PAVEMENT MARKING REMOVAL
*** END OF CONTRACT ***		

KANSAS DEPARTMENT OF TRASPORTATION
SUMMARY OF QUANTITIES

49

LETTING DATE: June 20, 2024

DATE: 05/24/2024
TIME: 09:40am

524062515 STATE PROJECT NO: K004-083 KA 7318-01 DBE GOAL: 0.0%
WORKING DAYS: 50 COMPLETION DATE:
COUNTY: RUSH
PAVEMENT MARKING. K4. FR US-183 JCT TO RH/BT CL IN RH CO. LGTH 15.120 MI.
TIED TO KA 7319-01, KA 7320-01 AND KA 7321-01.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
157,564.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
65,369.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (4")
24.00	LNFT	PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (24")
222,957.00	LNFT	PAVEMENT MARKING REMOVAL
		*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

50

LETTING DATE: June 20, 2024

DATE: 05/24/2024
TIME: 09:40am

524062525 STATE PROJECT NO: U281-005 KA 7319-01 DBE GOAL: 0.0%
WORKING DAYS: 50 COMPLETION DATE:
COUNTY: BARTON
PAVEMENT MARKING. US-281. FR HOISINGTON WCL TO BT/RS CL IN BT CO. LGTH
15.338 MI. TIED TO KA 7318-01, KA 7320-01 AND KA 7321-01.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
160,751.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
46,098.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (4")
108.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (12")
206,957.00	LNFT	PAVEMENT MARKING REMOVAL
		*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRASPORTATION
SUMMARY OF QUANTITIES

51

LETTING DATE: June 20, 2024

DATE: 05/24/2024
TIME: 09:40am

524062535 STATE PROJECT NO: K004-005 KA 7320-01 DBE GOAL: 0.0%
WORKING DAYS: 50 COMPLETION DATE:
COUNTY: BARTON
PAVEMENT MARKING. K-4. FR RH/BT CO LINE TO W K4 JCT IN BT CO. LGTH 9.980
MI. TIED TO KA 7318-01, KA 7319-01 AND KA 7321-01.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
104,540.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
39,626.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (4")
144,166.00	LNFT	PAVEMENT MARKING REMOVAL
*** END OF CONTRACT ***		

KANSAS DEPARTMENT OF TRASPORTATION
SUMMARY OF QUANTITIES

52

LETTING DATE: June 20, 2024

DATE: 05/24/2024
TIME: 09:40am

524062545 STATE PROJECT NO: K004-005 KA 7321-01 DBE GOAL: 0.0%
WORKING DAYS: 50 COMPLETION DATE:
COUNTY: BARTON
PAVEMENT MARKING. K4. FR N CEDAR ST IN HOISINGTON TO BT/RC CL IN BT CO.
LGTH 15.624 MI. TIED TO KA 7318-01, KA 7319-01 AND KA 7320-01.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
154,550.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
34,571.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (4")
189,121.00	LNFT	PAVEMENT MARKING REMOVAL
		*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 20, 2024

DATE: 05/24/2024
TIME: 09:40am

524062555 STATE PROJECT NO: I135-040 KA 0052-01 DBE GOAL: 2.5%
 WORKING DAYS: CCD COMPLETION DATE: 11/1/25
 COUNTY: HARVEY
 GRADING, BRIDGE AND SURFACING. I135/36TH ST, 2 MI S OF S JCT I135/US50 IN HV
 CO. LGTH IS 0.943 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	CUYD	FOUNDATION STABILIZATION (SET PRICE)
1.00	CUYD	FOUNDATION STABILIZATION (SET PRICE)
2,500.00	HOUR	TRAINEES HIGHWAY CONSTRUCTION (SET PRICE)
2,500.00	HOUR	TRAINEES HIGHWAY CONSTRUCTION (SET PRICE)
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	MOBILIZATION (DBE)
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	LS	MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)
1.00	LS	MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)
1.00	CUYD	CONCRETE FOR SEAL COURSE (SET PRICE)
1.00	CUYD	CONCRETE FOR SEAL COURSE (SET PRICE)
1.00	LS	CURING ENVIRONMENT
1.00	LS	CURING ENVIRONMENT
1.00	HOUR	FLAGGER (SET PRICE)
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	CLEANING EXISTING STRUCTURE
1.00	LS	CLEANING EXISTING STRUCTURE
27.00	CUYD	FOUNDATION STABILIZATION
27.00	CUYD	FOUNDATION STABILIZATION
24.00	CUYD	GRANULAR BACKFILL (WINGWALLS)
24.00	CUYD	GRANULAR BACKFILL (WINGWALLS)
1.00	LS	CLEARING AND GRUBBING
1.00	LS	CLEARING AND GRUBBING
194,003.00	CUYD	COMMON EXCAVATION (CONTRACTOR FURNISHED)
194,003.00	CUYD	COMMON EXCAVATION (CONTRACTOR FURNISHED)
92,004.00	CUYD	COMMON EXCAVATION (RURAL SMALL)
92,004.00	CUYD	COMMON EXCAVATION (RURAL SMALL)
11,735.00	CUYD	ROCK EXCAVATION
11,735.00	CUYD	ROCK EXCAVATION
189,670.00	CUYD	COMPACTION OF EARTHWORK (TYPE A) (MR-5-5)
189,670.00	CUYD	COMPACTION OF EARTHWORK (TYPE A) (MR-5-5)
21,341.00	CUYD	COMPACTION OF EARTHWORK (TYPE AA) (MR-0-5)
21,341.00	CUYD	COMPACTION OF EARTHWORK (TYPE AA) (MR-0-5)
1.00	MGAL	WATER (GRADING) (SET PRICE)
1.00	MGAL	WATER (GRADING) (SET PRICE)
219,545.00	SQYD	SALVAGED TOPSOIL
219,545.00	SQYD	SALVAGED TOPSOIL
64.70	CUYD	FLOWABLE FILL (LOW STRENGTH)
64.70	CUYD	FLOWABLE FILL (LOW STRENGTH)
70.20	CUYD	CONCRETE (GRADE 4.0) (RCB)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 20, 2024

DATE: 05/24/2024
TIME: 09:40am

524062555 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
70.20	CUYD	CONCRETE (GRADE 4.0) (RCB)
7,860.00	LBS.	REINFORCING STEEL (GRADE 60)
7,860.00	LBS.	REINFORCING STEEL (GRADE 60)
96.00	LNFT	CROSS ROAD PIPE (15")
96.00	LNFT	CROSS ROAD PIPE (15")
210.00	LNFT	CROSS ROAD PIPE (30")
210.00	LNFT	CROSS ROAD PIPE (30")
81.00	LNFT	CROSS ROAD PIPE (42")
81.00	LNFT	CROSS ROAD PIPE (42")
170.00	LNFT	CROSS ROAD PIPE (3.0 SQ.FT.) (RCPHE)
170.00	LNFT	CROSS ROAD PIPE (3.0 SQ.FT.) (RCPHE)
146.00	LNFT	CROSS ROAD PIPE (4.0 SQ.FT.) (RCPHE)
146.00	LNFT	CROSS ROAD PIPE (4.0 SQ.FT.) (RCPHE)
150.00	LNFT	LINER PIPE (42")
150.00	LNFT	LINER PIPE (42")
16.40	CUYD	FLY ASH SLURRY GROUT (HIGH STRENGTH)
16.40	CUYD	FLY ASH SLURRY GROUT (HIGH STRENGTH)
6.00	EACH	END SECTION (15")
6.00	EACH	END SECTION (15")
1.00	EACH	END SECTION (18")
1.00	EACH	END SECTION (18")
6.00	EACH	END SECTION (24")
6.00	EACH	END SECTION (24")
3.00	EACH	END SECTION (30")
3.00	EACH	END SECTION (30")
1.00	EACH	END SECTION (42")
1.00	EACH	END SECTION (42")
12.00	EACH	END SECTION (3.0 SQ.FT.) (RCHE)
12.00	EACH	END SECTION (3.0 SQ.FT.) (RCHE)
4.00	EACH	END SECTION (3.0 SQ.FT.)
4.00	EACH	END SECTION (3.0 SQ.FT.)
4.00	EACH	END SECTION (4.0 SQ.FT.) (RCHE)
4.00	EACH	END SECTION (4.0 SQ.FT.) (RCHE)
161.00	LNFT	ENTRANCE PIPE (24")
161.00	LNFT	ENTRANCE PIPE (24")
100.00	LNFT	ENTRANCE PIPE (3.0 SQ.FT.)
100.00	LNFT	ENTRANCE PIPE (3.0 SQ.FT.)
443.75	LNFT	GUARDRAIL, STEEL PLATE (MGS)
443.75	LNFT	GUARDRAIL, STEEL PLATE (MGS)
999.00	LNFT	GUARDRAIL, REMOVAL OF STEEL PLATE
999.00	LNFT	GUARDRAIL, REMOVAL OF STEEL PLATE
4.00	EACH	INLET (TYPE 22 CURB)
4.00	EACH	INLET (TYPE 22 CURB)
1.00	EACH	PREFABRICATED INTERCEPTION DEVICE (12")
1.00	EACH	PREFABRICATED INTERCEPTION DEVICE (12")
2.00	EACH	PREFABRICATED INTERCEPTION DEVICE (15")
2.00	EACH	PREFABRICATED INTERCEPTION DEVICE (15")
247.00	SQYD	CONCRETE DITCH LINING
247.00	SQYD	CONCRETE DITCH LINING
22.00	TON	AGGREGATE DITCH LINING (6")
22.00	TON	AGGREGATE DITCH LINING (6")

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 20, 2024

524062555 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
44.00	CUYD	SLOPE PROTECTION (RIPRAP STONE)
44.00	CUYD	SLOPE PROTECTION (RIPRAP STONE)
90.00	LNFT	SLOPE DRAIN (SPECIAL)
90.00	LNFT	SLOPE DRAIN (SPECIAL)
2.00	EACH	FLUME INLET (CONCRETE)
2.00	EACH	FLUME INLET (CONCRETE)
75.00	LNFT	STORM SEWER (12")
75.00	LNFT	STORM SEWER (12")
169.00	LNFT	STORM SEWER (15")
169.00	LNFT	STORM SEWER (15")
328.00	LNFT	STORM SEWER (18")
328.00	LNFT	STORM SEWER (18")
691.00	SQYD	SIDEWALK CONSTRUCTION (4") (AE)
691.00	SQYD	SIDEWALK CONSTRUCTION (4") (AE)
6.00	SQYD	SIDEWALK CONSTRUCTION (6") (AE)
6.00	SQYD	SIDEWALK CONSTRUCTION (6") (AE)
43.00	SQYD	SIDEWALK RAMP
43.00	SQYD	SIDEWALK RAMP
1.00	CUYD	TEMPORARY SURFACING MATERIAL (AGGREGATE) (SET PRICE)
1.00	CUYD	TEMPORARY SURFACING MATERIAL (AGGREGATE) (SET PRICE)
1.00	EACH	MAILBOX INSTALLATION (SET PRICE)
1.00	EACH	MAILBOX INSTALLATION (SET PRICE)
4,194.00	LNFT	EDGE DRAIN PIPE
4,194.00	LNFT	EDGE DRAIN PIPE
23.00	EACH	EDGE DRAIN OUTLETS
23.00	EACH	EDGE DRAIN OUTLETS
28.00	EACH	RIGHT-OF-WAY SURVEY MONUMENT
28.00	EACH	RIGHT-OF-WAY SURVEY MONUMENT
1.00	EACH	TOWING (COURTESY) (SET PRICE)
1.00	EACH	TOWING (COURTESY) (SET PRICE)
2.00	EACH	GUARDRAIL END TERMINAL (MGS-FLEAT)
2.00	EACH	GUARDRAIL END TERMINAL (MGS-FLEAT)
2.00	EACH	GUARDRAIL END TERMINAL (MGS-SRT)
2.00	EACH	GUARDRAIL END TERMINAL (MGS-SRT)
4.00	EACH	GUARDRAIL END TERMINAL (MGS-MSKT)
4.00	EACH	GUARDRAIL END TERMINAL (MGS-MSKT)
4.00	EACH	GUARDRAIL END TERMINAL (MGS-SOFTSTOP)
4.00	EACH	GUARDRAIL END TERMINAL (MGS-SOFTSTOP)
6,735.00	LBS.	TEMPORARY FERTILIZER (16-20- 0)
6,735.00	LBS.	TEMPORARY FERTILIZER (16-20- 0)
834.00	LBS.	TEMPORARY SEED (CANADA WILDRYE)
834.00	LBS.	TEMPORARY SEED (CANADA WILDRYE)
1,876.50	LBS.	TEMPORARY SEED (GRAIN OATS)
1,876.50	LBS.	TEMPORARY SEED (GRAIN OATS)
1,876.50	LBS.	TEMPORARY SEED (STERILE WHEATGRASS)
1,876.50	LBS.	TEMPORARY SEED (STERILE WHEATGRASS)
351.70	LBS.	SOIL EROSION MIX
351.70	LBS.	SOIL EROSION MIX
15,394.00	SQYD	EROSION CONTROL (CLASS 1) (TYPE C)
15,394.00	SQYD	EROSION CONTROL (CLASS 1) (TYPE C)
270.00	SQYD	EROSION CONTROL (CLASS 2) (TYPE E)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 20, 2024

524062555 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
270.00	SQYD	EROSION CONTROL (CLASS 2) (TYPE E)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
667.00	LNFT	BIODEGRADABLE LOG (9")
667.00	LNFT	BIODEGRADABLE LOG (9")
889.00	LNFT	BIODEGRADABLE LOG (12")
889.00	LNFT	BIODEGRADABLE LOG (12")
1,078.00	LNFT	BIODEGRADABLE LOG (20")
1,078.00	LNFT	BIODEGRADABLE LOG (20")
20.00	LNFT	FILTER SOCK (8")
20.00	LNFT	FILTER SOCK (8")
667.00	LNFT	FILTER SOCK (12")
667.00	LNFT	FILTER SOCK (12")
974.00	LNFT	FILTER SOCK (18")
974.00	LNFT	FILTER SOCK (18")
314.00	LNFT	SILT FENCE
314.00	LNFT	SILT FENCE
1.00	LS	SWPPP DESIGN
1.00	LS	SWPPP DESIGN
72.00	EACH	SWPPP INSPECTION
72.00	EACH	SWPPP INSPECTION
72.00	EACH	WATER POLLUTION CONTROL MANAGER
72.00	EACH	WATER POLLUTION CONTROL MANAGER
37,530.00	LBS.	MULCHING TACKING SLURRY
37,530.00	LBS.	MULCHING TACKING SLURRY
125.00	TON	MULCHING
125.00	TON	MULCHING
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
739.00	CUYD	CLASS III EXCAVATION
739.00	CUYD	CLASS III EXCAVATION
378.80	CUYD	CONCRETE (GRADE 4.0) (AE)
378.80	CUYD	CONCRETE (GRADE 4.0) (AE)
665.10	CUYD	CONCRETE (GRADE 4.0) (AE) (SA)
665.10	CUYD	CONCRETE (GRADE 4.0) (AE) (SA)
22,180.00	LBS.	REINFORCING STEEL (GRADE 60)
22,180.00	LBS.	REINFORCING STEEL (GRADE 60)
189,510.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
189,510.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
1,096.00	LBS.	STRUCTURAL STEEL (A709) (GR 36)
1,096.00	LBS.	STRUCTURAL STEEL (A709) (GR 36)
30,838.00	LBS.	STRUCTURAL STEEL (M270) (GR 50W)
30,838.00	LBS.	STRUCTURAL STEEL (M270) (GR 50W)
468,431.00	LBS.	STRUCTURAL STEEL (M270) (GR 50WT3)
468,431.00	LBS.	STRUCTURAL STEEL (M270) (GR 50WT3)
8,688.00	EACH	WELDED STUD SHEAR CONNECTORS
8,688.00	EACH	WELDED STUD SHEAR CONNECTORS
24.00	EACH	BEARING (STEEL REINFORCED ELASTOMERIC)
24.00	EACH	BEARING (STEEL REINFORCED ELASTOMERIC)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 20, 2024

524062555 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	TEMPORARY SHORING
1.00	LS	TEMPORARY SHORING
2,371.00	LNFT	PILES (STEEL) (HP12X74)
2,371.00	LNFT	PILES (STEEL) (HP12X74)
173.00	LNFT	TEST PILES (SPECIAL) (HP12X74)
173.00	LNFT	TEST PILES (SPECIAL) (HP12X74)
205.00	CUYD	ABUTMENT AGGREGATE DRAIN
205.00	CUYD	ABUTMENT AGGREGATE DRAIN
116.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
116.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
427.00	CUYD	SLOPE PROTECTION (AGGREGATE)
427.00	CUYD	SLOPE PROTECTION (AGGREGATE)
1,684.00	SQYD	BRIDGE DECK GROOVING
1,684.00	SQYD	BRIDGE DECK GROOVING
356.00	LNFT	BRIDGE HANDRAIL (METAL) (0'-10")
356.00	LNFT	BRIDGE HANDRAIL (METAL) (0'-10")
1.00	LS	FALSEWORK INSPECTION
1.00	LS	FALSEWORK INSPECTION
187.00	SQYD	SIMULATED STONE MASONRY STAIN
187.00	SQYD	SIMULATED STONE MASONRY STAIN
683.00	SQYD	CONCRETE MASONRY COATING
683.00	SQYD	CONCRETE MASONRY COATING
217.00	LNFT	ELECTRIC CONDUIT (2.0") (NON-METALLIC)
217.00	LNFT	ELECTRIC CONDUIT (2.0") (NON-METALLIC)
740.00	LNFT	ELECTRIC CONDUIT (1.0") (NON-METALLIC)
740.00	LNFT	ELECTRIC CONDUIT (1.0") (NON-METALLIC)
298.00	LNFT	BRIDGE HANDRAIL (METAL) (3'- 4")
298.00	LNFT	BRIDGE HANDRAIL (METAL) (3'- 4")
2,083.00	LNFT	CURB AND GUTTER, COMBINED (AE)
2,083.00	LNFT	CURB AND GUTTER, COMBINED (AE)
494.00	LNFT	CURB AND GUTTER, COMBINED (AE) (SPECIAL)
494.00	LNFT	CURB AND GUTTER, COMBINED (AE) (SPECIAL)
12,429.00	SQYD	CONCRETE PAVEMENT (9" UNIFORM) (AE) (NRDJ)
12,429.00	SQYD	CONCRETE PAVEMENT (9" UNIFORM) (AE) (NRDJ)
19,645.00	SQYD	CONCRETE PAVEMENT (11" UNIFORM) (AE) (NRDJ)
19,645.00	SQYD	CONCRETE PAVEMENT (11" UNIFORM) (AE) (NRDJ)
3,688.00	SQYD	CONCRETE PAVEMENT (6" VARIABLE) (AE) (PLAIN)
3,688.00	SQYD	CONCRETE PAVEMENT (6" VARIABLE) (AE) (PLAIN)
475.00	SQYD	CONCRETE PAVEMENT (9" VARIABLE) (AE) (PLAIN)
475.00	SQYD	CONCRETE PAVEMENT (9" VARIABLE) (AE) (PLAIN)
11,962.00	SQYD	CONCRETE PAVEMENT (11" VARIABLE) (AE) (PLAIN)
11,962.00	SQYD	CONCRETE PAVEMENT (11" VARIABLE) (AE) (PLAIN)
440.00	SQYD	CONCRETE PAVEMENT (8" UNIFORM) (AE)
440.00	SQYD	CONCRETE PAVEMENT (8" UNIFORM) (AE)
360.00	SQYD	CONCRETE PAVEMENT (6" UNIFORM) (AE) (PLAIN)
360.00	SQYD	CONCRETE PAVEMENT (6" UNIFORM) (AE) (PLAIN)
394.00	SQYD	CONCRETE PAVEMENT (10" UNIFORM) (AE) (BR APP)
394.00	SQYD	CONCRETE PAVEMENT (10" UNIFORM) (AE) (BR APP)
63.20	CUYD	BRIDGE APPROACH SLAB FOOTING
63.20	CUYD	BRIDGE APPROACH SLAB FOOTING
48,999.00	SQYD	QUALITY CONTROL TESTING (PCCP)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 20, 2024

524062555 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
48,999.00	SQYD	QUALITY CONTROL TESTING (PCCP)
1.00	EACH	CONCRETE PAVEMENT SMOOTHNESS
1.00	EACH	CONCRETE PAVEMENT SMOOTHNESS
1.00	EACH	CONCRETE PAVEMENT COMPOSITE PAY ADJUSTMENT
1.00	EACH	CONCRETE PAVEMENT COMPOSITE PAY ADJUSTMENT
1.00	EACH	CONCRETE CORE (SET PRICE)
1.00	EACH	CONCRETE CORE (SET PRICE)
670.00	TON	LIME
670.00	TON	LIME
54,094.00	SQYD	MANIPULATION (LIME TREATED SUBGRADE)
54,094.00	SQYD	MANIPULATION (LIME TREATED SUBGRADE)
1.00	MGAL	WATER (LIME TREATED SUBGRADE) (SET PRICE)
1.00	MGAL	WATER (LIME TREATED SUBGRADE) (SET PRICE)
38,580.00	SQYD	GRANULAR BASE (4")
38,580.00	SQYD	GRANULAR BASE (4")
4,622.00	SQYD	GRANULAR BASE (7")
4,622.00	SQYD	GRANULAR BASE (7")
1.00	MGAL	WATER (GRANULAR BASE) (SET PRICE)
1.00	MGAL	WATER (GRANULAR BASE) (SET PRICE)
10,769.00	SQYD	DRAINABLE BASE (BOUND) (4")
10,769.00	SQYD	DRAINABLE BASE (BOUND) (4")
2,863.00	TON	PAVEMENT EDGE WEDGE (ROCK)
2,863.00	TON	PAVEMENT EDGE WEDGE (ROCK)
1.00	MGAL	WATER (EARTHWORK COMPACTION) (SET PRICE)
1.00	MGAL	WATER (EARTHWORK COMPACTION) (SET PRICE)
4,340.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
4,340.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
8,340.00	SQYD	MILLING
8,340.00	SQYD	MILLING
4,054.00	TON	TRANSPORTING SALVAGEABLE MATERIAL (2.5-5MI)
4,054.00	TON	TRANSPORTING SALVAGEABLE MATERIAL (2.5-5MI)
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
6,133.00	LNFT	FENCE (SINGLE WIRE CABLE)
6,133.00	LNFT	FENCE (SINGLE WIRE CABLE)
15.00	EACH	POSTS (CORNER) (SINGLE WIRE CABLE)
15.00	EACH	POSTS (CORNER) (SINGLE WIRE CABLE)
8.00	EACH	POSTS (END) (SINGLE WIRE CABLE)
8.00	EACH	POSTS (END) (SINGLE WIRE CABLE)
3.00	EACH	POSTS (PULL) (SINGLE WIRE CABLE)
3.00	EACH	POSTS (PULL) (SINGLE WIRE CABLE)
2.00	EACH	POSTS (END) (WOVEN WIRE TYPE A OR B)
2.00	EACH	POSTS (END) (WOVEN WIRE TYPE A OR B)
588.79	SQFT	SIGN (FLAT SHEET) (HIGH PERFORMANCE)
588.79	SQFT	SIGN (FLAT SHEET) (HIGH PERFORMANCE)
667.25	SQFT	SIGN (REINFORCED PANEL) (HIGH PERFORMANCE)
667.25	SQFT	SIGN (REINFORCED PANEL) (HIGH PERFORMANCE)
822.00	LNFT	SIGN POST (4" X 6" WOOD) (FLAT SHEET SIGN)
822.00	LNFT	SIGN POST (4" X 6" WOOD) (FLAT SHEET SIGN)
113.00	LNFT	SIGN POST (4" X 6" WOOD) (REINFORCED PANEL SIGN)
113.00	LNFT	SIGN POST (4" X 6" WOOD) (REINFORCED PANEL SIGN)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

DATE: 05/24/2024
TIME: 09:40am

LETTING DATE: June 20, 2024

524062555 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
24.00	LNFT	SIGN POST (2 LB/FT "U" STEEL)
24.00	LNFT	SIGN POST (2 LB/FT "U" STEEL)
48.00	LNFT	SIGN POST (1-3/4" PERFORATED SQUARE STEEL TUBE)
48.00	LNFT	SIGN POST (1-3/4" PERFORATED SQUARE STEEL TUBE)
13.00	LNFT	SIGN POST (2-1/2" PERFORATED SQUARE STEEL TUBE)
13.00	LNFT	SIGN POST (2-1/2" PERFORATED SQUARE STEEL TUBE)
50.00	LNFT	SIGN POST (3 I 2.25 ALUMINUM)
50.00	LNFT	SIGN POST (3 I 2.25 ALUMINUM)
133.00	LNFT	SIGN POST (W 6 X 9 STEEL BEAM)
133.00	LNFT	SIGN POST (W 6 X 9 STEEL BEAM)
102.00	LNFT	SIGN POST (W10X12 STEEL BEAM)
102.00	LNFT	SIGN POST (W10X12 STEEL BEAM)
37.00	LNFT	SIGN POST (W10X22 STEEL BEAM)
37.00	LNFT	SIGN POST (W10X22 STEEL BEAM)
8.00	EACH	SIGN POST STUB AND BREAKAWAY BASE PLATE (W 6 X 9)
8.00	EACH	SIGN POST STUB AND BREAKAWAY BASE PLATE (W 6 X 9)
6.00	EACH	SIGN POST STUB AND BREAKAWAY BASE PLATE (W10X12)
6.00	EACH	SIGN POST STUB AND BREAKAWAY BASE PLATE (W10X12)
2.00	EACH	SIGN POST STUB AND BREAKAWAY BASE PLATE (W10X22)
2.00	EACH	SIGN POST STUB AND BREAKAWAY BASE PLATE (W10X22)
8.00	EACH	SIGN POST BREAKAWAY BASE PLATE (W 6 X 9)
8.00	EACH	SIGN POST BREAKAWAY BASE PLATE (W 6 X 9)
6.00	EACH	SIGN POST BREAKAWAY BASE PLATE (W10X12)
6.00	EACH	SIGN POST BREAKAWAY BASE PLATE (W10X12)
2.00	EACH	SIGN POST BREAKAWAY BASE PLATE (W10X22)
2.00	EACH	SIGN POST BREAKAWAY BASE PLATE (W10X22)
96.00	LNFT	SIGN POST FOOTING (24" STEEL BEAM POST CONCRETE)
96.00	LNFT	SIGN POST FOOTING (24" STEEL BEAM POST CONCRETE)
22.00	LNFT	SIGN POST FOOTING (30" STEEL BEAM POST CONCRETE)
22.00	LNFT	SIGN POST FOOTING (30" STEEL BEAM POST CONCRETE)
165.00	LNFT	SIGN POST FOOTING (18" WOOD POST CONCRETE)
165.00	LNFT	SIGN POST FOOTING (18" WOOD POST CONCRETE)
4.00	EACH	SIGN POST FOOTING (1-3/4" PERFORATED SQUARE STEEL TUBE)
4.00	EACH	SIGN POST FOOTING (1-3/4" PERFORATED SQUARE STEEL TUBE)
1.00	EACH	SIGN POST FOOTING (2-1/2" PERFORATED SQUARE STEEL TUBE)
1.00	EACH	SIGN POST FOOTING (2-1/2" PERFORATED SQUARE STEEL TUBE)
4.00	EACH	SIGNING OBJECT MARKER (TYPE 2)
4.00	EACH	SIGNING OBJECT MARKER (TYPE 2)
67.00	EACH	SIGNING DELINEATOR (TYPE A) (WHITE RIGID "U" POST)
67.00	EACH	SIGNING DELINEATOR (TYPE A) (WHITE RIGID "U" POST)
4.00	EACH	SIGNING DELINEATOR (TYPE A) (YELLOW RIGID "U" POST)
4.00	EACH	SIGNING DELINEATOR (TYPE A) (YELLOW RIGID "U" POST)
42.00	EACH	SIGNING DELINEATOR (TYPE B) (WHITE RIGID "U" POST)
42.00	EACH	SIGNING DELINEATOR (TYPE B) (WHITE RIGID "U" POST)
1.00	LS	SIGN (REMOVE AND RESET)
1.00	LS	SIGN (REMOVE AND RESET)
26,480.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
26,480.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
3,439.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (8")
3,439.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (8")
959.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (12")

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 20, 2024

524062555 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
959.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (12")
8,757.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (4")
8,757.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (4")
15,926.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (6")
15,926.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (6")
615.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (12")
615.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (12")
294.00	LNFT	PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (12")
294.00	LNFT	PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (12")
44.00	LNFT	PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (24")
44.00	LNFT	PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (24")
14.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (LEFT ARROW)
14.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (LEFT ARROW)
1.00	LS	ELECTRIC LIGHTING SYSTEM
1.00	LS	ELECTRIC LIGHTING SYSTEM
2.00	EACH	HIGH MAST LIGHT TOWER (100') (48" CONCRETE BASE)
2.00	EACH	HIGH MAST LIGHT TOWER (100') (48" CONCRETE BASE)
1.00	LS	ELECTRIC LIGHTING SYSTEM
1.00	LS	ELECTRIC LIGHTING SYSTEM
2,600.00	LBS.	FERTILIZER (13-13-13)
2,600.00	LBS.	FERTILIZER (13-13-13)
2,056.00	LBS.	FERTILIZER (16-20- 0)
2,056.00	LBS.	FERTILIZER (16-20- 0)
51.40	LBS.	SEED (BIG BLUESTEM GRASS) (KAW)
51.40	LBS.	SEED (BIG BLUESTEM GRASS) (KAW)
6.50	LBS.	SEED (BLUE GRAMA GRASS) (LOVINGTON)
6.50	LBS.	SEED (BLUE GRAMA GRASS) (LOVINGTON)
58.50	LBS.	SEED (BUFFALO GRASS) (TREATED)
58.50	LBS.	SEED (BUFFALO GRASS) (TREATED)
257.00	LBS.	SEED (CANADA WILD-RYE)
257.00	LBS.	SEED (CANADA WILD-RYE)
51.40	LBS.	SEED (INDIANGRASS) (OSAGE)
51.40	LBS.	SEED (INDIANGRASS) (OSAGE)
51.40	LBS.	SEED (LITTLE BLUESTEM GRASS) (ALDOUS)
51.40	LBS.	SEED (LITTLE BLUESTEM GRASS) (ALDOUS)
585.00	LBS.	SEED (RYEGRASS) (PERENNIAL)
585.00	LBS.	SEED (RYEGRASS) (PERENNIAL)
33.80	LBS.	SEED (PRAIRIE JUNE GRASS)
33.80	LBS.	SEED (PRAIRIE JUNE GRASS)
243.80	LBS.	SEED (SIDE OATS GRAMA) (EL RENO)
243.80	LBS.	SEED (SIDE OATS GRAMA) (EL RENO)
257.00	LBS.	SEED (STERILE WHEATGRASS)
257.00	LBS.	SEED (STERILE WHEATGRASS)
25.70	LBS.	SEED (SWITCHGRASS) (BLACKWELL)
25.70	LBS.	SEED (SWITCHGRASS) (BLACKWELL)
12.90	LBS.	SEED (TALL DROP)
12.90	LBS.	SEED (TALL DROP)
585.00	LBS.	SEED (FESCUE) (TALL) (ENDOPHYTE-FREE)
585.00	LBS.	SEED (FESCUE) (TALL) (ENDOPHYTE-FREE)
180.80	LBS.	SEED (WESTERN WHEATGRASS) (BARTON)
180.80	LBS.	SEED (WESTERN WHEATGRASS) (BARTON)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

DATE: 05/24/2024
TIME: 09:40am

LETTING DATE: June 20, 2024

524062555 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
264.70	LBS.	SEED (NATIVE WILDFLOWER MIX 1)
264.70	LBS.	SEED (NATIVE WILDFLOWER MIX 1)
26.00	LBS.	SEED (MIXED NATIVE GRASS)
26.00	LBS.	SEED (MIXED NATIVE GRASS)
1,847.00	SQYD	SOD (TALL TURF TYPE FESCUE) (STRIPS)
1,847.00	SQYD	SOD (TALL TURF TYPE FESCUE) (STRIPS)
49,680.00	EADA	WORK ZONE SIGNS (0 TO 9.25 SQ.FT.)
49,680.00	EADA	WORK ZONE SIGNS (0 TO 9.25 SQ.FT.)
40,940.00	EADA	WORK ZONE SIGNS (9.26 TO 16.25 SQ.FT.)
40,940.00	EADA	WORK ZONE SIGNS (9.26 TO 16.25 SQ.FT.)
5,520.00	EADA	WORK ZONE SIGNS (16.26 SQ.FT. & OVER)
5,520.00	EADA	WORK ZONE SIGNS (16.26 SQ.FT. & OVER)
53,360.00	EADA	WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)
53,360.00	EADA	WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)
135,700.00	EADA	CHANNELIZER (PORTABLE)
135,700.00	EADA	CHANNELIZER (PORTABLE)
24,840.00	EADA	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)
24,840.00	EADA	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)
2,760.00	EADA	WORK ZONE WARNING LIGHT (RED TYPE "B" HIGH INTENSITY)
2,760.00	EADA	WORK ZONE WARNING LIGHT (RED TYPE "B" HIGH INTENSITY)
920.00	EADA	ARROW DISPLAY
920.00	EADA	ARROW DISPLAY
1,840.00	EADA	PORTABLE CHANGEABLE MESSAGE SIGN
1,840.00	EADA	PORTABLE CHANGEABLE MESSAGE SIGN
713.60	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
713.60	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
29.40	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (8')(TYPE I)
29.40	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (8')(TYPE I)
8.30	STAL	PAVEMENT MARKING (TEMP) 4" DOTTED EXTENSION (TYPE I)
8.30	STAL	PAVEMENT MARKING (TEMP) 4" DOTTED EXTENSION (TYPE I)
25,750.00	LNFT	PAVEMENT MARKING REMOVAL
25,750.00	LNFT	PAVEMENT MARKING REMOVAL
54.00	EACH	WORK ZONE SIGN (SPECIAL) (16.25 SQ.FT. & LESS)
54.00	EACH	WORK ZONE SIGN (SPECIAL) (16.25 SQ.FT. & LESS)
6.00	EACH	WORK ZONE SIGN (SPECIAL) (16.26 SQ.FT. & OVER)
6.00	EACH	WORK ZONE SIGN (SPECIAL) (16.26 SQ.FT. & OVER)
80.00	EACH	RIGID RAISED PAVEMENT MARKER (TYPE I)
80.00	EACH	RIGID RAISED PAVEMENT MARKER (TYPE I)
1.00	LS	TRAFFIC CONTROL (INITIAL SETUP)
1.00	LS	TRAFFIC CONTROL (INITIAL SETUP)
6,150.00	LNFT	CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY)
6,150.00	LNFT	CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY)
7,750.00	LNFT	CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY - RELOCATE)
7,750.00	LNFT	CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY - RELOCATE)
4.00	EACH	INERTIAL BARRIER SYSTEM (TL-3)
4.00	EACH	INERTIAL BARRIER SYSTEM (TL-3)
15.00	EACH	REPLACEMENT MODULES (IBS)
15.00	EACH	REPLACEMENT MODULES (IBS)
2.00	EACH	IMPACT ATTENUATOR (TEMPORARY)
2.00	EACH	IMPACT ATTENUATOR (TEMPORARY)
10.00	EACH	REPLACEMENT MODULES (IMPACT ATTENUATOR)

KANSAS DEPARTMENT OF TRASPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 20, 2024

DATE: 05/24/2024
TIME: 09:40am

524062555 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
10.00	EACH	REPLACEMENT MODULES (IMPACT ATTENUATOR)
		*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRASPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 20, 2024

DATE: 05/24/2024
TIME: 09:40am

524062565 STATE PROJECT NO: K014-080 KA 7322-01 DBE GOAL: 0.0%
WORKING DAYS: 15 COMPLETION DATE:
COUNTY: RICE
PAVEMENT MARKING. K14. FR NCL LYONS TO RC/EW CL IN RC CO. LGTH.11.288 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
118,796.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
60,688.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (4")
150.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (12")
60.00	LNFT	PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (24")
3.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE)(RAILROAD XING)
179,694.00	LNFT	PAVEMENT MARKING REMOVAL

*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

DATE: 05/24/2024
TIME: 09:40am

LETTING DATE: June 20, 2024

524064535 STATE PROJECT NO: 008 C 5218-01 DBE GOAL: 1.5%
 WORKING DAYS: 90 COMPLETION DATE:
 COUNTY: BUTLER
 GRADING, BRIDGE & SURFACING. 1.0 MI E & 1.3 MI N OF ROSE HILL OVER EIGHT
 MILE CK IN BU CO. LGTH 0.123 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE C)
1.00	LS	CURING ENVIRONMENT
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	CUYD	FOUNDATION STABILIZATION (SET PRICE)
1.00	CUYD	CONCRETE FOR SEAL COURSE (SET PRICE)
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
1.00	CUYD	TEMPORARY SURFACING MATERIAL (AGGREGATE) (SET PRICE)
1.00	LS	CLEARING AND GRUBBING
3,358.00	CUYD	COMMON EXCAVATION (RURAL SMALL)
1,231.00	CUYD	COMPACTION OF EARTHWORK (TYPE A) (MR-5-5)
1.00	MGAL	WATER (GRADING) (SET PRICE)
36.00	TON	AGGREGATE DITCH LINING (6")
150.00	LNFT	GUARDRAIL, STEEL PLATE (MGS)
4.00	EACH	SIGNING OBJECT MARKER (TYPE 3)
661.00	TON	SURFACING MATERIAL (AB-3)
4.00	EACH	GUARDRAIL END TERMINAL (MGS-SRT)
4.00	EACH	GUARDRAIL END TERMINAL (MGS-FLEAT)
15.00	LBS.	TEMPORARY FERTILIZER (16-20- 0)
11.00	LBS.	SOIL EROSION MIX
500.00	SQYD	EROSION CONTROL (CLASS 1) (TYPE C)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
28.40	CUYD	TEMPORARY DITCH CHECK (ROCK)
250.00	LNFT	BIODEGRADABLE LOG (20")
250.00	LNFT	FILTER SOCK (18")
1,500.00	SQYD	GEOTEXTILE (EROSION CONTROL)
250.00	LNFT	SILT FENCE
1.00	LS	SWPPP DESIGN
22.00	EACH	SWPPP INSPECTION
22.00	EACH	WATER POLLUTION CONTROL MANAGER
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
158.00	CUYD	CLASS I EXCAVATION
136.00	CUYD	CLASS II EXCAVATION
62.80	CUYD	CONCRETE (GRADE 4.0) (AE)
336.20	CUYD	CONCRETE (GRADE 4.0) (AE) (SW)
6,560.00	LBS.	REINFORCING STEEL (GRADE 60)
97,950.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
415.00	SQYD	BRIDGE DECK GROOVING
772.00	LNFT	PILES (STEEL) (HP10X42)
28.00	EACH	CAST STEEL PILE POINTS
46.00	SQYD	ABUTMENT STRIP DRAIN
56.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
659.00	CUYD	SLOPE PROTECTION (RIPRAP STONE)

KANSAS DEPARTMENT OF TRASPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 20, 2024

DATE: 05/24/2024

TIME: 09:40am

524064535 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
150.00	SQYD	GEOTEXTILE FABRIC
1.00	LS	SEEDING

*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRASPORTATION
SUMMARY OF QUANTITIES

66

LETTING DATE: June 20, 2024

DATE: 05/24/2024
TIME: 09:40am

524066121 STATE PROJECT NO: U059-044 KA 7333-01 DBE GOAL:
WORKING DAYS: 30 COMPLETION DATE:
COUNTY: JEFFERSON
CRACK REPAIR. US-59. FR US-59/98TH ST INT TO JF/AT CO LI IN JF CO. LGTH 13.301
MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
186,010.00	LNFT	SEALING ASPHALT CRACKS (>1/8" <=1/2")
		*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRASPORTATION
SUMMARY OF QUANTITIES

67

LETTING DATE: June 20, 2024

DATE: 05/24/2024
TIME: 09:40am

524066131 STATE PROJECT NO: K092-044 KA 7353-01 DBE GOAL:
WORKING DAYS: 30 COMPLETION DATE:
COUNTY: JEFFERSON
CRACK REPAIR (ASPHALT). K-92. FR K-92/LOVERS LN INT TO JF/LV CO LI IN JF CO.
LGTH 5.484 MI. TIED TO KA 7333-01 AND KA 7354-01.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
83,580.00	LNFT	SEALING ASPHALT CRACKS (>1/8" <=1/2")
		*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRASPORTATION
SUMMARY OF QUANTITIES

68

LETTING DATE: June 20, 2024

DATE: 05/24/2024
TIME: 09:40am

524066141 STATE PROJECT NO: K004-044 KA 7354-01 DBE GOAL:
WORKING DAYS: 30 COMPLETION DATE:
COUNTY: JEFFERSON
CRACK REPAIR (ASPHALT). K-4. FR K-4/K-92 JCT TO K-4/US-59 JCT IN JF CO. LGTH
17.906 MI. TIED TO KA 7333-01 AND KA 7353-01.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
183,920.00	LNFT	SEALING ASPHALT CRACKS (>1/8" <=1/2")
		*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 20, 2024

DATE: 05/24/2024
TIME: 09:40am

524066151 STATE PROJECT NO: U024-089 KA 7340-01 DBE GOAL:
WORKING DAYS: 20 COMPLETION DATE:
COUNTY: SHAWNEE
CRACK SEAL (ASPHALT), US-24, KA 7341-01. FR PT/SN CL TO WCL SILVER LAKE IN
SN CO. LGTH 11.91 MI. KA 7342-01. FR 2077 FT E OF MENOKEN RD TO 560 FT W OF
ROCHESTER RD IN SN CO. LGTH 3.550 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	TRAFFIC CONTROL
47,250.00	LNFT	SEALING ASPHALT CRACKS (>1/8" <=1/2")
4,725.00	LNFT	SEALING ASPHALT CRACKS (>1/2" <2.0")
106,810.00	LNFT	SEALING ASPHALT CRACKS (>1/8" <=1/2")
10,681.00	LNFT	SEALING ASPHALT CRACKS (>1/2" <2.0")
*** END OF CONTRACT ***		

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

70

LETTING DATE: June 20, 2024

DATE: 05/24/2024
TIME: 09:40am

524066161 STATE PROJECT NO: 106 KA 7335-01 DBE GOAL:
 WORKING DAYS: 30 COMPLETION DATE:
 COUNTY: STATEWIDE
 CRACK SEAL. US-75. FR 2L-4L SPLIT TO SN/OS CL IN OS CO. LGTH 6.54 MI. FR
 SN/OS CL TO S EWS TOPEKA BLVD BR IN SN CO. LGTH 2.30 MI. FR N EWS TOPEKA
 BLVD BR TO END HMA IN SN CO. LGTH 6.40 MI. K-4. FR SN/WB CL TO K-4/AUBURN
 RD JCT IN SN CO. LGTH 10.082 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
1.00	HOUR	FLAGGER (SET PRICE)
87,264.00	LNFT	SEALING ASPHALT CRACKS (>1/8" <=1/2")
8,726.00	LNFT	SEALING ASPHALT CRACKS (>1/2" <2.0")
45,874.00	LNFT	SEALING ASPHALT CRACKS (>1/8" <=1/2")
4,587.00	LNFT	SEALING ASPHALT CRACKS (>1/2" <2.0")
263,004.00	LNFT	SEALING ASPHALT CRACKS (>1/8" <=1/2")
26,300.00	LNFT	SEALING ASPHALT CRACKS (>1/2" <2.0")
18,340.00	LNFT	SEALING ASPHALT CRACKS (>1/8" <=1/2")
1,834.00	LNFT	SEALING ASPHALT CRACKS (>1/2" <2.0")
*** END OF CONTRACT ***		

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

71

LETTING DATE: June 20, 2024

DATE: 05/24/2024
TIME: 09:40am

524066171 STATE PROJECT NO: K032-106 KA 7355-01 DBE GOAL:
WORKING DAYS: 20 COMPLETION DATE:
COUNTY: STATEWIDE
CRACK REPAIR. K-32. KA 7357-01. FR LV/WY CO LI TO US-24/K-32 JCT IN LV CO. KA
7356-01, FR LV/DG CO TO K-32/US-24 IN DG CO. LGTH 17.2 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
1.00	HOUR	FLAGGER (SET PRICE)
212,850.00	LNFT	SEALING ASPHALT CRACKS (>1/8" <=1/2")
2,370.00	LNFT	SEALING ASPHALT CRACKS (>1/8" <=1/2")
*** END OF CONTRACT ***		

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

72

LETTING DATE: June 20, 2024

DATE: 05/24/2024
TIME: 09:40am

524066212 STATE PROJECT NO: I070-027 KA 7231-01 DBE GOAL:
WORKING DAYS: 45 COMPLETION DATE:
COUNTY: ELLSWORTH
LIGHTING. I-70: REPLACE 2 HIGH MAST LIGHT TOWERS AT ELLSWORTH REST AREA
IN EW CO.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	ELECTRIC LIGHTING SYSTEM
1.00	LS	ELECTRIC LIGHTING SYSTEM
		*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 20, 2024

DATE: 05/24/2024
TIME: 09:40am

524066232 STATE PROJECT NO: U056-057 KA 7349-01 DBE GOAL:
 WORKING DAYS: 15 COMPLETION DATE:
 COUNTY: MARION
 MILLING AND HMA OVERLAY. US-56. FR N RADIUS POINT OF 6TH ST IN
 LINCOLNVILLE N TO 800 FT S OF 340TH RD IN MN CO. LGTH 1.7 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	LS	MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)
4,935.00	TON	HMA OVERLAY (SR-12.5A) (PG 70-28)
1,628.00	TON	HMA-RCI (PG 70-28 RCI)
6,563.00	TON	QUALITY CONTROL TESTING (HMA)
56.00	TON	EMULSIFIED ASPHALT (EMULSION BONDING LIQUID)
6,577.00	SQYD	MILLING
1.00	TON	MATERIAL FOR HMA PATCHING (SET PRICE)
1.00	EACH	ASPHALT AIR VOID PAY ADJUSTMENT
1.00	EACH	ASPHALT DENSITY PAY ADJUSTMENT
1.00	EACH	ASPHALT CORE (SET PRICE)
2,553.00	TON	PAVEMENT EDGE WEDGE (ROCK)
1.00	MGAL	WATER (EARTHWORK COMPACTION) (SET PRICE)
89.80	STAL	FLEXIBLE RAISED PAVEMENT MARKERS (4" BROKEN (3 FT.))
179.50	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE II)
*** END OF CONTRACT ***		

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 20, 2024

DATE: 05/24/2024
TIME: 09:40am

524066414 STATE PROJECT NO: U054-037 KA 7068-01 DBE GOAL:
WORKING DAYS: 30 COMPLETION DATE:
COUNTY: GREENWOOD
BRIDGE REPAIR. US-54. BR. 54-37-301.51(068) OVER VERDIGRIS RIVER IN GW CO.
LGTH 0.2 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	LBS.	REINFORCING STEEL (REPAIR) (GRADE 60) (EPOXY) (SET PRICE)
510.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
3.20	CUYD	CONCRETE (GRADE 4.0) (AE) (SA)
3.00	SQFT	CONCRETE SURFACE REPAIR
145.70	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
325.00	LNFT	CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY)
325.00	LNFT	CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY - RELOCATE)
2.00	EACH	IMPACT ATTENUATOR (TL-3) (TEMPORARY)
10.00	EACH	REPLACEMENT MODULES (IMPACT ATTENUATOR)
1,764.00	LNFT	PAVEMENT MARKING REMOVAL
20.00	EACH	RIGID RAISED PAVEMENT MARKER (TYPE I)
1.00	LS	TRAFFIC SIGNAL INSTALLATION (TEMPORARY)

*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

75

LETTING DATE: June 20, 2024

DATE: 05/24/2024
TIME: 09:40am

524066424 STATE PROJECT NO: U069-054 KA 6735-01 DBE GOAL:
 WORKING DAYS: 65 COMPLETION DATE:
 COUNTY: LINN
 BRIDGE REPAIR. US-69. BR 69-54-95.48(057)(NB) OVER MARAIS DES CYGNES RV
 0.88 MI S OF N JCT K-52/US-69 IN LN CO. LGTH 0.081 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	REMOVAL OF EXISTING STRUCTURES
114.00	CUYD	ROCK EXCAVATION
10.00	SQYD	AREA PREPARED FOR PATCHING
5.00	SQYD	AREA PREPARED FOR PATCHING (FULL DEPTH)
1.00	LBS.	REINFORCING STEEL (REPAIR) (GRADE 60) (EPOXY) (SET PRICE)
95.00	LNFT	EXPANSION JOINT (STRIP SEAL ASSEMBLY)
440.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
5.40	CUYD	CONCRETE (GRADE 4.0) (AE) (SA)
395.90	SQYD	CONCRETE PAVEMENT (10" UNIFORM) (AE) (BR APP)
667.00	SQYD	MILLING
59.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
131.80	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
9,623.00	LNFT	PAVEMENT MARKING REMOVAL
1,050.00	LNFT	CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY)
1,050.00	LNFT	CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY - RELOCATE)
1.00	EACH	INERTIAL BARRIER SYSTEM (TL-3)
15.00	EACH	REPLACEMENT MODULES (IBS)

*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 20, 2024

DATE: 05/24/2024
TIME: 09:40am

524066434 STATE PROJECT NO: K039-103 KA 6728-01 DBE GOAL:
 WORKING DAYS: 90 COMPLETION DATE:
 COUNTY: WILSON
 BRIDGE REPAIR. K-39. BR NO. 39-103 -7.19(021) OVER SNAKE CREEK. BR NO.
 39-103-8.37(022) OVER VERDIGRIS RIVER IN WL CO. LGTH 0.002 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	LS	CLEARING AND GRUBBING
20.00	CUYD	COMMON EXCAVATION (RURAL SMALL)
1,880.00	CUYD	COMMON EXCAVATION (CONTRACTOR FURNISHED)
1,520.00	CUYD	COMPACTION OF EARTHWORK (TYPE A) (MR-5-5)
1.00	MGAL	WATER (GRADING) (SET PRICE)
4,510.00	SQYD	SALVAGED TOPSOIL
650.00	LNFT	GUARDRAIL, STEEL PLATE (MGS)
4.00	EACH	GUARDRAIL END TERMINAL (MGS-MSKT)
4.00	EACH	GUARDRAIL END TERMINAL (MGS-SOFTSTOP)
168.00	LBS.	TEMPORARY FERTILIZER (15-30-15)
142.70	LBS.	SOIL EROSION MIX
4,076.00	SQYD	EROSION CONTROL (CLASS 1) (TYPE C)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
1.00	LS	BRIDGE REPAIR
3.20	CUYD	CONCRETE (GRADE 4.0) (AE) (SW)
720.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
110.00	LBS.	REINFORCING STEEL (GRADE 60) (GALVANIZED)
116.00	EACH	DRILLING AND GROUTING
869.00	SQYD	MACHINE PREPARATION (1.75")
310.00	SQYD	AREA PREPARED FOR PATCHING
5.00	SQYD	AREA PREPARED FOR PATCHING (FULL DEPTH)
869.00	SQYD	PORTLAND CEMENT CONCRETE OVERLAY (1.75")
1.00	LBS.	REINFORCING STEEL (REPAIR) (GRADE 60) (EPOXY) (SET PRICE)
1.00	LBS.	REINFORCING STEEL (REPAIR) (GRADE 60) (SET PRICE)
1.00	CUYD	MATERIAL FOR PORTLAND CEMENT CONCRETE OVERLAY (SET PRICE)
735.00	SQYD	BRIDGE DECK GROOVING
50.00	LNFT	BRIDGE CURB REPAIR
54.00	LNFT	EXPANSION JOINT (MEMBRANE SEALANT)
5.90	CUYD	CONCRETE (GRADE 4.0) (AE) (SW)
190.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
112.00	EACH	DRILLING AND GROUTING
1.00	LS	BRIDGE PAINTING (ORGANIC ZINC W/ ACRYLIC SYSTEM)
1,470.00	SQYD	MACHINE PREPARATION (0.25")
50.00	SQYD	AREA PREPARED FOR PATCHING
5.00	SQYD	AREA PREPARED FOR PATCHING (FULL DEPTH)
1,487.00	SQYD	MULTI-LAYER POLYMER CONCRETE OVERLAY
1.00	LBS.	REINFORCING STEEL (REPAIR) (GRADE 60) (EPOXY) (SET PRICE)
62.00	LNFT	EXPANSION JOINT (STRIP SEAL ASSEMBLY)
10.60	TON	HMA-COMMERCIAL GRADE (CLASS A)
659.60	SQYD	AGGREGATE SHOULDER (AS-1) (4")
1.00	MGAL	WATER (AGGREGATE SHOULDERS) (SET PRICE)

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 20, 2024

DATE: 05/24/2024
TIME: 09:40am

524066434 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
32,415.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
9,343.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (4")
4,590.00	EADA	WORK ZONE SIGNS (0 TO 9.25 SQ.FT.)
4,450.00	EADA	WORK ZONE SIGNS (9.26 TO 16.25 SQ.FT.)
2,430.00	EADA	WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)
28,220.00	EADA	CHANNELIZER (PORTABLE)
3,510.00	EADA	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)
262.00	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
13.60	STAL	FLEXIBLE RAISED PAVEMENT MARKERS (4" BROKEN (3 FT.))
14,465.00	LNFT	PAVEMENT MARKING REMOVAL
44.00	EACH	RIGID RAISED PAVEMENT MARKER (TYPE I)
1.00	LS	TRAFFIC SIGNAL INSTALLATION (TEMPORARY)
1.00	LS	TRAFFIC CONTROL (INITIAL SETUP)

*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 20, 2024

DATE: 05/24/2024
TIME: 09:40am

524066515 STATE PROJECT NO: 106 KA 6863-01 DBE GOAL:
 WORKING DAYS: 165 COMPLETION DATE:
 COUNTY: STATEWIDE
 SIGNING: K-96, US-54 AND K-15 IN SG, BU, AND SU CO. LGTH 26.218 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
8,093.94	SQFT	SIGN (FLAT SHEET) (HIGH PERFORMANCE)
11,802.00	SQFT	SIGN (REINFORCED PANEL) (HIGH PERFORMANCE)
12,416.00	LNFT	SIGN POST (4" X 6" WOOD) (FLAT SHEET SIGN)
16,851.00	LNFT	SIGN POST (4" X 6" WOOD) (REINFORCED PANEL SIGN)
216.00	LNFT	SIGN POST (2 LB/FT "U" STEEL)
832.00	LNFT	SIGN POST (3 LB/FT "U" STEEL)
269.00	LNFT	SIGN POST (2-1/4" PERFORATED SQUARE STEEL TUBE)
762.00	LNFT	SIGN POST (W 6 X 9 STEEL BEAM)
216.00	LNFT	SIGN POST (W10X12 STEEL BEAM)
48.00	EACH	SIGN POST STUB AND BREAKAWAY BASE PLATE (W 6 X 9)
12.00	EACH	SIGN POST STUB AND BREAKAWAY BASE PLATE (W10X12)
48.00	EACH	SIGN POST BREAKAWAY BASE PLATE (W 6 X 9)
12.00	EACH	SIGN POST BREAKAWAY BASE PLATE (W10X12)
384.00	LNFT	SIGN POST FOOTING (24" STEEL BEAM POST CONCRETE)
1,881.00	LNFT	SIGN POST FOOTING (18" WOOD POST CONCRETE)

*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 20, 2024

DATE: 05/24/2024
TIME: 09:40am

524066525 STATE PROJECT NO: U160-096 KA 6941-01 DBE GOAL:
 WORKING DAYS: 110 COMPLETION DATE:
 COUNTY: SUMNER
 BRIDGE REPAIR. US-160. BR 160-096-294.75(142) 0.23 MI SW OF W JCT OF
 US-81/US-160 IN WELLINGTON IN SU CO. LGTH 0.225 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	REMOVAL OF EXISTING STRUCTURES
35.00	CUYD	ROCK EXCAVATION
56.00	CUYD	BRIDGE APPROACH SLAB FOOTING
110.00	LNFT	EXPANSION JOINT (MEMBRANE SEALANT)
1,760.00	SQYD	MACHINE PREPARATION (1.75")
3.00	LNFT	BRIDGE CURB REPAIR
180.00	SQYD	AREA PREPARED FOR PATCHING
5.00	SQYD	AREA PREPARED FOR PATCHING (FULL DEPTH)
1,450.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
1.00	LBS.	REINFORCING STEEL (REPAIR) (GRADE 60) (EPOXY) (SET PRICE)
1,760.00	SQYD	PORTLAND CEMENT CONCRETE OVERLAY (1.75")
3.00	CUYD	CONCRETE (GRADE 4.0) (AE) (SA)
123.00	LBS.	STRUCTURAL STEEL (A709) (GR 36)
1.00	CUYD	MATERIAL FOR PORTLAND CEMENT CONCRETE OVERLAY (SET PRICE)
1,633.00	SQYD	BRIDGE DECK GROOVING
289.00	SQYD	CONCRETE MASONRY COATING
108.00	SQYD	CONCRETE PAVEMENT (12" UNIFORM) (AE) (BR APP)
1,851.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
2,276.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (4")
3.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (LEFT ARROW)
2.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (ONLY)
23.00	LNFT	PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (24")
131.00	LNFT	PAVEMENT MARKING REMOVAL
2,810.00	EADA	WORK ZONE SIGNS (0 TO 9.25 SQ.FT.)
3,630.00	EADA	WORK ZONE SIGNS (9.26 TO 16.25 SQ.FT.)
3,300.00	EADA	WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)
3,960.00	EADA	CHANNELIZER (FIXED)
15,510.00	EADA	CHANNELIZER (PORTABLE)
2,150.00	EADA	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)
170.00	EADA	ARROW DISPLAY
55.50	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
4,060.00	LNFT	PAVEMENT MARKING REMOVAL
1.00	LS	TRAFFIC CONTROL (INITIAL SETUP)

*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION
SUMMARY OF QUANTITIES

LETTING DATE: June 20, 2024

DATE: 05/24/2024
TIME: 09:40am

524066636 STATE PROJECT NO: U056-095 TE 9605-01 DBE GOAL:
 WORKING DAYS: 70 COMPLETION DATE:
 COUNTY: STEVENS
 PEDESTRIAN & BICYCLE PATHS. US-56: FR W CITY LIMITS ST TO S COULTER DR IN
 THE CITY OF HUGOTON IN SV CO. LGTH IS 0.936 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	LS	MOBILIZATION
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	CLEARING AND GRUBBING
465.00	CUYD	COMMON EXCAVATION (URB)
78.00	CUYD	ROCK EXCAVATION
3,410.00	SQYD	SIDEWALK CONSTRUCTION (4") (AE)
914.00	SQYD	SIDEWALK CONSTRUCTION (6") (AE)
246.00	SQYD	SIDEWALK RAMP
1.00	CUYD	TEMPORARY SURFACING MATERIAL (AGGREGATE) (SET PRICE)
1.00	EACH	MAILBOX INSTALLATION (SET PRICE)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
20.00	LNFT	BIODEGRADABLE LOG (9")
20.00	LNFT	BIODEGRADABLE LOG (20")
5,000.00	LNFT	SILT FENCE
1.00	LS	SWPPP DESIGN
18.00	EACH	SWPPP INSPECTION
18.00	EACH	WATER POLLUTION CONTROL MANAGER
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
617.00	LNFT	CURB AND GUTTER, COMBINED (AE)
234.00	SQYD	CONCRETE PAVEMENT (6" UNIFORM) (AE)
216.98	SQFT	SIGN (FLAT SHEET) (HIGH PERFORMANCE)
260.00	LNFT	SIGN POST (4" X 6" WOOD) (FLAT SHEET SIGN)
80.00	LNFT	SIGN POST (2" PERFORATED SQUARE STEEL TUBE)
8.00	EACH	SIGN POST FOOTING (2" PERFORATED SQUARE STEEL TUBE)
1.00	LS	SIGN (REMOVE AND RESET)
300.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
82.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (4")
609.00	LNFT	PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (12")
1,536.00	LNFT	PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (24")
58.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (YIELD)
1.00	LS	FLASHING BEACON SYSTEM
1.00	LS	SEEDING
*** END OF CONTRACT ***		