
May 22, 2024
04/11/2024
02:56pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 1

**************************************************************************************
PRIME CONTRACTORS SHALL NOTIFY KDOT OF THEIR

INTENT TO BID BY IDENTIFYING THEMSELVES AS A BID HOLDER
**************************************************************************************

90
SHAWNEE

I070-089 KA 6932-01
WORKING DAYS:
COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

 1.0%DBE GOAL:

BRIDGE REPAIR. I-70. BR 70-89-363.90 (039) AT JCT OF CALIFORNIA AVE AND I-70 IN 
SN CO. LGTH 0.059 MI.

524052131

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS MOBILIZATION

 1.00 LS MOBILIZATION (DBE)

 1.00 LS TRAFFIC CONTROL

 1.00 HOUR FLAGGER (SET PRICE)

 1,568.00 SQYD MACHINE PREPARATION (1.00")

 5,904.00 LNFT PAVEMENT WATERPROOFING MEMBRANE (36")

 375.00 SQYD AREA PREPARED FOR PATCHING

 20.00 SQYD AREA PREPARED FOR PATCHING (FULL DEPTH)

 1.00 LBS. REINFORCING STEEL (REPAIR) (GRADE 60) (SET PRICE)

 39.00 STAL PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)

 500.00 LNFT PAVEMENT MARKING REMOVAL

 733.00 SQYD MILLING

 250.00 TON HMA-COMMERCIAL GRADE (CLASS A)

 800.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 6")

 4.00 EACH PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (LEFT ARROW)

*** END OF CONTRACT ***



May 22, 2024
04/11/2024
02:56pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 2

70
SHAWNEE

K004-089 KA 6933-01
WORKING DAYS:
COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

 10.0%DBE GOAL:

BRIDGE REPAIR. K-4. BR NO. 4-89-331.98 (261), 4-89-331.99 (262)AT E JCT OF US-40 
AND K-4 IN SN CO. LGTH 0.048 MI.

524052141

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS MOBILIZATION

 1.00 LS MOBILIZATION (DBE)

 1.00 HOUR FLAGGER (SET PRICE)

 1.00 LS REMOVAL OF EXISTING STRUCTURES

 24.00 EACH DRILLING AND GROUTING

 4.00 EACH FLUME INLET (CONCRETE)

 305.00 LNFT SLOPE DRAIN (STONE)

 130.00 CUYD COMMON EXCAVATION (URB)

 476.00 CUYD COMMON EXCAVATION (UNSTABLE)

 800.00 CUYD COMMON EXCAVATION (UNSUITABLE)

 130.00 CUYD COMPACTION OF EARTHWORK (TYPE  AA) (MR-5-5)

 1.00 MGAL WATER (GRADING) (SET PRICE)

 21.00 CUYD ROCK EXCAVATION

 576.00 CUYD SLOPE PROTECTION (AGGREGATE)

 800.00 CUYD EMBANKMENT

 61.50 LBS. TEMPORARY FERTILIZER (15-30-15)

 45.10 LBS. SOIL EROSION MIX

 368.00 SQYD EROSION CONTROL (CLASS 1) (TYPE C)

 1,600.00 SQYD EROSION CONTROL (CLASS 2) (TYPE E)

 1.00 CUYD SEDIMENT REMOVAL (SET PRICE)

 1.00 LNFT TEMPORARY BERM (SET PRICE)

 144.00 LNFT BIODEGRADABLE LOG (20")

 1.00 MGAL WATER (EROSION CONTROL) (SET PRICE)

 49.00 SQYD ABUTMENT STRIP DRAIN

 6.00 CUYD FLOWABLE FILL (HIGH STRENGTH)

 1.00 LS TEMPORARY SHORING

 75.00 SQYD AGGREGATE BASE (AB-3) ( 6")

 75.00 SQYD CONCRETE PAVEMENT (10" UNIFORM) (AE) (BR APP)

 155.00 LNFT EXPANSION JOINT (MEMBRANE SEALANT)

 1.00 MGAL WATER (AGGREGATE BASE) (SET PRICE)

 3,342.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 6")

 455.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 8")

 1,700.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) ( 6")

 5,497.00 LNFT PAVEMENT MARKING REMOVAL

 1,580.00 EADA WORK ZONE SIGNS ( 0 TO 9.25 SQ.FT.)

 2,520.00 EADA WORK ZONE SIGNS ( 9.26 TO 16.25 SQ.FT.)

 2,520.00 EADA WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)

 19,950.00 EADA CHANNELIZER (PORTABLE)

 5,040.00 EADA WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)

 210.00 EADA ARROW DISPLAY

 128.60 STAL PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)

 2.90 STAL PAVEMENT MARKING (TEMP) 4" DOTTED EXTENSION (TYPE I)

 2.00 EACH PAVEMENT MARKING (TEMP) (SYMBOL) (TYPE I)

 12,960.00 LNFT PAVEMENT MARKING REMOVAL

 1.00 LS TRAFFIC CONTROL (INITIAL SETUP)

 1,200.00 LNFT CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY)



May 22, 2024
04/11/2024
02:56pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 3

524052141 CONT...

ITEM DESCRIPTIONUNITQUANTITY

 600.00 LNFT CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY - RELOCATE)

 2.00 EACH INERTIAL BARRIER SYSTEM (TL-3)

 15.00 EACH REPLACEMENT MODULES (IBS)

*** END OF CONTRACT ***



May 22, 2024
04/11/2024
02:56pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 4

70
SHAWNEE

089 TE 0505-02
WORKING DAYS:
COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

 0.5%DBE GOAL:

PEDESTRIAN AND BICYCLE PATHS. LANDON, SHUNGA AND N LEVEE TRAILS IN 
TOPEKA IN SN CO. LGTH IS 0.25 MI.

524052151

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS CONTRACTOR CONSTRUCTION STAKING

 1.00 LS MOBILIZATION

 1.00 LS MOBILIZATION (DBE)

 1.00 LS REMOVAL OF EXISTING STRUCTURES

 1.00 HOUR FLAGGER (SET PRICE)

 1.00 LS CLEARING AND GRUBBING

 33.00 CUYD COMMON EXCAVATION (URB)

 46.00 CUYD COMMON EXCAVATION (CONTRACTOR FURNISHED)

 351.00 CUYD UNCLASSIFIED EXCAVATION

 98.00 CUYD ROCK EXCAVATION

 364.00 CUYD COMPACTION OF EARTHWORK (TYPE   B) (MR-90)

 1.00 TON CALCIUM CHLORIDE

 176.00 TON SURFACING MATERIAL (SPECIAL)

 1.00 MGAL WATER (GRADING) (SET PRICE)

 1,703.00 SQYD SIDEWALK CONSTRUCTION ( 6") (AE)

 157.00 SQYD SIDEWALK RAMP

 1.00 EACH GATE (SPECIAL)

 8.00 CUYD TRANSPORTING SALVAGEABLE MATERIAL

 21.00 LBS. TEMPORARY FERTILIZER (13-13-13)

 15.40 LBS. SOIL EROSION MIX

 694.00 SQYD EROSION CONTROL (CLASS 1) (TYPE C)

 1.00 CUYD SEDIMENT REMOVAL (SET PRICE)

 1.00 LNFT TEMPORARY BERM (SET PRICE)

 800.00 LNFT BIODEGRADABLE LOG ( 9")

 95.00 LNFT FILTER SOCK (12")

 1.00 MGAL WATER (EROSION CONTROL) (SET PRICE)

 366.00 LNFT CURB AND GUTTER, COMBINED (AE) (SPECIAL)

 376.00 SQYD CONCRETE PAVEMENT ( 8" UNIFORM) (AE)

 379.00 SQYD AGGREGATE BASE (AB-3) ( 6")

 1.00 MGAL WATER (AGGREGATE BASE) (SET PRICE)

 166.00 SQFT SIGN (FLAT SHEET) (HIGH PERFORMANCE)

 314.00 LNFT SIGN POST (2" PERFORATED SQUARE STEEL TUBE)

 31.00 EACH SIGN POST FOOTING ( 2" PERFORATED SQUARE STEEL TUBE)

 7,025.00 LNFT PAVEMENT MARKING (THERMOPLASTIC) (WHITE) ( 4")

 100.00 LNFT PAVEMENT MARKING (THERMOPLASTIC) (WHITE) ( 6")

 97.00 LNFT PAVEMENT MARKING (THERMOPLASTIC) (WHITE) ( 8")

 117.00 LNFT PAVEMENT MARKING (THERMOPLASTIC) (WHITE) (12")

 181.00 LNFT PAVEMENT MARKING (THERMOPLASTIC) (WHITE) (24")

 640.00 LNFT PAVEMENT MARKING (THERMOPLASTIC) (YELLOW) ( 4")

 69.00 EACH PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (SHARROW)

 8.00 EACH PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (BICYCLE)

 14.00 EACH PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (THRU ARROW)

 1.00 EACH PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (RT ARROW)

 3.00 EACH PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (LEFT ARROW)

 4.00 EACH PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (ONLY)

 34.00 EACH PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (SPECIAL)



May 22, 2024
04/11/2024
02:56pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 5

524052151 CONT...

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS SEEDING

 2,380.00 EADA WORK ZONE SIGNS ( 0 TO 9.25 SQ.FT.)

 1,120.00 EADA WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)

 490.00 EADA WORK ZONE BARRICADES (PEDESTRIAN)

 8,540.00 EADA CHANNELIZER (PORTABLE)

 2,240.00 EADA WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)

 1.00 LS TRAFFIC CONTROL (INITIAL SETUP)

*** END OF CONTRACT ***



May 22, 2024
04/11/2024
02:56pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 6

125
MITCHELL

U024-062 KA 6437-01
WORKING DAYS:
COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

 1.0%DBE GOAL:

GRADING AND SURFACING. US-24/K-9: FR OAK ST TO ELM ST AND ON OAK ST FR 
9TH ST TO US-24/K-9 IN CAWKER CITY IN MC CO. LGTH IS 0.43 MI.

524052212

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS MOBILIZATION

 1.00 LS MOBILIZATION (DBE)

 1.00 EACH FIELD OFFICE AND LABORATORY (TYPE A)

 1.00 LS CONTRACTOR CONSTRUCTION STAKING

 1.00 LS REMOVAL OF EXISTING STRUCTURES

 1.00 HOUR FLAGGER (SET PRICE)

 73.00 CUYD COMMON EXCAVATION (URB)

 329.00 CUYD ROCK EXCAVATION

 1.00 EACH ADJUSTMENT OF VALVE BOX (WATER)

 11.00 EACH INLET (TYPE 22 CURB)

 2.00 EACH INLET (TYPE 22 CURB) (RADIUS)

 4.00 EACH INLET (GUTTER)

 7.00 EACH MANHOLE (REINFORCED CONCRETE)

 2.00 EACH END SECTION ( 15") (RC)

 1.00 EACH END SECTION ( 30") (RC)

 1.00 EACH END SECTION (12.5 SQ.FT.) (RCHE)

 29.00 LNFT STORM SEWER (12") (RCP)

 128.00 LNFT STORM SEWER (15") (RCP)

 773.00 LNFT STORM SEWER (18") (RCP)

 62.00 LNFT STORM SEWER (24") (RCP)

 224.00 LNFT STORM SEWER (30") (RCP)

 117.00 LNFT STORM SEWER (36") (RCP)

 150.00 LNFT STORM SEWER (42") (RCP)

 363.00 LNFT STORM SEWER (12.5 SQ.FT.) (RCPHE)

 28.00 SQYD RIPRAP (LIGHT STONE) (200 LB)

 12.00 TON AGGREGATE DITCH LINING ( 6")

 603.00 SQYD SIDEWALK CONSTRUCTION ( 4") (AE)

 95.00 SQYD SIDEWALK RAMP

 1,255.00 SQYD AGGREGATE BASE (AB-3) ( 8")

 1.00 MGAL WATER (AGGREGATE BASE) (SET PRICE)

 1.00 CUYD SEDIMENT REMOVAL (SET PRICE)

 1.00 LNFT TEMPORARY BERM (SET PRICE)

 19.00 EACH TEMPORARY INLET SEDIMENT BARRIER

 80.00 LNFT SILT FENCE

 1.00 MGAL WATER (EROSION CONTROL) (SET PRICE)

 565.00 SQYD CONCRETE PAVEMENT ( 5" UNIFORM) (AE)

 282.00 SQYD CONCRETE PAVEMENT ( 6" UNIFORM) (AE)

 826.00 LNFT CURB AND GUTTER, COMBINED (AE)

 99.00 TON HMA-COMMERCIAL GRADE (CLASS A) (PATCHING)

 50.00 LNFT SIGN POST (4" X 6" WOOD) (FLAT SHEET SIGN)

 1.00 LS SIGN (REMOVE AND RESET)

 2,578.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 6")

 4,760.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) ( 4")

 76.00 LNFT PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (24")

 7,250.00 LNFT PAVEMENT MARKING REMOVAL

 1.00 LS SEEDING



May 22, 2024
04/11/2024
02:56pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 7

524052212 CONT...

ITEM DESCRIPTIONUNITQUANTITY

 8,440.00 EADA WORK ZONE SIGNS ( 0 TO 9.25 SQ.FT.)

 9,190.00 EADA WORK ZONE SIGNS ( 9.26 TO 16.25 SQ.FT.)

 6,940.00 EADA WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)

 2,250.00 EADA WORK ZONE BARRICADES (PEDESTRIAN)

 31,880.00 EADA CHANNELIZER (PORTABLE)

 2,820.00 EADA WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)

 190.00 EADA ARROW DISPLAY

 167.00 STAL PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)

 18,478.00 LNFT PAVEMENT MARKING REMOVAL

 1.00 LS TRAFFIC CONTROL (INITIAL SETUP)

*** END OF CONTRACT ***



May 22, 2024
04/11/2024
02:56pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 8

160
BOURBON

U069-006 KA 6738-01
WORKING DAYS:
COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

 1.0%DBE GOAL:

MILLING AND HMA OVERLAY. US-69. NB LNS FR S JCT US69/US54 N TO BB/LN CL IN 
BB CO. LGTH 13.603 MI. TIED TO KA 6738-03, KA 6791-01, KA 6791-03.

524052414

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS MOBILIZATION

 1.00 LS MOBILIZATION (DBE)

 1.00 LS TRAFFIC CONTROL

 1.00 HOUR FLAGGER (SET PRICE)

 1.00 LS MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)

 1.00 EACH FIELD OFFICE AND LABORATORY (TYPE A)

 11,701.00 TON HMA-RCI (PG 70-28 RCI)

 35,540.00 TON HMA OVERLAY (SR-12.5A) (PG 70-28)

 26,034.00 TON HMA OVERLAY (SR-12.5A) (PG 64-22) (SHOULDER)

 73,275.00 TON QUALITY CONTROL TESTING (HMA)

 275.00 TON EMULSIFIED ASPHALT (SS-1HP)

 1,524.00 TON MILLING

 21,466.00 SQYD MILLING

 500.00 LNFT CRACK FILLING

 9,594.00 TON PAVEMENT EDGE WEDGE (ROCK)

 1.00 MGAL WATER (EARTHWORK COMPACTION) (SET PRICE)

 1.00 EACH ASPHALT AIR VOID PAY ADJUSTMENT

 1.00 EACH ASPHALT DENSITY PAY ADJUSTMENT

 1.00 EACH ASPHALT CORE (SET PRICE)

 1.00 EACH ASPHALT BINDER PAY ADJUSTMENT

 1.00 EACH ASPHALT PAVEMENT SMOOTHNESS

 718.20 STAL PAVEMENT MARKING (TEMP) 4" BROKEN (8')(TYPE I)

 1,376.90 STAL PAVEMENT MARKING (TEMP) 4" BROKEN (8') (TYPE II)

 136.00 STAL PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)

 272.10 STAL PAVEMENT MARKING (TEMP) 4" SOLID (TYPE II)

 1,383.60 STA. RUMBLE STRIPS (MILLED) (ASPHALT)

 97,207.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 6")

 6,710.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 8")

 1,194.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (12")

 78,718.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) ( 6")

 90.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (24")

 7,197.00 LNFT PAVEMENT MARKING REMOVAL

*** END OF CONTRACT ***



May 22, 2024
04/11/2024
02:56pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 9

250
CHEROKEE

U400-011 KA 2375-10
WORKING DAYS:
COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

 4.5%DBE GOAL:

GRADING AND SURFACING. US-400: FR 4.2 MI E OF US-400/K-7 JCT E FOR 1.55 MI IN 
CK CO. LGTH IS 1.545 MI.

524052424

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS CONTRACTOR CONSTRUCTION STAKING

 1.00 EACH FIELD OFFICE AND LABORATORY (TYPE A)

 1.00 CUYD FOUNDATION STABILIZATION (SET PRICE)

 1.00 LS MOBILIZATION

 1.00 LS MOBILIZATION (DBE)

 1.00 LS REMOVAL OF EXISTING STRUCTURES

 1.00 LS MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)

 1.00 CUYD CONCRETE FOR SEAL COURSE (SET PRICE)

 1.00 HOUR FLAGGER (SET PRICE)

 1.00 LS CLEANING EXISTING STRUCTURE

 149.00 CUYD FOUNDATION STABILIZATION

 381.00 CUYD GRANULAR BACKFILL (WINGWALLS)

 1.00 LS CLEARING AND GRUBBING

 57,486.00 CUYD COMMON EXCAVATION (RURAL SMALL)

 49,488.00 CUYD COMMON EXCAVATION (CONTRACTOR FURNISHED)

 4,933.00 CUYD ROCK EXCAVATION

 5,198.00 CUYD COMPACTION OF EARTHWORK (TYPE  AA) (MR-5-5)

 43,918.00 CUYD COMPACTION OF EARTHWORK (TYPE   A) (MR-5-5)

 39,424.00 CUYD COMPACTION OF EARTHWORK (TYPE   B) (MR-90)

 1.00 MGAL WATER (GRADING) (SET PRICE)

 117,065.00 SQYD SALVAGED TOPSOIL

 422.20 CUYD CONCRETE (GRADE 4.0) (RCB)

 49,020.00 LBS. REINFORCING STEEL (GRADE 60)

 504.00 SQYD BRIDGE BACKWALL PROTECTION SYSTEM

 6.00 EACH END SECTION ( 18")

 10.00 EACH END SECTION ( 24")

 4.00 EACH END SECTION ( 30")

 132.00 LNFT ENTRANCE PIPE ( 18")

 305.00 LNFT ENTRANCE PIPE ( 24")

 110.00 LNFT ENTRANCE PIPE ( 30")

 107.00 CUYD SLOPE PROTECTION (RIPRAP STONE)

 1.00 CUYD TEMPORARY SURFACING MATERIAL (AGGREGATE) (SET PRICE)

 3.80 PMPS MOWING

 1.00 EACH MAILBOX INSTALLATION (SET PRICE)

 1.00 EACH MONUMENT BOX

 22.00 EACH RIGHT-OF-WAY SURVEY MONUMENT

 4,920.00 LBS. TEMPORARY FERTILIZER (15-30-15)

 600.20 LBS. TEMPORARY SEED (CANADA WILDRYE)

 1,350.50 LBS. TEMPORARY SEED (GRAIN OATS)

 1,350.50 LBS. TEMPORARY SEED (STERILE WHEATGRASS)

 468.90 LBS. SOIL EROSION MIX

 11,783.00 SQYD EROSION CONTROL (CLASS 1) (TYPE C)

 969.00 SQYD EROSION CONTROL (CLASS 2) (TYPE E)

 738.00 SQYD EROSION CONTROL (CLASS 2) (TYPE F)

 1.00 CUYD SEDIMENT REMOVAL (SET PRICE)

 1.00 LNFT TEMPORARY BERM (SET PRICE)



May 22, 2024
04/11/2024
02:56pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:
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524052424 CONT...

ITEM DESCRIPTIONUNITQUANTITY

 2,142.00 LNFT BIODEGRADABLE LOG (20")

 1,929.00 LNFT FILTER SOCK (18")

 639.00 LNFT SILT FENCE

 1.00 LS SWPPP DESIGN

 58.00 EACH SWPPP INSPECTION

 58.00 EACH WATER POLLUTION CONTROL MANAGER

 13,509.00 LBS. MULCHING TACKING SLURRY

 90.00 TON MULCHING

 1.00 MGAL WATER (EROSION CONTROL) (SET PRICE)

 2,157.00 TON MILLING

 3,991.00 TON HMA SURFACE (SR- 9.5A) (PG 70-28)

 5,374.00 TON HMA BASE (SR-12.5A) (PG 70-28)

 11,249.00 TON HMA BASE (SR-12.5A) (PG 64-22)

 1,364.00 TON HMA SURFACE (SR- 9.5A) (PG 58-28) (SHOULDER)

 3,998.00 TON HMA BASE (SR-12.5A) (PG 64-22) (SHOULDER)

 50.00 TON EMULSIFIED ASPHALT (SS-1HP)

 25,976.00 TON QUALITY CONTROL TESTING (HMA)

 1.00 MGAL WATER (EARTHWORK COMPACTION) (SET PRICE)

 42,630.00 SQYD CRUSHED STONE SUBGRADE ( 6")

 2,368.00 TON PAVEMENT EDGE WEDGE (ROCK)

 1.00 EACH ASPHALT DENSITY PAY ADJUSTMENT

 1.00 EACH ASPHALT AIR VOID PAY ADJUSTMENT

 1.00 EACH ASPHALT PAVEMENT SMOOTHNESS

 1.00 EACH ASPHALT CORE (SET PRICE)

 1.00 EACH FIELD OFFICE AND LABORATORY (TYPE A)

 1.00 MGAL WATER (CRUSHED STONE SUBGRADE) (SET PRICE)

 1.00 TON MATERIAL FOR HMA PATCHING (SET PRICE)

 98.20 STA. RUMBLE STRIPS (MILLED) (ASPHALT) (CENTERLINE)

 196.30 STA. RUMBLE STRIPS (MILLED) (ASPHALT)

 20,203.00 LNFT FENCE (SINGLE WIRE CABLE)

 10.00 EACH POSTS (CORNER) (SINGLE WIRE CABLE)

 36.00 EACH POSTS (END) (SINGLE WIRE CABLE)

 40.00 EACH POSTS (PULL) (SINGLE WIRE CABLE)

 105.04 SQFT SIGN (FLAT SHEET) (HIGH PERFORMANCE)

 192.00 LNFT SIGN POST (4" X 6" WOOD) (FLAT SHEET SIGN)

 40.00 LNFT SIGN POST (2 LB/FT "U" STEEL)

 2.00 EACH SIGNING DELINEATOR (TYPE A) (WHITE RIGID "U" POST)

 18.00 EACH SIGNING DELINEATOR (TYPE B) (WHITE RIGID "U" POST)

 36,199.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 6")

 24,923.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) ( 4")

 6.00 EACH PAVEMENT MRK SYM (INTERSECTION GRADE)(WHITE)MERGE LEFT ARROW

 11,276.00 LNFT PAVEMENT MARKING REMOVAL

 1,376.00 LBS. FERTILIZER (13-13-13)

 1,850.40 LBS. FERTILIZER (15-30-15)

 46.30 LBS. SEED (BIG BLUESTEM GRASS) (KAW)

 3.40 LBS. SEED (BLUE GRAMA GRASS) (LOVINGTON)

 31.00 LBS. SEED (BUFFALO GRASS) (TREATED)

 231.30 LBS. SEED (CANADA WILD-RYE)

 46.30 LBS. SEED (INDIANGRASS) (OSAGE)

 46.30 LBS. SEED (LITTLE BLUESTEM GRASS) (ALDOUS)
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04/11/2024
02:56pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:
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524052424 CONT...

ITEM DESCRIPTIONUNITQUANTITY

 309.60 LBS. SEED (RYEGRASS) (PERENNIAL)

 17.90 LBS. SEED (PRAIRIE JUNE GRASS)

 189.10 LBS. SEED (SIDE OATS GRAMA) (EL RENO)

 231.30 LBS. SEED (STERILE WHEATGRASS)

 16.20 LBS. SEED (SWITCHGRASS) (BLACKWELL)

 11.60 LBS. SEED (TALL DROP)

 309.60 LBS. SEED (FESCUE) (TALL) (ENDOPHYTE-FREE)

 133.80 LBS. SEED (WESTERN WHEATGRASS) (BARTON)

 238.20 LBS. SEED (NATIVE WILDFLOWER MIX 1)

 10,260.00 EADA WORK ZONE SIGNS ( 0 TO 9.25 SQ.FT.)

 11,780.00 EADA WORK ZONE SIGNS ( 9.26 TO 16.25 SQ.FT.)

 15,200.00 EADA WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)

 45,600.00 EADA CHANNELIZER (PORTABLE)

 34,200.00 EADA WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)

 760.00 EADA WORK ZONE WARNING LIGHT (RED TYPE "B" HIGH INTENSITY)

 190.90 STAL PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)

 1,030.50 STAL PAVEMENT MARKING (TEMP) 4" SOLID (TYPE II)

 28,000.00 LNFT PAVEMENT MARKING REMOVAL

 1.00 LS TRAFFIC CONTROL (INITIAL SETUP)

*** END OF CONTRACT ***



May 22, 2024
04/11/2024
02:56pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 12

160
LINN

U069-054 KA 6791-01
WORKING DAYS:
COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

 1.0%DBE GOAL:

MILLING AND HMA OVERLAY. US-69. NB LN FR BB/LN CL N 12 MI IN LN CO. LGTH 
12.0 MI. TIED TO KA 6791-03, KA 6738-01, KA 6738-03.

524052434

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS MOBILIZATION

 1.00 LS MOBILIZATION (DBE)

 1.00 LS TRAFFIC CONTROL

 1.00 HOUR FLAGGER (SET PRICE)

 10,162.00 TON HMA-RCI (PG 70-28 RCI)

 32,176.00 TON HMA OVERLAY (SR-12.5A) (PG 70-28)

 25,315.00 TON HMA OVERLAY (SR-12.5A) (PG 64-22) (SHOULDER)

 67,653.00 TON QUALITY CONTROL TESTING (HMA)

 173.00 TON EMULSIFIED ASPHALT (SS-1HP)

 16,967.00 SQYD MILLING

 500.00 LNFT CRACK FILLING

 8,484.00 TON PAVEMENT EDGE WEDGE (ROCK)

 1.00 MGAL WATER (EARTHWORK COMPACTION) (SET PRICE)

 1.00 EACH ASPHALT AIR VOID PAY ADJUSTMENT

 1.00 EACH ASPHALT DENSITY PAY ADJUSTMENT

 1.00 EACH ASPHALT CORE (SET PRICE)

 1.00 EACH ASPHALT BINDER PAY ADJUSTMENT

 1.00 EACH ASPHALT PAVEMENT SMOOTHNESS

 633.60 STAL PAVEMENT MARKING (TEMP) 4" BROKEN (8')(TYPE I)

 1,267.20 STAL PAVEMENT MARKING (TEMP) 4" BROKEN (8') (TYPE II)

 77.80 STAL PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)

 155.60 STAL PAVEMENT MARKING (TEMP) 4" SOLID (TYPE II)

 1,281.30 STA. RUMBLE STRIPS (MILLED) (ASPHALT)

 84,089.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 6")

 2,630.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 8")

 723.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (12")

 68,511.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) ( 6")

 56.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (24")

 2,788.00 LNFT PAVEMENT MARKING REMOVAL

*** END OF CONTRACT ***



May 22, 2024
04/11/2024
02:56pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 13

225
MONTGOMERY

U075-063 KA 5699-01
WORKING DAYS:
COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

 6.0%DBE GOAL:

GRADE, BRIDGE & SURFACING. US-75: BR 001 OVER CHEYENNE CRK LOC APROX 
1.0 MI N OF THE S US- 166/US-75 JCT IN MG CO. LGTH 0.266 MI.

524052454

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS CONTRACTOR CONSTRUCTION STAKING

 1.00 EACH FIELD OFFICE AND LABORATORY (TYPE A)

 1.00 CUYD FOUNDATION STABILIZATION (SET PRICE)

 1.00 LS MOBILIZATION

 1.00 LS MOBILIZATION (DBE)

 1.00 LS REMOVAL OF EXISTING STRUCTURES

 1.00 LS MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)

 1.00 CUYD CONCRETE FOR SEAL COURSE (SET PRICE)

 1.00 LS CURING ENVIRONMENT

 1.00 HOUR FLAGGER (SET PRICE)

 1.00 LS CLEARING AND GRUBBING

 8,504.00 CUYD COMMON EXCAVATION (RURAL SMALL)

 470.00 CUYD COMMON EXCAVATION (CONTRACTOR FURNISHED)

 2,017.00 CUYD ROCK EXCAVATION

 2,578.00 CUYD COMPACTION OF EARTHWORK (TYPE  AA) (MR-5-5)

 4,907.00 CUYD COMPACTION OF EARTHWORK (TYPE   A) (MR-5-5)

 1.00 MGAL WATER (GRADING) (SET PRICE)

 16,400.00 SQYD SALVAGED TOPSOIL

 118.00 LNFT CROSS ROAD PIPE ( 48")

 2.00 EACH END SECTION ( 48")

 168.75 LNFT GUARDRAIL, STEEL PLATE

 2,856.25 LNFT GUARDRAIL, STEEL PLATE (MGS)

 3,255.50 LNFT GUARDRAIL, REMOVAL OF STEEL PLATE

 32.00 TON AGGREGATE DITCH LINING ( 6")

 107.00 LNFT SLOPE DRAIN (STONE)

 2.00 EACH FLUME INLET (CONCRETE)

 1.00 CUYD TEMPORARY SURFACING MATERIAL (AGGREGATE) (SET PRICE)

 6.00 EACH RIGHT-OF-WAY SURVEY MONUMENT

 1.00 EACH GUARDRAIL END TERMINAL (SRT)

 1.00 EACH GUARDRAIL END TERMINAL (FLEAT)

 1.00 EACH GUARDRAIL END TERMINAL (MGS-SRT)

 1.00 EACH GUARDRAIL END TERMINAL (MGS-FLEAT)

 508.50 LBS. TEMPORARY FERTILIZER (15-30-15)

 372.60 LBS. SOIL EROSION MIX

 16,400.00 SQYD EROSION CONTROL (CLASS 1) (TYPE C)

 1.00 CUYD SEDIMENT REMOVAL (SET PRICE)

 1.00 LNFT TEMPORARY BERM (SET PRICE)

 581.00 LNFT BIODEGRADABLE LOG ( 9")

 774.00 LNFT BIODEGRADABLE LOG (12")

 1,337.00 LNFT BIODEGRADABLE LOG (20")

 581.00 LNFT FILTER SOCK (12")

 1,031.00 LNFT FILTER SOCK (18")

 2,000.00 SQYD GEOTEXTILE (EROSION CONTROL)

 921.00 LNFT SILT FENCE

 1.00 LS SWPPP DESIGN

 53.00 EACH SWPPP INSPECTION



May 22, 2024
04/11/2024
02:56pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 14

524052454 CONT...

ITEM DESCRIPTIONUNITQUANTITY

 53.00 EACH WATER POLLUTION CONTROL MANAGER

 1.00 MGAL WATER (EROSION CONTROL) (SET PRICE)

 256.00 CUYD CLASS   I EXCAVATION

 400.00 CUYD CONCRETE (GRADE 4.0) (AE) (SA)

 129.00 CUYD CONCRETE (GRADE 4.0) (AE)

 105,430.00 LBS. REINFORCING STEEL (GRADE 60) (EPOXY COATED)

 11,620.00 LBS. REINFORCING STEEL (GRADE 60)

 1,194.00 LNFT PRESTRESSED CONCRETE BEAM (K4)

 288.00 LNFT PILES (STEEL) (HP12X53)

 136.00 LNFT PRE-DRILLED PILE HOLES

 221.00 LNFT DRILLED SHAFT ( 48") (CASED)

 1.00 EACH SONIC TEST (DRILLED SHAFT) (SET PRICE)

 67.00 LNFT CORE HOLE (INVESTIGATIVE)

 902.00 SQYD BRIDGE DECK GROOVING

 138.00 CUYD ABUTMENT AGGREGATE DRAIN

 106.00 SQYD BRIDGE BACKWALL PROTECTION SYSTEM

 679.00 CUYD SLOPE PROTECTION (RIPRAP STONE)

 1.00 LS TEMPORARY SHORING

 130.00 SQYD CONCRETE PAVEMENT (11" UNIFORM) (AE) (BR APP)

 130.00 SQYD GRANULAR BASE ( 6")

 1.00 MGAL WATER (GRANULAR BASE) (SET PRICE)

 1.00 EACH FIELD OFFICE AND LABORATORY (TYPE A)

 6,178.00 SQYD AGGREGATE BASE (AB-3) ( 6")

 1.00 MGAL WATER (AGGREGATE BASE) (SET PRICE)

 17.00 TON SURFACING MATERIAL (AB-3)

 418.00 TON PAVEMENT EDGE WEDGE (ROCK)

 1.00 MGAL WATER (EARTHWORK COMPACTION) (SET PRICE)

 3,607.00 TON HMA-COMMERCIAL GRADE (CLASS A)

 13.71 SQFT SIGN (FLAT SHEET) (HIGH PERFORMANCE)

 32.00 LNFT SIGN POST (4" X 6" WOOD) (FLAT SHEET SIGN)

 4.00 EACH SIGNING OBJECT MARKER (TYPE 2)

 17,747.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 6")

 6,017.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) ( 4")

 17,126.00 LNFT PAVEMENT MARKING REMOVAL

 4,760.00 EADA WORK ZONE SIGNS ( 0 TO 9.25 SQ.FT.)

 7,140.00 EADA WORK ZONE SIGNS ( 9.26 TO 16.25 SQ.FT.)

 7,140.00 EADA WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)

 34,000.00 EADA CHANNELIZER (PORTABLE)

 4,420.00 EADA WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)

 223.30 STAL PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)

 6,750.00 LNFT PAVEMENT MARKING REMOVAL

 44.00 EACH RIGID RAISED PAVEMENT MARKER (TYPE I)

 1.00 LS TRAFFIC SIGNAL INSTALLATION (TEMPORARY)

 1.00 LS TRAFFIC CONTROL (INITIAL SETUP)

 2.00 EACH INERTIAL BARRIER SYSTEM (TL-2)

 15.00 EACH REPLACEMENT MODULES (IBS)

 1,938.00 LNFT CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY)

 1,938.00 LNFT CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY - RELOCATE)

*** END OF CONTRACT ***



May 22, 2024
04/11/2024
02:56pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 15

85
COWLEY

U077-018 KA 6766-01
WORKING DAYS:
COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

 0.0%DBE GOAL:

BRIDGE REPAIR. US-77; 77-18-4.14(102). US-77 OVER UP RR IN CL CO.

524052515

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS MOBILIZATION

 1.00 LS MOBILIZATION (DBE)

 1.00 HOUR FLAGGER (SET PRICE)

 1.00 LS REMOVAL OF EXISTING STRUCTURES

 1.00 LS CLEANING EXISTING STRUCTURE

 2.00 SQYD PCCP EDGE JOINT PATCHING (PARTIAL DEPTH)

 1.00 SQYD PCCP EDGE JOINT PATCHING (FULL DEPTH)

 16.30 CUYD CONCRETE (GRADE 4.0) (AE) (SA)

 1,370.00 LBS. REINFORCING STEEL (GRADE 60) (EPOXY COATED)

 1.00 EACH DRILLING AND GROUTING (REPAIR) (SET PRICE)

 110.00 LNFT EXPANSION JOINT (STRIP SEAL ASSEMBLY)

 40.00 SQYD AREA PREPARED FOR PATCHING

 30.00 SQYD AREA PREPARED FOR PATCHING (FULL DEPTH)

 6,818.00 SQYD PORTLAND CEMENT CONCRETE OVERLAY (1.75")

 6,812.00 SQYD MACHINE PREPARATION (1.75")

 6,326.00 SQYD BRIDGE DECK GROOVING

 50.00 LNFT BRIDGE CURB REPAIR

 1.00 LBS. REINFORCING STEEL (REPAIR) (GRADE 60) (SET PRICE)

 1.00 LBS. REINFORCING STEEL (REPAIR) (GRADE 60) (EPOXY) (SET PRICE)

 1.00 CUYD MATERIAL FOR PORTLAND CEMENT CONCRETE OVERLAY (SET PRICE)

 52.00 LNFT EXPANSION JOINT (MEMBRANE SEALANT)

 8,017.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 6")

 5,332.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) ( 4")

 2,550.00 EADA WORK ZONE SIGNS ( 0 TO 9.25 SQ.FT.)

 3,700.00 EADA WORK ZONE SIGNS ( 9.26 TO 16.25 SQ.FT.)

 2,040.00 EADA WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)

 37,490.00 EADA CHANNELIZER (PORTABLE)

 3,960.00 EADA WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)

 130.00 EADA ARROW DISPLAY

 187.00 STAL PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)

 13,349.00 LNFT PAVEMENT MARKING REMOVAL

 3.00 EACH WORK ZONE SIGN (SPECIAL) (16.26 SQ.FT. & OVER)

 1.00 LS TRAFFIC CONTROL (INITIAL SETUP)

 1,550.00 LNFT CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY)

 1,550.00 LNFT CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY - RELOCATE)

 2.00 EACH INERTIAL BARRIER SYSTEM (TL-2)

 15.00 EACH REPLACEMENT MODULES (IBS)

*** END OF CONTRACT ***



May 22, 2024
04/11/2024
02:56pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 16

245
STATEWIDE

106 KA 6261-01
WORKING DAYS:
COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

 0.0%DBE GOAL:

SIGNING. US-400, US-54, US-77, K-254, K-196 & K-177 IN BU, SG, CL, GW, HV & MN 
CO.  LGTH IS 154.12 MI.

524052525

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS CONTRACTOR CONSTRUCTION STAKING

 1.00 LS MOBILIZATION

 1.00 LS MOBILIZATION (DBE)

 1.00 LS REMOVAL OF EXISTING STRUCTURES

 1.00 LS REMOVAL OF EXISTING STRUCTURES

 1.00 LS TRAFFIC CONTROL

 1.00 HOUR FLAGGER (SET PRICE)

 1.00 LS SIGN (REMOVE AND RESET)

 14,899.00 SQFT SIGN (FLAT SHEET) (HIGH PERFORMANCE)

 7,445.00 SQFT SIGN (REINFORCED PANEL) (HIGH PERFORMANCE)

 26,974.00 LNFT SIGN POST (4" X 6" WOOD) (FLAT SHEET SIGN)

 2,300.00 LNFT SIGN POST (4" X 6" WOOD) (REINFORCED PANEL SIGN)

 1,206.00 LNFT SIGN POST (2 LB/FT "U" STEEL)

 568.00 LNFT SIGN POST (3 LB/FT "U" STEEL)

 25.00 LNFT SIGN POST (2-1/2" PERFORATED SQUARE STEEL TUBE)

 2,103.00 LNFT SIGN POST (W 6 X 9 STEEL BEAM)

 532.00 LNFT SIGN POST (W10X12 STEEL BEAM)

 53.00 LNFT SIGN POST (W10X22 STEEL BEAM)

 118.00 EACH SIGN POST STUB AND BREAKAWAY BASE PLATE (W 6 X 9)

 24.00 EACH SIGN POST STUB AND BREAKAWAY BASE PLATE (W10X12)

 2.00 EACH SIGN POST STUB AND BREAKAWAY BASE PLATE (W10X22)

 118.00 EACH SIGN POST BREAKAWAY BASE PLATE (W 6 X 9)

 24.00 EACH SIGN POST BREAKAWAY BASE PLATE (W10X12)

 2.00 EACH SIGN POST BREAKAWAY BASE PLATE (W10X22)

 900.00 LNFT SIGN POST FOOTING (24" STEEL BEAM POST CONCRETE)

 22.00 LNFT SIGN POST FOOTING (30" STEEL BEAM POST CONCRETE)

 1,077.00 LNFT SIGN POST FOOTING (18" WOOD POST CONCRETE)

 2.00 EACH SIGN POST FOOTING ( 2-1/2" PERFORATED SQUARE STEEL TUBE)

*** END OF CONTRACT ***



May 22, 2024
04/11/2024
02:56pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 17

65
SUMNER

096 TE 0506-01
WORKING DAYS:
COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

 0.5%DBE GOAL:

PEDESTRIAN & BICYCLE PATHS. N SIDE OF 16TH ST FR A ST TO WOODLAWN AVE 
IN THE CITY OF WELLINGTON IN SU CO. LGTH 0.46 MI.

524052535

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS CONTRACTOR CONSTRUCTION STAKING

 1.00 EACH FIELD OFFICE AND LABORATORY (TYPE A)

 1.00 LS MOBILIZATION

 1.00 LS MOBILIZATION (DBE)

 1.00 LS TRAFFIC CONTROL

 1.00 HOUR FLAGGER (SET PRICE)

 1.00 LS CLEARING AND GRUBBING

 326.00 CUYD COMMON EXCAVATION (URB)

 235.00 CUYD COMMON EXCAVATION (CONTRACTOR FURNISHED)

 372.00 CUYD ROCK EXCAVATION

 477.00 CUYD COMPACTION OF EARTHWORK (TYPE  AA) (MR-5-5)

 1.00 MGAL WATER (GRADING) (SET PRICE)

 5.00 EACH ADJUSTMENT OF CURB INLETS

 6.00 EACH ADJUSTMENT OF VALVE BOX (WATER)

 1.00 EACH ADJUSTMENT OF MANHOLES

 30.00 SQYD SIDEWALK RAMP

 1,882.00 SQYD SIDEWALK CONSTRUCTION ( 5") (AE)

 1.00 EACH MAILBOX INSTALLATION (SET PRICE)

 225.00 LBS. TEMPORARY FERTILIZER (16-20- 0)

 60.00 LBS. TEMPORARY SEED (RYEGRASS-ANNUAL)

 54.00 LBS. SOIL EROSION MIX

 1,417.00 SQYD EROSION CONTROL (CLASS 1) (TYPE C)

 1.00 CUYD SEDIMENT REMOVAL (SET PRICE)

 1.00 LNFT TEMPORARY BERM (SET PRICE)

 318.00 LNFT BIODEGRADABLE LOG (20")

 143.00 LNFT FILTER SOCK ( 8")

 318.00 LNFT SILT FENCE

 1.00 LS SWPPP DESIGN

 15.00 EACH SWPPP INSPECTION

 15.00 EACH WATER POLLUTION CONTROL MANAGER

 1,080.00 LBS. MULCHING TACKING SLURRY

 3.60 TON MULCHING

 1.00 MGAL WATER (EROSION CONTROL) (SET PRICE)

 738.00 LNFT CURB AND GUTTER, COMBINED (AE)

 104.00 SQYD CONCRETE PAVEMENT ( 7" UNIFORM) (AE)

 1,535.00 SQYD CONCRETE PAVEMENT ( 8" UNIFORM) (AE)

 111.00 SQYD AGGREGATE BASE (AB-3) ( 8")

 111.00 SQYD GEOSYNTHETIC REINFORCEMENT (FOR BASE)

 1.00 MGAL WATER (AGGREGATE BASE) (SET PRICE)

 1.00 LS SIGN (REMOVE AND RESET)

 55.00 LNFT PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (24")

 180.00 LBS. FERTILIZER (16-20- 0)

 216.00 LBS. SEED (FESCUE) (TALL TURF TYPE BLEND)

*** END OF CONTRACT ***



May 22, 2024
04/11/2024
02:56pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 18

55
SUMNER

096 TE 0509-01
WORKING DAYS:
COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

 1.0%DBE GOAL:

PEDESTRIAN & BICYCLE PATHS. 4TH AVE FR MERCHANT ST TO MAIN ST, LOGAN ST 
FR 4TH AVE TO 7TH AVE & AROUND WATSON PARK IN THE CITY OF BELLE PLAINE 
IN SU CO. LGTH 0.634 MI.

524052545

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS CONTRACTOR CONSTRUCTION STAKING

 1.00 LS MOBILIZATION

 1.00 LS MOBILIZATION (DBE)

 1.00 LS REMOVAL OF EXISTING STRUCTURES

 1.00 LS TRAFFIC CONTROL

 1.00 HOUR FLAGGER (SET PRICE)

 1.00 LS CLEARING AND GRUBBING

 2,634.00 CUYD COMMON EXCAVATION (URB)

 1.00 MGAL WATER (GRADING) (SET PRICE)

 1,125.00 CUYD COMPACTION OF EARTHWORK (TYPE   B) (MR-90)

 437.00 CUYD TOPSOIL

 6.00 EACH END SECTION ( 12") (CS)

 3.00 EACH END SECTION ( 24") (RC)

 401.00 LNFT ENTRANCE PIPE ( 24") (RCP)

 47.00 LNFT ENTRANCE PIPE ( 12") (PEP)

 1.00 EACH CONCRETE HEADWALL

 1.00 LS ADJUSTMENT OF EXISTING STRUCTURES

 4.00 EACH ADJUSTMENT OF METER BOX (WATER)

 9.00 LNFT TRENCH DRAIN

 1.00 EACH FLUME INLET (CONCRETE)

 20.00 LNFT STORM SEWER ( 8") (PVCP)

 2,820.00 SQYD SIDEWALK CONSTRUCTION ( 5") (AE)

 32.00 SQYD SIDEWALK RAMP

 45.00 TON SURFACING MATERIAL (AB-3)

 2.00 EACH CONCRETE PARKING BLOCK

 185.00 LBS. TEMPORARY FERTILIZER (15-30-15)

 115.00 LBS. TEMPORARY SEED (STERILE WHEATGRASS)

 39.60 LBS. SOIL EROSION MIX

 1,730.00 SQYD EROSION CONTROL (CLASS 2) (TYPE G)

 1.00 CUYD SEDIMENT REMOVAL (SET PRICE)

 1.00 LNFT TEMPORARY BERM (SET PRICE)

 105.00 LNFT BIODEGRADABLE LOG (12")

 1,254.00 LNFT SILT FENCE

 1.00 LS SWPPP DESIGN

 15.00 EACH SWPPP INSPECTION

 15.00 EACH WATER POLLUTION CONTROL MANAGER

 2,070.00 LBS. MULCHING TACKING SLURRY

 6.90 TON MULCHING

 1.00 MGAL WATER (EROSION CONTROL) (SET PRICE)

 375.00 LNFT CURB AND GUTTER, COMBINED (AE)

 385.00 SQYD CONCRETE PAVEMENT ( 8" UNIFORM) (AE)

 4,133.00 SQYD AGGREGATE BASE (AB-3) ( 6")

 1.00 MGAL WATER (AGGREGATE BASE) (SET PRICE)

 5.00 TON HMA-COMMERCIAL GRADE (CLASS A) (PATCHING)

 24.68 SQFT SIGN (FLAT SHEET) (HIGH PERFORMANCE)



May 22, 2024
04/11/2024
02:56pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 19

524052545 CONT...

ITEM DESCRIPTIONUNITQUANTITY

 47.00 LNFT SIGN POST (2" PERFORATED SQUARE STEEL TUBE)

 6.00 LNFT SIGN POST FOOTING (18" WOOD POST CONCRETE)

 5.00 EACH SIGN POST FOOTING ( 2" PERFORATED SQUARE STEEL TUBE)

 1.00 LS SIGN (REMOVE AND RESET)

 125.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 4")

 56.00 LNFT PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (12")

 2.00 EACH PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (HANDICAP)

 2.00 EACH PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (SHARROW)

 64.00 LNFT PAVEMENT MARKING REMOVAL

 1.00 LS FLASHING BEACON SYSTEM

 414.00 LBS. SEED (FESCUE) (TALL TURF TYPE BLEND)

 185.00 LBS. FERTILIZER (15-30-15)

*** END OF CONTRACT ***



May 22, 2024
04/11/2024
02:56pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 20

150
STATEWIDE

106 KA 6264-01
WORKING DAYS:
COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

 0.0%DBE GOAL:

SIGNING.  K-156, US-83, US-83B, US-50, & US-50B IN FI, GY & SC CO. LGTH IS 79.6 
MI.

524052616

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS MOBILIZATION

 1.00 LS MOBILIZATION (DBE)

 1.00 LS REMOVAL OF EXISTING STRUCTURES

 1.00 LS CONTRACTOR CONSTRUCTION STAKING

 1.00 LS TRAFFIC CONTROL

 1.00 HOUR FLAGGER (SET PRICE)

 7,467.98 SQFT SIGN (FLAT SHEET) (HIGH PERFORMANCE)

 4,429.00 SQFT SIGN (REINFORCED PANEL) (HIGH PERFORMANCE)

 11,300.00 LNFT SIGN POST (4" X 6" WOOD) (FLAT SHEET SIGN)

 1,628.00 LNFT SIGN POST (4" X 6" WOOD) (REINFORCED PANEL SIGN)

 928.00 LNFT SIGN POST (2 LB/FT "U" STEEL)

 683.00 LNFT SIGN POST (W 6 X 9 STEEL BEAM)

 297.00 LNFT SIGN POST (W10X12 STEEL BEAM)

 343.00 LNFT SIGN POST (W10X22 STEEL BEAM)

 38.00 EACH SIGN POST STUB AND BREAKAWAY BASE PLATE (W 6 X 9)

 14.00 EACH SIGN POST STUB AND BREAKAWAY BASE PLATE (W10X12)

 14.00 EACH SIGN POST STUB AND BREAKAWAY BASE PLATE (W10X22)

 38.00 EACH SIGN POST BREAKAWAY BASE PLATE (W 6 X 9)

 14.00 EACH SIGN POST BREAKAWAY BASE PLATE (W10X12)

 14.00 EACH SIGN POST BREAKAWAY BASE PLATE (W10X22)

 340.00 LNFT SIGN POST FOOTING (24" STEEL BEAM POST CONCRETE)

 154.00 LNFT SIGN POST FOOTING (30" STEEL BEAM POST CONCRETE)

 852.00 LNFT SIGN POST FOOTING (18" WOOD POST CONCRETE)

 1.00 LS SIGN (REMOVE AND RESET)

*** END OF CONTRACT ***
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KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 21

75
BROWN

U036-007 KA 6948-01
WORKING DAYS:
COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

DBE GOAL:

BRIDGE REPAIR. US-36. BR 36-7-351.68 (041) 1.01 MI. W OF US73 AND 36-7-352.18 
(043) 0.51 MI W OF US-73 IN BR CO. LGTH 0.08 MI

524056121

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS MOBILIZATION

 1.00 HOUR FLAGGER (SET PRICE)

 835.00 SQYD MACHINE PREPARATION (1.50")

 175.00 SQYD AREA PREPARED FOR PATCHING

 17.00 SQYD AREA PREPARED FOR PATCHING (FULL DEPTH)

 835.00 SQYD PORTLAND CEMENT CONCRETE OVERLAY (1.50")

 1.00 LBS. REINFORCING STEEL (REPAIR) (GRADE 60) (SET PRICE)

 1.00 CUYD MATERIAL FOR PORTLAND CEMENT CONCRETE OVERLAY (SET PRICE)

 716.00 SQYD BRIDGE DECK GROOVING

 723.00 SQYD CONCRETE SEALER (HIGH MOLECULAR WEIGHT METHACRYLATE) (PRIMER)

 3,830.00 EADA WORK ZONE SIGNS ( 0 TO 9.25 SQ.FT.)

 4,050.00 EADA WORK ZONE SIGNS ( 9.26 TO 16.25 SQ.FT.)

 680.00 EADA WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)

 11,140.00 EADA CHANNELIZER (PORTABLE)

 2,360.00 EADA WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)

 31.50 STAL PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)

 38.30 STAL PAVEMENT MARKING (TEMP) (SOLID) (LINE MASKING TAPE)

 110.00 EADA PORTABLE CHANGEABLE MESSAGE SIGN

 3,830.00 LNFT PAVEMENT MARKING REMOVAL

 14.00 EACH WORK ZONE SIGN (SPECIAL) (16.25 SQ.FT. & LESS)

 22.00 EACH RIGID RAISED PAVEMENT MARKER (TYPE I)

 1.00 LS TRAFFIC SIGNAL INSTALLATION (TEMPORARY)

 1.00 LS TRAFFIC CONTROL (INITIAL SETUP)

*** END OF CONTRACT ***



May 22, 2024
04/11/2024
02:56pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 22

35
DONIPHAN

U036-022 KA 6588-02
WORKING DAYS:
COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

DBE GOAL:

GUARDRAIL. US-36: 4L/4L DIVIDE E TO THE KS/MO ST LN IN DP CO.

524056131

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS CONTRACTOR CONSTRUCTION STAKING

 1.00 LS MOBILIZATION

 1.00 LS TRAFFIC CONTROL

 1.00 HOUR FLAGGER (SET PRICE)

 1.00 LS CLEARING AND GRUBBING

 196.00 CUYD COMMON EXCAVATION (RURAL SMALL)

 166.00 CUYD COMMON EXCAVATION (CONTRACTOR FURNISHED)

 217.00 CUYD COMPACTION OF EARTHWORK (TYPE   A) (MR-5-5)

 1.00 MGAL WATER (GRADING) (SET PRICE)

 1,325.00 LNFT GUARDRAIL, STEEL PLATE (MGS)

 2,021.75 LNFT GUARDRAIL, REMOVAL OF STEEL PLATE

 1.00 EACH GUARDRAIL END TERMINAL (SKT)

 7.00 EACH GUARDRAIL END TERMINAL (MGS-SRT)

 7.00 EACH GUARDRAIL END TERMINAL (MGS-FLEAT)

 2.00 EACH GUARDRAIL END TERMINAL (MGS-MSKT)

 2.00 EACH GUARDRAIL END TERMINAL (MGS-SOFTSTOP)

 62.00 LBS. TEMPORARY FERTILIZER (13-13-13)

 34.10 LBS. SOIL EROSION MIX

 1,488.00 SQYD EROSION CONTROL (CLASS 1) (TYPE C)

 1.00 CUYD SEDIMENT REMOVAL (SET PRICE)

 1.00 LNFT TEMPORARY BERM (SET PRICE)

 2,680.00 LNFT SILT FENCE

 1.00 MGAL WATER (EROSION CONTROL) (SET PRICE)

 860.00 TON PAVEMENT EDGE WEDGE (ROCK)

 1.00 MGAL WATER (EARTHWORK COMPACTION) (SET PRICE)

 15.00 TON HMA-COMMERCIAL GRADE (CLASS A)

 5.00 EACH SIGNING OBJECT MARKER (TYPE 2)

*** END OF CONTRACT ***



May 22, 2024
04/11/2024
02:56pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 23

70
JEFFERSON

K900-044 KA 6734-01
WORKING DAYS:
COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

DBE GOAL:

BRIDGE REPAIR. K-900. BRIDGE NO. 900-44-0.7 (048) AT LAKE PERRY STATE PARK 
IN JF CO. LGTH 0.098 MI.

524056141

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS MOBILIZATION

 1.00 HOUR FLAGGER (SET PRICE)

 1.00 LS REMOVAL OF EXISTING STRUCTURES

 1.00 LS JACKING OF EXISTING STRUCTURE

 1.00 LS BRIDGE REPAIR

 10.00 SQYD POLYESTER POLYMER CONCRETE PATCHING

 5.00 SQYD POLYESTER POLYMER CONCRETE PATCHING (FULL DEPTH)

 1.00 CUYD CONCRETE (GRADE 4.0) (AE) (SW)

 650.00 LBS. REINFORCING STEEL (GRADE 60) (EPOXY COATED)

 1.00 LBS. REINFORCING STEEL (REPAIR) (GRADE 60) (SET PRICE)

 1.00 LBS. REINFORCING STEEL (REPAIR) (GRADE 60) (EPOXY) (SET PRICE)

 8.00 EACH RESET EXISTING BEARING

 52.00 LNFT EXPANSION JOINT (STRIP SEAL ASSEMBLY)

 41.00 SQYD SUBSTRUCTURE WATERPROOFING MEMBRANE

 4.00 EACH BRIDGE DRAINAGE SYSTEM

 1.00 LS BRIDGE PAINTING (ORGANIC ZINC W/ ACRYLIC SYSTEM)

 7.00 TON HMA-COMMERCIAL GRADE (CLASS A)

 7.25 TON MILLING

 13,174.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 6")

 10,529.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) ( 4")

 23,703.00 LNFT PAVEMENT MARKING REMOVAL

 13,970.00 EADA WORK ZONE SIGNS ( 0 TO 9.25 SQ.FT.)

 1,160.00 EADA WORK ZONE SIGNS ( 9.26 TO 16.25 SQ.FT.)

 1,260.00 EADA WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)

 1,260.00 EADA WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)

 530.00 EADA PORTABLE CHANGEABLE MESSAGE SIGN

 2.00 EACH WORK ZONE SIGN (SPECIAL) (16.25 SQ.FT. & LESS)

 1.00 LS TRAFFIC CONTROL (INITIAL SETUP)

*** END OF CONTRACT ***



May 22, 2024
04/11/2024
02:56pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 24

35
OSAGE

K031-070 KA 7326-01
WORKING DAYS:
COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

DBE GOAL:

MILLING AND HMA OVERLAY. K-31.  FR 0.20 MI W OF K-31/US-75 JCT TO K-31/I-35 
JCT IN OS CO. LGTH 7.30 MI.

524056151

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS MOBILIZATION

 1.00 LS TRAFFIC CONTROL

 1.00 HOUR FLAGGER (SET PRICE)

 1.00 EACH FIELD OFFICE AND LABORATORY (TYPE A)

 1.00 LS MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)

 12,343.00 TON HMA OVERLAY (SR-12.5A) (PG 70-22)

 127.00 TON HMA OVERLAY (SR-12.5A) (PG 64-22) (SHOULDER)

 435.00 TON HMA-COMMERCIAL GRADE (CLASS A) (PATCHING)

 571.00 TON HMA-COMMERCIAL GRADE (CLASS A)

 12,470.00 TON QUALITY CONTROL TESTING (HMA)

 26.00 TON EMULSIFIED ASPHALT (SS-1HP)

 1.00 EACH ASPHALT AIR VOID PAY ADJUSTMENT

 1.00 EACH ASPHALT DENSITY PAY ADJUSTMENT

 1.00 EACH ASPHALT CORE (SET PRICE)

 13,246.00 SQYD MILLING

 15.00 STAL PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)

 411.00 STAL PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE I)

 4,061.00 TON PAVEMENT EDGE WEDGE (ROCK)

 1.00 MGAL WATER (EARTHWORK COMPACTION) (SET PRICE)

 78,224.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 6")

 125.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (12")

 42,380.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) ( 4")

 400.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (12")

 7.00 EACH PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (LEFT ARROW)

 4.00 EACH PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (RT ARROW)

*** END OF CONTRACT ***



May 22, 2024
04/11/2024
02:56pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 25

CCD
WYANDOTTE

I070-105 KA 6750-01
WORKING DAYS:
COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

DBE GOAL:

BRIDGE REPAIR. I-70. BR 70-105-423.55(029) ONTO LCV IN WY CO. LGTH 0.08 MI.

524056161

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS MOBILIZATION

 1.00 LS TRAFFIC CONTROL

 1.00 HOUR FLAGGER (SET PRICE)

 1.00 LS REMOVAL OF EXISTING STRUCTURES

 89.00 LNFT EXPANSION JOINT (STRIP SEAL ASSEMBLY)

 1.50 CUYD CONCRETE (GRADE 4.0) (AE)

 130.00 LBS. REINFORCING STEEL (GRADE 60) (EPOXY COATED)

 15.00 LNFT BRIDGE CURB REPAIR

 1.00 LS BRIDGE REPAIR

 1.00 LBS. REINFORCING STEEL (REPAIR) (GRADE 60) (SET PRICE)

 1.00 LBS. REINFORCING STEEL (REPAIR) (GRADE 60) (EPOXY) (SET PRICE)

 30.00 SQYD AREA PREPARED FOR PATCHING

 5.00 SQYD AREA PREPARED FOR PATCHING (FULL DEPTH)

 150.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 6")

 90.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 8")

 60.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) ( 6")

 300.00 LNFT PAVEMENT MARKING REMOVAL

 125.70 STAL PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)

 9.50 STAL PAVEMENT MARKING (TEMP) (BROKEN) (LINE MASKING TAPE)

 5.00 EACH WORK ZONE SIGN (SPECIAL) (16.25 SQ.FT. & LESS)

 6.00 EACH WORK ZONE SIGN (SPECIAL) (16.26 SQ.FT. & OVER)

*** END OF CONTRACT ***



May 22, 2024
04/11/2024
02:56pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 26

85
STATEWIDE

106 KA 6861-01
WORKING DAYS:
COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

DBE GOAL:

SIGNING. US-50, K-150 and K-177 IN CS, MN, MR, AND BU CO. LGTH IS 77.69 MI.

524056232

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS MOBILIZATION

 1.00 LS REMOVAL OF EXISTING STRUCTURES

 1.00 LS CONTRACTOR CONSTRUCTION STAKING

 1.00 LS TRAFFIC CONTROL

 1.00 HOUR FLAGGER (SET PRICE)

 3,753.29 SQFT SIGN (FLAT SHEET) (HIGH PERFORMANCE)

 9,814.00 LNFT SIGN POST (4" X 6" WOOD) (REINFORCED PANEL SIGN)

 790.00 LNFT SIGN POST (2 LB/FT "U" STEEL)

*** END OF CONTRACT ***



May 22, 2024
04/11/2024
02:56pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 27

5
STATEWIDE

106 KA 7328-01
WORKING DAYS:
COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

DBE GOAL:

MILLING.VARIOUS LOC IN DIST 3. CN,EL,GO,NT,OB,RA,RO,SH,SM,TH,WA CO. LGTH 
0.516 MI.

524056313

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS MOBILIZATION

 1,571.00 SQYD MILLING

*** END OF CONTRACT ***



May 22, 2024
04/11/2024
02:56pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 28

100
BOURBON

U069-006 KA 6738-03
WORKING DAYS:
COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

DBE GOAL:

GUARDRAIL. 24 LOCATIONS ON US-69 FR S JCT US-69/US-54 N TO BB/LN CL IN BB 
CO. TIED TO KA 6738-01, KA 6791-01, KA 6791-03.

524056414

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS CONTRACTOR CONSTRUCTION STAKING

 1.00 LS MOBILIZATION

 1.00 LS TRAFFIC CONTROL

 1.00 HOUR FLAGGER (SET PRICE)

 1.00 LS CLEARING AND GRUBBING

 516.00 CUYD COMMON EXCAVATION (RURAL SMALL)

 408.00 CUYD COMPACTION OF EARTHWORK (TYPE   B) (MR-90)

 1.00 MGAL WATER (GRADING) (SET PRICE)

 4,118.75 LNFT GUARDRAIL, STEEL PLATE (MGS)

 6,251.50 LNFT GUARDRAIL, REMOVAL OF STEEL PLATE

 21.00 EACH GUARDRAIL END TERMINAL (MGS-FLEAT)

 21.00 EACH GUARDRAIL END TERMINAL (MGS-SRT)

 134.00 LBS. FERTILIZER (13-13-13)

 73.60 LBS. SOIL EROSION MIX

 3,222.00 SQYD EROSION CONTROL (CLASS 1) (TYPE C)

 1.00 CUYD SEDIMENT REMOVAL (SET PRICE)

 1.00 LNFT TEMPORARY BERM (SET PRICE)

 1.00 MGAL WATER (EROSION CONTROL) (SET PRICE)

 1,183.00 TON PAVEMENT EDGE WEDGE (ROCK)

 46.00 TON HMA-COMMERCIAL GRADE (CLASS A)

 1.00 MGAL WATER (EARTHWORK COMPACTION) (SET PRICE)

 17.00 LNFT SIGN POST (4" X 6" WOOD) (FLAT SHEET SIGN)

 14.00 LNFT SIGN POST (2 LB/FT "U" STEEL)

 15.00 EACH SIGNING OBJECT MARKER (TYPE 2)

 1.00 LS SIGN (REMOVE AND RESET)

*** END OF CONTRACT ***



May 22, 2024
04/11/2024
02:56pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 29

100
LINN

U069-054 KA 6791-03
WORKING DAYS:
COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

DBE GOAL:

GUARDRAIL. US-69: NB LANES AT BB/LN CO LN N 12 MI IN LN CO. TIED TO KA 
6791-03, KA 6738-01, KA 6738-03.

524056424

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS CONTRACTOR CONSTRUCTION STAKING

 1.00 LS MOBILIZATION

 1.00 LS TRAFFIC CONTROL

 1.00 HOUR FLAGGER (SET PRICE)

 1.00 LS CLEARING AND GRUBBING

 190.00 CUYD COMMON EXCAVATION (RURAL SMALL)

 184.00 CUYD COMMON EXCAVATION (CONTRACTOR FURNISHED)

 310.00 CUYD COMPACTION OF EARTHWORK (TYPE   B) (MR-90)

 1.00 MGAL WATER (GRADING) (SET PRICE)

 1,150.00 LNFT GUARDRAIL, STEEL PLATE (MGS)

 1,691.25 LNFT GUARDRAIL, REMOVAL OF STEEL PLATE

 8.00 EACH GUARDRAIL END TERMINAL (MGS-FLEAT)

 8.00 EACH GUARDRAIL END TERMINAL (MGS-SRT)

 80.00 LBS. FERTILIZER (13-13-13)

 44.00 LBS. SOIL EROSION MIX

 1,927.00 SQYD EROSION CONTROL (CLASS 1) (TYPE C)

 1.00 CUYD SEDIMENT REMOVAL (SET PRICE)

 1.00 LNFT TEMPORARY BERM (SET PRICE)

 1.00 MGAL WATER (EROSION CONTROL) (SET PRICE)

 477.00 TON PAVEMENT EDGE WEDGE (ROCK)

 20.00 TON HMA-COMMERCIAL GRADE (CLASS A)

 1.00 MGAL WATER (EARTHWORK COMPACTION) (SET PRICE)

 28.00 LNFT SIGN POST (4" X 6" WOOD) (FLAT SHEET SIGN)

 7.00 EACH SIGNING OBJECT MARKER (TYPE 2)

 1.00 LS SIGN (REMOVE AND RESET)

*** END OF CONTRACT ***



May 22, 2024
04/11/2024
02:56pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 30

10
FRANKLIN

I035-30 KA 6843-01
WORKING DAYS:
COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

DBE GOAL:

SIGNING. I-35; LOC ON S SIDE OF THE NEOSHO RD BR OVER MEDIAN OF I-35 IN FR 
CO.

524056434

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS CONTRACTOR CONSTRUCTION STAKING

 1.00 LS MOBILIZATION

 1.00 LS TRAFFIC CONTROL

 1.00 HOUR FLAGGER (SET PRICE)

 1.00 LS CLEARING AND GRUBBING

 618.00 LNFT GUARDRAIL, STEEL PLATE (MGS)

 376.00 CUYD COMMON EXCAVATION (CONTRACTOR FURNISHED)

 297.00 CUYD COMPACTION OF EARTHWORK (TYPE   A) (MR-5-5)

 1,195.00 TON AGGREGATE FOR SHOULDERS (AS-1)

 1.00 MGAL WATER (AGGREGATE SHOULDERS) (SET PRICE)

 2,075.00 SQYD SALVAGED TOPSOIL

 1.00 MGAL WATER (GRADING) (SET PRICE)

 1.00 EACH GUARDRAIL END TERMINAL (MGS-SRT)

 1.00 EACH GUARDRAIL END TERMINAL (MGS-FLEAT)

 30.37 LBS. TEMPORARY FERTILIZER (15-30-15)

 22.25 LBS. SOIL EROSION MIX

 1.00 CUYD SEDIMENT REMOVAL (SET PRICE)

 1.00 LNFT TEMPORARY BERM (SET PRICE)

 2.00 EACH TEMPORARY INLET SEDIMENT BARRIER

 1.00 MGAL WATER (EROSION CONTROL) (SET PRICE)

 91.00 SQFT SIGN (REINFORCED PANEL) (HIGH PERFORMANCE)

 1.00 EACH BUTTERFLY OVERHEAD SIGN STRUCTURE ( 5.1'- 10.0') (STEEL)

*** END OF CONTRACT ***



May 22, 2024
04/11/2024
02:56pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 31

125
BUTLER

K177-008 KA 6940-01
WORKING DAYS:
COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

DBE GOAL:

BRIDGE REPAIR. K-177. 177-8.10.14(125) OVER DURECHEN CRK AND 
177-8-10.25(126) OVER BNSF RR IN BU CO. LGTH 0.113 MI.

524056515

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS MOBILIZATION

 1.00 HOUR FLAGGER (SET PRICE)

 1.00 LS REMOVAL OF EXISTING STRUCTURES

 1.00 LBS. REINFORCING STEEL (REPAIR) (GRADE 60) (SET PRICE)

 1.00 LBS. REINFORCING STEEL (REPAIR) (GRADE 60) (EPOXY) (SET PRICE)

 1.00 CUYD MATERIAL FOR PORTLAND CEMENT CONCRETE OVERLAY (SET PRICE)

 94.00 LNFT EXPANSION JOINT (STRIP SEAL ASSEMBLY)

 5.00 CUYD CONCRETE (GRADE 4.0) (AE) (SA)

 413.00 LBS. REINFORCING STEEL (GRADE 60) (EPOXY COATED)

 1,234.00 SQYD MACHINE PREPARATION (1.75")

 351.00 SQYD AREA PREPARED FOR PATCHING

 20.00 SQYD AREA PREPARED FOR PATCHING (FULL DEPTH)

 1,234.00 SQYD PORTLAND CEMENT CONCRETE OVERLAY (1.75")

 1,107.00 SQYD BRIDGE DECK GROOVING

 123.60 LNFT EXPANSION JOINT (STRIP SEAL ASSEMBLY)

 7.40 CUYD CONCRETE (GRADE 4.0) (AE) (SA)

 696.00 LBS. REINFORCING STEEL (GRADE 60) (EPOXY COATED)

 1,678.00 SQYD MACHINE PREPARATION (1.75")

 462.00 SQYD AREA PREPARED FOR PATCHING

 166.00 SQYD AREA PREPARED FOR PATCHING (FULL DEPTH)

 1,678.00 SQYD PORTLAND CEMENT CONCRETE OVERLAY (1.75")

 1,510.00 SQYD BRIDGE DECK GROOVING

 19,200.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 6")

 2,400.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) ( 4")

 19,200.00 LNFT PAVEMENT MARKING REMOVAL

 2,810.00 EADA WORK ZONE SIGNS ( 0 TO 9.25 SQ.FT.)

 5,440.00 EADA WORK ZONE SIGNS ( 9.26 TO 16.25 SQ.FT.)

 1,130.00 EADA WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)

 15,940.00 EADA CHANNELIZER (PORTABLE)

 2,440.00 EADA WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)

 355.70 STAL PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)

 1,213.00 LNFT CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY)

 1,213.00 LNFT CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY - RELOCATE)

 2.00 EACH IMPACT ATTENUATOR (TL-3) (TEMPORARY)

 10.00 EACH REPLACEMENT MODULES (IMPACT ATTENUATOR)

 20.00 EACH RIGID RAISED PAVEMENT MARKER (TYPE I)

 1.00 LS TRAFFIC SIGNAL INSTALLATION (TEMPORARY)

 1.00 LS TRAFFIC CONTROL (INITIAL SETUP)

*** END OF CONTRACT ***



May 22, 2024
04/11/2024
02:56pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 32

130
COMANCHE

K001-017 KA 6603-01
WORKING DAYS:
COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

DBE GOAL:

GRADING, BRIDGE & SURFACING. K-1: BR 014 AND 015; (SALT FORK ARK RIVER 
AND TRIB) 7.43 AND 7.54 MI N OF OK/KS ST LN IN CM CO. LGTH IS 0.194 MI.

524056525

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS CONTRACTOR CONSTRUCTION STAKING

 1.00 EACH FIELD OFFICE AND LABORATORY (TYPE C)

 1.00 LS MOBILIZATION

 1.00 LS REMOVAL OF EXISTING STRUCTURES

 1.00 CUYD CONCRETE FOR SEAL COURSE (SET PRICE)

 1.00 HOUR FLAGGER (SET PRICE)

 1.00 LS CLEARING AND GRUBBING

 4,583.00 CUYD COMMON EXCAVATION (RURAL SMALL)

 132.00 CUYD ROCK EXCAVATION

 246.00 CUYD COMPACTION OF EARTHWORK (TYPE  AA) (MR-5-5)

 2,107.00 CUYD COMPACTION OF EARTHWORK (TYPE   A) (MR-5-5)

 1.00 MGAL WATER (GRADING) (SET PRICE)

 13,925.00 SQYD SALVAGED TOPSOIL

 445.00 SQYD RIPRAP (LIGHT STONE) (200 LB)

 137.00 TON AGGREGATE DITCH LINING ( 6")

 1.00 CUYD TEMPORARY SURFACING MATERIAL (AGGREGATE) (SET PRICE)

 8.00 EACH RIGHT-OF-WAY SURVEY MONUMENT

 176.20 LBS. TEMPORARY FERTILIZER (15-30-15)

 365.60 LBS. SOIL EROSION MIX

 10,688.00 SQYD EROSION CONTROL (CLASS 1) (TYPE C)

 2,451.00 SQYD EROSION CONTROL (CLASS 2) (TYPE E)

 1.00 CUYD SEDIMENT REMOVAL (SET PRICE)

 1.00 LNFT TEMPORARY BERM (SET PRICE)

 114.00 CUYD TEMPORARY DITCH CHECK (ROCK)

 320.00 LNFT BIODEGRADABLE LOG (20")

 320.00 LNFT FILTER SOCK (18")

 261.00 LNFT SILT FENCE

 1.00 LS SWPPP DESIGN

 39.00 EACH SWPPP INSPECTION

 39.00 EACH WATER POLLUTION CONTROL MANAGER

 1.00 MGAL WATER (EROSION CONTROL) (SET PRICE)

 377.40 CUYD CONCRETE (GRADE 4.0) (RCB BR)

 142.70 CUYD CONCRETE (GRADE 4.0) (AE) (RCB BR)

 450.00 SQYD BRIDGE BACKWALL PROTECTION SYSTEM

 10,220.00 LBS. REINFORCING STEEL (GRADE 60)

 103,960.00 LBS. REINFORCING STEEL (GRADE 60) (EPOXY COATED)

 475.00 CUYD CLASS III EXCAVATION (RCB)

 95.00 CUYD FOUNDATION STABILIZATION

 264.00 CUYD GRANULAR BACKFILL (WINGWALLS)

 1.00 LS TEMPORARY SHORING

 142.40 CUYD CONCRETE (GRADE 4.0) (RCB BR)

 39.80 CUYD CONCRETE (GRADE 4.0) (AE) (RCB BR)

 158.00 SQYD BRIDGE BACKWALL PROTECTION SYSTEM

 5,690.00 LBS. REINFORCING STEEL (GRADE 60)

 23,610.00 LBS. REINFORCING STEEL (GRADE 60) (EPOXY COATED)

 205.00 CUYD CLASS III EXCAVATION (RCB)



May 22, 2024
04/11/2024
02:56pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 33

524056525 CONT...

ITEM DESCRIPTIONUNITQUANTITY

 41.00 CUYD FOUNDATION STABILIZATION

 178.00 CUYD GRANULAR BACKFILL (WINGWALLS)

 1.00 LS TEMPORARY SHORING

 304.00 TON HMA-COMMERCIAL GRADE (CLASS A)

 1,398.00 SQYD AGGREGATE BASE (AB-3) ( 6")

 123.00 TON PAVEMENT EDGE WEDGE (ROCK)

 1.00 MGAL WATER (AGGREGATE BASE) (SET PRICE)

 1.00 MGAL WATER (EARTHWORK COMPACTION) (SET PRICE)

 5,250.00 EADA WORK ZONE SIGNS ( 0 TO 9.25 SQ.FT.)

 9,000.00 EADA WORK ZONE SIGNS ( 9.26 TO 16.25 SQ.FT.)

 7,500.00 EADA WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)

 35,000.00 EADA CHANNELIZER (PORTABLE)

 5,500.00 EADA WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)

 223.00 STAL PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)

 2,750.00 LNFT PAVEMENT MARKING REMOVAL

 22.00 EACH RIGID RAISED PAVEMENT MARKER (TYPE I)

 1.00 LS TRAFFIC SIGNAL INSTALLATION (TEMPORARY)

 1.00 LS TRAFFIC CONTROL (INITIAL SETUP)

 2.00 EACH INERTIAL BARRIER SYSTEM (TL-3)

 15.00 EACH REPLACEMENT MODULES (IBS)

 1,325.00 LNFT CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY)

 1,325.00 LNFT CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY - RELOCATE)

*** END OF CONTRACT ***



May 22, 2024
04/11/2024
02:56pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 34

25
RICE

U056-080 KA 6455-01
WORKING DAYS:
COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

DBE GOAL:

GUARDRAIL. US-56: TWO LOCATIONS FR 0.25 MI E OF 10TH RD, E TO 0.14 MI E OF 
11TH RD IN RC CO. LGTH IS 0.298 MI.

524056535

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS CONTRACTOR CONSTRUCTION STAKING

 1.00 LS MOBILIZATION

 1.00 LS REMOVAL OF EXISTING STRUCTURES

 1.00 HOUR FLAGGER (SET PRICE)

 1.00 LS CLEARING AND GRUBBING

 1,012.50 LNFT GUARDRAIL, STEEL PLATE (MGS)

 298.00 CUYD COMMON EXCAVATION (RURAL SMALL)

 269.00 CUYD COMMON EXCAVATION (CONTRACTOR FURNISHED)

 465.00 CUYD COMPACTION OF EARTHWORK (TYPE   A) (MR-5-5)

 3,051.00 SQYD SALVAGED TOPSOIL

 1.00 MGAL WATER (GRADING) (SET PRICE)

 1,544.00 SQYD AGGREGATE SHOULDER (AS-1) ( 4")

 1.00 MGAL WATER (AGGREGATE SHOULDERS) (SET PRICE)

 8.00 EACH GUARDRAIL END TERMINAL (MGS-FLEAT)

 8.00 EACH GUARDRAIL END TERMINAL (MGS-SRT)

 125.90 LBS. FERTILIZER (13-13-13)

 69.20 LBS. SOIL EROSION MIX

 3,046.00 SQYD EROSION CONTROL (CLASS 1) (TYPE C)

 1.00 CUYD SEDIMENT REMOVAL (SET PRICE)

 1.00 LNFT TEMPORARY BERM (SET PRICE)

 1.00 MGAL WATER (EROSION CONTROL) (SET PRICE)

 490.00 EADA WORK ZONE SIGNS ( 0 TO 9.25 SQ.FT.)

 600.00 EADA WORK ZONE SIGNS ( 9.26 TO 16.25 SQ.FT.)

 380.00 EADA WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)

 4,130.00 EADA CHANNELIZER (PORTABLE)

 530.00 EADA WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)

 4.00 STAL PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)

 1.00 LS TRAFFIC SIGNAL INSTALLATION (TEMPORARY)

 1.00 LS TRAFFIC CONTROL (INITIAL SETUP)

*** END OF CONTRACT ***


