

KANSAS DEPARTMENT OF TRANSPORTATION  
SUMMARY OF QUANTITIES

LETTING DATE: May 22, 2024

DATE: 04/11/2024  
TIME: 02:56pm

\*\*\*\*\*  
PRIME CONTRACTORS SHALL NOTIFY KDOT OF THEIR  
INTENT TO BID BY IDENTIFYING THEMSELVES AS A BID HOLDER  
\*\*\*\*\*

524052131      STATE PROJECT NO: I070-089 KA 6932-01      DBE GOAL: 1.0%  
WORKING DAYS: 90      COMPLETION DATE:  
COUNTY: SHAWNEE  
BRIDGE REPAIR. I-70. BR 70-89-363.90 (039) AT JCT OF CALIFORNIA AVE AND I-70 IN  
SN CO. LGTH 0.059 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
1,568.00	SQYD	MACHINE PREPARATION (1.00")
5,904.00	LNFT	PAVEMENT WATERPROOFING MEMBRANE (36")
375.00	SQYD	AREA PREPARED FOR PATCHING
20.00	SQYD	AREA PREPARED FOR PATCHING (FULL DEPTH)
1.00	LBS.	REINFORCING STEEL (REPAIR) (GRADE 60) (SET PRICE)
39.00	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
500.00	LNFT	PAVEMENT MARKING REMOVAL
733.00	SQYD	MILLING
250.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
800.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 6")
4.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (LEFT ARROW)

\*\*\* END OF CONTRACT \*\*\*

KANSAS DEPARTMENT OF TRANSPORTATION  
SUMMARY OF QUANTITIES

LETTING DATE: May 22, 2024

DATE: 04/11/2024  
TIME: 02:56pm

524052141	STATE PROJECT NO: K004-089 KA 6933-01	DBE GOAL: 10.0%
	WORKING DAYS: 70	COMPLETION DATE:
	COUNTY: SHAWNEE	
	BRIDGE REPAIR. K-4. BR NO. 4-89-331.98 (261), 4-89-331.99 (262) AT E JCT OF US-40 AND K-4 IN SN CO. LGTH 0.048 MI.	

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	REMOVAL OF EXISTING STRUCTURES
24.00	EACH	DRILLING AND GROUTING
4.00	EACH	FLUME INLET (CONCRETE)
305.00	LNFT	SLOPE DRAIN (STONE)
130.00	CUYD	COMMON EXCAVATION (URB)
476.00	CUYD	COMMON EXCAVATION (UNSTABLE)
800.00	CUYD	COMMON EXCAVATION (UNSUITABLE)
130.00	CUYD	COMPACTION OF EARTHWORK (TYPE AA) (MR-5-5)
1.00	MGAL	WATER (GRADING) (SET PRICE)
21.00	CUYD	ROCK EXCAVATION
576.00	CUYD	SLOPE PROTECTION (AGGREGATE)
800.00	CUYD	EMBANKMENT
61.50	LBS.	TEMPORARY FERTILIZER (15-30-15)
45.10	LBS.	SOIL EROSION MIX
368.00	SQYD	EROSION CONTROL (CLASS 1) (TYPE C)
1,600.00	SQYD	EROSION CONTROL (CLASS 2) (TYPE E)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
144.00	LNFT	BIODEGRADABLE LOG (20")
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
49.00	SQYD	ABUTMENT STRIP DRAIN
6.00	CUYD	FLOWABLE FILL (HIGH STRENGTH)
1.00	LS	TEMPORARY SHORING
75.00	SQYD	AGGREGATE BASE (AB-3) ( 6")
75.00	SQYD	CONCRETE PAVEMENT (10" UNIFORM) (AE) (BR APP)
155.00	LNFT	EXPANSION JOINT (MEMBRANE SEALANT)
1.00	MGAL	WATER (AGGREGATE BASE) (SET PRICE)
3,342.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 6")
455.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 8")
1,700.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) ( 6")
5,497.00	LNFT	PAVEMENT MARKING REMOVAL
1,580.00	EADA	WORK ZONE SIGNS ( 0 TO 9.25 SQ.FT.)
2,520.00	EADA	WORK ZONE SIGNS ( 9.26 TO 16.25 SQ.FT.)
2,520.00	EADA	WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)
19,950.00	EADA	CHANNELIZER (PORTABLE)
5,040.00	EADA	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)
210.00	EADA	ARROW DISPLAY
128.60	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
2.90	STAL	PAVEMENT MARKING (TEMP) 4" DOTTED EXTENSION (TYPE I)
2.00	EACH	PAVEMENT MARKING (TEMP) (SYMBOL) (TYPE I)
12,960.00	LNFT	PAVEMENT MARKING REMOVAL
1.00	LS	TRAFFIC CONTROL (INITIAL SETUP)
1,200.00	LNFT	CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY)

KANSAS DEPARTMENT OF TRANSPORTATION  
SUMMARY OF QUANTITIES

LETTING DATE: May 22, 2024

DATE: 04/11/2024  
TIME: 02:56pm

524052141 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
600.00	LNFT	CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY - RELOCATE)
2.00	EACH	INERTIAL BARRIER SYSTEM (TL-3)
15.00	EACH	REPLACEMENT MODULES (IBS)

\*\*\* END OF CONTRACT \*\*\*

KANSAS DEPARTMENT OF TRANSPORTATION  
SUMMARY OF QUANTITIES

LETTING DATE: May 22, 2024

DATE: 04/11/2024  
TIME: 02:56pm

524052151	STATE PROJECT NO: 089 TE 0505-02	DBE GOAL:	0.5%
	WORKING DAYS: 70	COMPLETION DATE:	
	COUNTY: SHAWNEE		
	PEDESTRIAN AND BICYCLE PATHS. LANDON, SHUNGA AND N LEVEE TRAILS IN TOPEKA IN SN CO. LGTH IS 0.25 MI.		

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	CLEARING AND GRUBBING
33.00	CUYD	COMMON EXCAVATION (URB)
46.00	CUYD	COMMON EXCAVATION (CONTRACTOR FURNISHED)
351.00	CUYD	UNCLASSIFIED EXCAVATION
98.00	CUYD	ROCK EXCAVATION
364.00	CUYD	COMPACTION OF EARTHWORK (TYPE B) (MR-90)
1.00	TON	CALCIUM CHLORIDE
176.00	TON	SURFACING MATERIAL (SPECIAL)
1.00	MGAL	WATER (GRADING) (SET PRICE)
1,703.00	SQYD	SIDEWALK CONSTRUCTION ( 6") (AE)
157.00	SQYD	SIDEWALK RAMP
1.00	EACH	GATE (SPECIAL)
8.00	CUYD	TRANSPORTING SALVAGEABLE MATERIAL
21.00	LBS.	TEMPORARY FERTILIZER (13-13-13)
15.40	LBS.	SOIL EROSION MIX
694.00	SQYD	EROSION CONTROL (CLASS 1) (TYPE C)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
800.00	LNFT	BIODEGRADABLE LOG ( 9")
95.00	LNFT	FILTER SOCK (12")
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
366.00	LNFT	CURB AND GUTTER, COMBINED (AE) (SPECIAL)
376.00	SQYD	CONCRETE PAVEMENT ( 8" UNIFORM) (AE)
379.00	SQYD	AGGREGATE BASE (AB-3) ( 6")
1.00	MGAL	WATER (AGGREGATE BASE) (SET PRICE)
166.00	SQFT	SIGN (FLAT SHEET) (HIGH PERFORMANCE)
314.00	LNFT	SIGN POST (2" PERFORATED SQUARE STEEL TUBE)
31.00	EACH	SIGN POST FOOTING ( 2" PERFORATED SQUARE STEEL TUBE)
7,025.00	LNFT	PAVEMENT MARKING (THERMOPLASTIC) (WHITE) ( 4")
100.00	LNFT	PAVEMENT MARKING (THERMOPLASTIC) (WHITE) ( 6")
97.00	LNFT	PAVEMENT MARKING (THERMOPLASTIC) (WHITE) ( 8")
117.00	LNFT	PAVEMENT MARKING (THERMOPLASTIC) (WHITE) (12")
181.00	LNFT	PAVEMENT MARKING (THERMOPLASTIC) (WHITE) (24")
640.00	LNFT	PAVEMENT MARKING (THERMOPLASTIC) (YELLOW) ( 4")
69.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (SHARROW)
8.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (BICYCLE)
14.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (THRU ARROW)
1.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (RT ARROW)
3.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (LEFT ARROW)
4.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (ONLY)
34.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (SPECIAL)

KANSAS DEPARTMENT OF TRANSPORTATION  
SUMMARY OF QUANTITIES

LETTING DATE: May 22, 2024

DATE: 04/11/2024  
TIME: 02:56pm

524052151 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	SEEDING
2,380.00	EADA	WORK ZONE SIGNS ( 0 TO 9.25 SQ.FT.)
1,120.00	EADA	WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)
490.00	EADA	WORK ZONE BARRICADES (PEDESTRIAN)
8,540.00	EADA	CHANNELIZER (PORTABLE)
2,240.00	EADA	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)
1.00	LS	TRAFFIC CONTROL (INITIAL SETUP)
*** END OF CONTRACT ***		

KANSAS DEPARTMENT OF TRANSPORTATION  
SUMMARY OF QUANTITIES

LETTING DATE: May 22, 2024

DATE: 04/11/2024  
TIME: 02:56pm

524052212      STATE PROJECT NO:    U024-062 KA 6437-01      DBE GOAL:      1.0%  
 WORKING DAYS: 125    COMPLETION DATE:  
 COUNTY: MITCHELL  
 GRADING AND SURFACING. US-24/K-9: FR OAK ST TO ELM ST AND ON OAK ST FR  
 9TH ST TO US-24/K-9 IN CAWKER CITY IN MC CO. LGTH IS 0.43 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	HOUR	FLAGGER (SET PRICE)
73.00	CUYD	COMMON EXCAVATION (URB)
329.00	CUYD	ROCK EXCAVATION
1.00	EACH	ADJUSTMENT OF VALVE BOX (WATER)
11.00	EACH	INLET (TYPE 22 CURB)
2.00	EACH	INLET (TYPE 22 CURB) (RADIUS)
4.00	EACH	INLET (GUTTER)
7.00	EACH	MANHOLE (REINFORCED CONCRETE)
2.00	EACH	END SECTION ( 15") (RC)
1.00	EACH	END SECTION ( 30") (RC)
1.00	EACH	END SECTION (12.5 SQ.FT.) (RCHE)
29.00	LNFT	STORM SEWER (12") (RCP)
128.00	LNFT	STORM SEWER (15") (RCP)
773.00	LNFT	STORM SEWER (18") (RCP)
62.00	LNFT	STORM SEWER (24") (RCP)
224.00	LNFT	STORM SEWER (30") (RCP)
117.00	LNFT	STORM SEWER (36") (RCP)
150.00	LNFT	STORM SEWER (42") (RCP)
363.00	LNFT	STORM SEWER (12.5 SQ.FT.) (RCPHE)
28.00	SQYD	RIPRAP (LIGHT STONE) (200 LB)
12.00	TON	AGGREGATE DITCH LINING ( 6")
603.00	SQYD	SIDEWALK CONSTRUCTION ( 4") (AE)
95.00	SQYD	SIDEWALK RAMP
1,255.00	SQYD	AGGREGATE BASE (AB-3) ( 8")
1.00	MGAL	WATER (AGGREGATE BASE) (SET PRICE)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
19.00	EACH	TEMPORARY INLET SEDIMENT BARRIER
80.00	LNFT	SILT FENCE
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
565.00	SQYD	CONCRETE PAVEMENT ( 5" UNIFORM) (AE)
282.00	SQYD	CONCRETE PAVEMENT ( 6" UNIFORM) (AE)
826.00	LNFT	CURB AND GUTTER, COMBINED (AE)
99.00	TON	HMA-COMMERCIAL GRADE (CLASS A) (PATCHING)
50.00	LNFT	SIGN POST (4" X 6" WOOD) (FLAT SHEET SIGN)
1.00	LS	SIGN (REMOVE AND RESET)
2,578.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 6")
4,760.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) ( 4")
76.00	LNFT	PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (24")
7,250.00	LNFT	PAVEMENT MARKING REMOVAL
1.00	LS	SEEDING

KANSAS DEPARTMENT OF TRANSPORTATION  
SUMMARY OF QUANTITIES

LETTING DATE: May 22, 2024

DATE: 04/11/2024  
TIME: 02:56pm

524052212 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
8,440.00	EADA	WORK ZONE SIGNS ( 0 TO 9.25 SQ.FT.)
9,190.00	EADA	WORK ZONE SIGNS ( 9.26 TO 16.25 SQ.FT.)
6,940.00	EADA	WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)
2,250.00	EADA	WORK ZONE BARRICADES (PEDESTRIAN)
31,880.00	EADA	CHANNELIZER (PORTABLE)
2,820.00	EADA	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)
190.00	EADA	ARROW DISPLAY
167.00	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
18,478.00	LNFT	PAVEMENT MARKING REMOVAL
1.00	LS	TRAFFIC CONTROL (INITIAL SETUP)
		*** END OF CONTRACT ***

KANSAS DEPARTMENT OF TRANSPORTATION  
SUMMARY OF QUANTITIES

LETTING DATE: May 22, 2024

DATE: 04/11/2024  
TIME: 02:56pm

524052414      STATE PROJECT NO:    U069-006 KA 6738-01      DBE GOAL:      1.0%  
 WORKING DAYS: 160    COMPLETION DATE:  
 COUNTY:    BOURBON  
 MILLING AND HMA OVERLAY. US-69. NB LNS FR S JCT US69/US54 N TO BB/LN CL IN  
 BB CO. LGTH 13.603 MI. TIED TO KA 6738-03, KA 6791-01, KA 6791-03.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
11,701.00	TON	HMA-RCI (PG 70-28 RCI)
35,540.00	TON	HMA OVERLAY (SR-12.5A) (PG 70-28)
26,034.00	TON	HMA OVERLAY (SR-12.5A) (PG 64-22) (SHOULDER)
73,275.00	TON	QUALITY CONTROL TESTING (HMA)
275.00	TON	EMULSIFIED ASPHALT (SS-1HP)
1,524.00	TON	MILLING
21,466.00	SQYD	MILLING
500.00	LNFT	CRACK FILLING
9,594.00	TON	PAVEMENT EDGE WEDGE (ROCK)
1.00	MGAL	WATER (EARTHWORK COMPACTION) (SET PRICE)
1.00	EACH	ASPHALT AIR VOID PAY ADJUSTMENT
1.00	EACH	ASPHALT DENSITY PAY ADJUSTMENT
1.00	EACH	ASPHALT CORE (SET PRICE)
1.00	EACH	ASPHALT BINDER PAY ADJUSTMENT
1.00	EACH	ASPHALT PAVEMENT SMOOTHNESS
718.20	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (8')(TYPE I)
1,376.90	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (8') (TYPE II)
136.00	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
272.10	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE II)
1,383.60	STA.	RUMBLE STRIPS (MILLED) (ASPHALT)
97,207.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 6")
6,710.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 8")
1,194.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (12")
78,718.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) ( 6")
90.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (24")
7,197.00	LNFT	PAVEMENT MARKING REMOVAL

\*\*\* END OF CONTRACT \*\*\*



KANSAS DEPARTMENT OF TRANSPORTATION  
SUMMARY OF QUANTITIES

LETTING DATE: May 22, 2024

DATE: 04/11/2024  
TIME: 02:56pm

524052424	STATE PROJECT NO: U400-011 KA 2375-10	DBE GOAL: 4.5%
	WORKING DAYS: 250 COMPLETION DATE:	
	COUNTY: CHEROKEE	
	GRADING AND SURFACING. US-400: FR 4.2 MI E OF US-400/K-7 JCT E FOR 1.55 MI IN CK CO. LGTH IS 1.545 MI.	

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	CUYD	FOUNDATION STABILIZATION (SET PRICE)
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	LS	MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)
1.00	CUYD	CONCRETE FOR SEAL COURSE (SET PRICE)
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	CLEANING EXISTING STRUCTURE
149.00	CUYD	FOUNDATION STABILIZATION
381.00	CUYD	GRANULAR BACKFILL (WINGWALLS)
1.00	LS	CLEARING AND GRUBBING
57,486.00	CUYD	COMMON EXCAVATION (RURAL SMALL)
49,488.00	CUYD	COMMON EXCAVATION (CONTRACTOR FURNISHED)
4,933.00	CUYD	ROCK EXCAVATION
5,198.00	CUYD	COMPACTION OF EARTHWORK (TYPE AA) (MR-5-5)
43,918.00	CUYD	COMPACTION OF EARTHWORK (TYPE A) (MR-5-5)
39,424.00	CUYD	COMPACTION OF EARTHWORK (TYPE B) (MR-90)
1.00	MGAL	WATER (GRADING) (SET PRICE)
117,065.00	SQYD	SALVAGED TOPSOIL
422.20	CUYD	CONCRETE (GRADE 4.0) (RCB)
49,020.00	LBS.	REINFORCING STEEL (GRADE 60)
504.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
6.00	EACH	END SECTION ( 18")
10.00	EACH	END SECTION ( 24")
4.00	EACH	END SECTION ( 30")
132.00	LNFT	ENTRANCE PIPE ( 18")
305.00	LNFT	ENTRANCE PIPE ( 24")
110.00	LNFT	ENTRANCE PIPE ( 30")
107.00	CUYD	SLOPE PROTECTION (RIPRAP STONE)
1.00	CUYD	TEMPORARY SURFACING MATERIAL (AGGREGATE) (SET PRICE)
3.80	PMP	MOWING
1.00	EACH	MAILBOX INSTALLATION (SET PRICE)
1.00	EACH	MONUMENT BOX
22.00	EACH	RIGHT-OF-WAY SURVEY MONUMENT
4,920.00	LBS.	TEMPORARY FERTILIZER (15-30-15)
600.20	LBS.	TEMPORARY SEED (CANADA WILD RYE)
1,350.50	LBS.	TEMPORARY SEED (GRAIN OATS)
1,350.50	LBS.	TEMPORARY SEED (STERILE WHEATGRASS)
468.90	LBS.	SOIL EROSION MIX
11,783.00	SQYD	EROSION CONTROL (CLASS 1) (TYPE C)
969.00	SQYD	EROSION CONTROL (CLASS 2) (TYPE E)
738.00	SQYD	EROSION CONTROL (CLASS 2) (TYPE F)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)

KANSAS DEPARTMENT OF TRANSPORTATION  
SUMMARY OF QUANTITIES

LETTING DATE: May 22, 2024

DATE: 04/11/2024  
TIME: 02:56pm

524052424 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
2,142.00	LNFT	BIODEGRADABLE LOG (20")
1,929.00	LNFT	FILTER SOCK (18")
639.00	LNFT	SILT FENCE
1.00	LS	SWPPP DESIGN
58.00	EACH	SWPPP INSPECTION
58.00	EACH	WATER POLLUTION CONTROL MANAGER
13,509.00	LBS.	MULCHING TACKING SLURRY
90.00	TON	MULCHING
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
2,157.00	TON	MILLING
3,991.00	TON	HMA SURFACE (SR- 9.5A) (PG 70-28)
5,374.00	TON	HMA BASE (SR-12.5A) (PG 70-28)
11,249.00	TON	HMA BASE (SR-12.5A) (PG 64-22)
1,364.00	TON	HMA SURFACE (SR- 9.5A) (PG 58-28) (SHOULDER)
3,998.00	TON	HMA BASE (SR-12.5A) (PG 64-22) (SHOULDER)
50.00	TON	EMULSIFIED ASPHALT (SS-1HP)
25,976.00	TON	QUALITY CONTROL TESTING (HMA)
1.00	MGAL	WATER (EARTHWORK COMPACTION) (SET PRICE)
42,630.00	SQYD	CRUSHED STONE SUBGRADE ( 6")
2,368.00	TON	PAVEMENT EDGE WEDGE (ROCK)
1.00	EACH	ASPHALT DENSITY PAY ADJUSTMENT
1.00	EACH	ASPHALT AIR VOID PAY ADJUSTMENT
1.00	EACH	ASPHALT PAVEMENT SMOOTHNESS
1.00	EACH	ASPHALT CORE (SET PRICE)
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	MGAL	WATER (CRUSHED STONE SUBGRADE) (SET PRICE)
1.00	TON	MATERIAL FOR HMA PATCHING (SET PRICE)
98.20	STA.	RUMBLE STRIPS (MILLED) (ASPHALT) (CENTERLINE)
196.30	STA.	RUMBLE STRIPS (MILLED) (ASPHALT)
20,203.00	LNFT	FENCE (SINGLE WIRE CABLE)
10.00	EACH	POSTS (CORNER) (SINGLE WIRE CABLE)
36.00	EACH	POSTS (END) (SINGLE WIRE CABLE)
40.00	EACH	POSTS (PULL) (SINGLE WIRE CABLE)
105.04	SQFT	SIGN (FLAT SHEET) (HIGH PERFORMANCE)
192.00	LNFT	SIGN POST (4" X 6" WOOD) (FLAT SHEET SIGN)
40.00	LNFT	SIGN POST (2 LB/FT "U" STEEL)
2.00	EACH	SIGNING DELINEATOR (TYPE A) (WHITE RIGID "U" POST)
18.00	EACH	SIGNING DELINEATOR (TYPE B) (WHITE RIGID "U" POST)
36,199.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 6")
24,923.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) ( 4")
6.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE)(WHITE)MERGE LEFT ARROW
11,276.00	LNFT	PAVEMENT MARKING REMOVAL
1,376.00	LBS.	FERTILIZER (13-13-13)
1,850.40	LBS.	FERTILIZER (15-30-15)
46.30	LBS.	SEED (BIG BLUESTEM GRASS) (KAW)
3.40	LBS.	SEED (BLUE GRAMA GRASS) (LOVINGTON)
31.00	LBS.	SEED (BUFFALO GRASS) (TREATED)
231.30	LBS.	SEED (CANADA WILD-RYE)
46.30	LBS.	SEED (INDIANGRASS) (OSAGE)
46.30	LBS.	SEED (LITTLE BLUESTEM GRASS) (ALDOUS)

KANSAS DEPARTMENT OF TRANSPORTATION  
SUMMARY OF QUANTITIES

LETTING DATE: May 22, 2024

DATE: 04/11/2024  
TIME: 02:56pm

524052424 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
309.60	LBS.	SEED (RYEGRASS) (PERENNIAL)
17.90	LBS.	SEED (PRAIRIE JUNE GRASS)
189.10	LBS.	SEED (SIDE OATS GRAMA) (EL RENO)
231.30	LBS.	SEED (STERILE WHEATGRASS)
16.20	LBS.	SEED (SWITCHGRASS) (BLACKWELL)
11.60	LBS.	SEED (TALL DROP)
309.60	LBS.	SEED (FESCUE) (TALL) (ENDOPHYTE-FREE)
133.80	LBS.	SEED (WESTERN WHEATGRASS) (BARTON)
238.20	LBS.	SEED (NATIVE WILDFLOWER MIX 1)
10,260.00	EADA	WORK ZONE SIGNS ( 0 TO 9.25 SQ.FT.)
11,780.00	EADA	WORK ZONE SIGNS ( 9.26 TO 16.25 SQ.FT.)
15,200.00	EADA	WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)
45,600.00	EADA	CHANNELIZER (PORTABLE)
34,200.00	EADA	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)
760.00	EADA	WORK ZONE WARNING LIGHT (RED TYPE "B" HIGH INTENSITY)
190.90	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
1,030.50	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE II)
28,000.00	LNFT	PAVEMENT MARKING REMOVAL
1.00	LS	TRAFFIC CONTROL (INITIAL SETUP)

\*\*\* END OF CONTRACT \*\*\*

KANSAS DEPARTMENT OF TRANSPORTATION  
SUMMARY OF QUANTITIES

LETTING DATE: May 22, 2024

DATE: 04/11/2024  
TIME: 02:56pm

524052434      STATE PROJECT NO:    U069-054 KA 6791-01      DBE GOAL:      1.0%  
 WORKING DAYS: 160    COMPLETION DATE:  
 COUNTY: LINN  
 MILLING AND HMA OVERLAY. US-69. NB LN FR BB/LN CL N 12 MI IN LN CO. LGTH  
 12.0 MI. TIED TO KA 6791-03, KA 6738-01, KA 6738-03.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
10,162.00	TON	HMA-RCI (PG 70-28 RCI)
32,176.00	TON	HMA OVERLAY (SR-12.5A) (PG 70-28)
25,315.00	TON	HMA OVERLAY (SR-12.5A) (PG 64-22) (SHOULDER)
67,653.00	TON	QUALITY CONTROL TESTING (HMA)
173.00	TON	EMULSIFIED ASPHALT (SS-1HP)
16,967.00	SQYD	MILLING
500.00	LNFT	CRACK FILLING
8,484.00	TON	PAVEMENT EDGE WEDGE (ROCK)
1.00	MGAL	WATER (EARTHWORK COMPACTION) (SET PRICE)
1.00	EACH	ASPHALT AIR VOID PAY ADJUSTMENT
1.00	EACH	ASPHALT DENSITY PAY ADJUSTMENT
1.00	EACH	ASPHALT CORE (SET PRICE)
1.00	EACH	ASPHALT BINDER PAY ADJUSTMENT
1.00	EACH	ASPHALT PAVEMENT SMOOTHNESS
633.60	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (8')(TYPE I)
1,267.20	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (8') (TYPE II)
77.80	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
155.60	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE II)
1,281.30	STA.	RUMBLE STRIPS (MILLED) (ASPHALT)
84,089.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 6")
2,630.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 8")
723.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (12")
68,511.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) ( 6")
56.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (24")
2,788.00	LNFT	PAVEMENT MARKING REMOVAL

\*\*\* END OF CONTRACT \*\*\*

SUMMARY OF QUANTITIES

DATE: 04/11/2024  
TIME: 02:56pm

LETTING DATE: May 22, 2024

524052454 STATE PROJECT NO: U075-063 KA 5699-01 DBE GOAL: 6.0%  
WORKING DAYS: 225 COMPLETION DATE:  
COUNTY: MONTGOMERY  
GRADE, BRIDGE & SURFACING. US-75: BR 001 OVER CHEYENNE CRK LOC APROX  
1.0 MI N OF THE S US- 166/US-75 JCT IN MG CO. LGTH 0.266 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	CUYD	FOUNDATION STABILIZATION (SET PRICE)
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	LS	MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)
1.00	CUYD	CONCRETE FOR SEAL COURSE (SET PRICE)
1.00	LS	CURING ENVIRONMENT
1.00	HOURL	FLAGGER (SET PRICE)
1.00	LS	CLEARING AND GRUBBING
8,504.00	CUYD	COMMON EXCAVATION (RURAL SMALL)
470.00	CUYD	COMMON EXCAVATION (CONTRACTOR FURNISHED)
2,017.00	CUYD	ROCK EXCAVATION
2,578.00	CUYD	COMPACTION OF EARTHWORK (TYPE AA) (MR-5-5)
4,907.00	CUYD	COMPACTION OF EARTHWORK (TYPE A) (MR-5-5)
1.00	MGAL	WATER (GRADING) (SET PRICE)
16,400.00	SQYD	SALVAGED TOPSOIL
118.00	LNFT	CROSS ROAD PIPE ( 48")
2.00	EACH	END SECTION ( 48")
168.75	LNFT	GUARDRAIL, STEEL PLATE
2,856.25	LNFT	GUARDRAIL, STEEL PLATE (MGS)
3,255.50	LNFT	GUARDRAIL, REMOVAL OF STEEL PLATE
32.00	TON	AGGREGATE DITCH LINING ( 6")
107.00	LNFT	SLOPE DRAIN (STONE)
2.00	EACH	FLUME INLET (CONCRETE)
1.00	CUYD	TEMPORARY SURFACING MATERIAL (AGGREGATE) (SET PRICE)
6.00	EACH	RIGHT-OF-WAY SURVEY MONUMENT
1.00	EACH	GUARDRAIL END TERMINAL (SRT)
1.00	EACH	GUARDRAIL END TERMINAL (FLEAT)
1.00	EACH	GUARDRAIL END TERMINAL (MGS-SRT)
1.00	EACH	GUARDRAIL END TERMINAL (MGS-FLEAT)
508.50	LBS.	TEMPORARY FERTILIZER (15-30-15)
372.60	LBS.	SOIL EROSION MIX
16,400.00	SQYD	EROSION CONTROL (CLASS 1) (TYPE C)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
581.00	LNFT	BIODEGRADABLE LOG ( 9")
774.00	LNFT	BIODEGRADABLE LOG (12")
1,337.00	LNFT	BIODEGRADABLE LOG (20")
581.00	LNFT	FILTER SOCK (12")
1,031.00	LNFT	FILTER SOCK (18")
2,000.00	SQYD	GEOTEXTILE (EROSION CONTROL)
921.00	LNFT	SILT FENCE
1.00	LS	SWPPP DESIGN
53.00	EACH	SWPPP INSPECTION

KANSAS DEPARTMENT OF TRANSPORTATION  
SUMMARY OF QUANTITIES

LETTING DATE: May 22, 2024

DATE: 04/11/2024  
TIME: 02:56pm

524052454 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
53.00	EACH	WATER POLLUTION CONTROL MANAGER
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
256.00	CUYD	CLASS I EXCAVATION
400.00	CUYD	CONCRETE (GRADE 4.0) (AE) (SA)
129.00	CUYD	CONCRETE (GRADE 4.0) (AE)
105,430.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
11,620.00	LBS.	REINFORCING STEEL (GRADE 60)
1,194.00	LNFT	PRESTRESSED CONCRETE BEAM (K4)
288.00	LNFT	PILES (STEEL) (HP12X53)
136.00	LNFT	PRE-DRILLED PILE HOLES
221.00	LNFT	DRILLED SHAFT ( 48") (CASED)
1.00	EACH	SONIC TEST (DRILLED SHAFT) (SET PRICE)
67.00	LNFT	CORE HOLE (INVESTIGATIVE)
902.00	SQYD	BRIDGE DECK GROOVING
138.00	CUYD	ABUTMENT AGGREGATE DRAIN
106.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
679.00	CUYD	SLOPE PROTECTION (RIPRAP STONE)
1.00	LS	TEMPORARY SHORING
130.00	SQYD	CONCRETE PAVEMENT (11" UNIFORM) (AE) (BR APP)
130.00	SQYD	GRANULAR BASE ( 6")
1.00	MGAL	WATER (GRANULAR BASE) (SET PRICE)
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
6,178.00	SQYD	AGGREGATE BASE (AB-3) ( 6")
1.00	MGAL	WATER (AGGREGATE BASE) (SET PRICE)
17.00	TON	SURFACING MATERIAL (AB-3)
418.00	TON	PAVEMENT EDGE WEDGE (ROCK)
1.00	MGAL	WATER (EARTHWORK COMPACTION) (SET PRICE)
3,607.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
13.71	SQFT	SIGN (FLAT SHEET) (HIGH PERFORMANCE)
32.00	LNFT	SIGN POST (4" X 6" WOOD) (FLAT SHEET SIGN)
4.00	EACH	SIGNING OBJECT MARKER (TYPE 2)
17,747.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 6")
6,017.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) ( 4")
17,126.00	LNFT	PAVEMENT MARKING REMOVAL
4,760.00	EADA	WORK ZONE SIGNS ( 0 TO 9.25 SQ.FT.)
7,140.00	EADA	WORK ZONE SIGNS ( 9.26 TO 16.25 SQ.FT.)
7,140.00	EADA	WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)
34,000.00	EADA	CHANNELIZER (PORTABLE)
4,420.00	EADA	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)
223.30	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
6,750.00	LNFT	PAVEMENT MARKING REMOVAL
44.00	EACH	RIGID RAISED PAVEMENT MARKER (TYPE I)
1.00	LS	TRAFFIC SIGNAL INSTALLATION (TEMPORARY)
1.00	LS	TRAFFIC CONTROL (INITIAL SETUP)
2.00	EACH	INERTIAL BARRIER SYSTEM (TL-2)
15.00	EACH	REPLACEMENT MODULES (IBS)
1,938.00	LNFT	CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY)
1,938.00	LNFT	CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY - RELOCATE)

\*\*\* END OF CONTRACT \*\*\*

SUMMARY OF QUANTITIES

DATE: 04/11/2024

LETTING DATE: May 22, 2024

TIME: 02:56pm

524052515 STATE PROJECT NO: U077-018 KA 6766-01 DBE GOAL: 0.0%  
 WORKING DAYS: 85 COMPLETION DATE:  
 COUNTY: COWLEY  
 BRIDGE REPAIR. US-77; 77-18-4.14(102). US-77 OVER UP RR IN CL CO.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	LS	CLEANING EXISTING STRUCTURE
2.00	SQYD	PCCP EDGE JOINT PATCHING (PARTIAL DEPTH)
1.00	SQYD	PCCP EDGE JOINT PATCHING (FULL DEPTH)
16.30	CUYD	CONCRETE (GRADE 4.0) (AE) (SA)
1,370.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
1.00	EACH	DRILLING AND GROUTING (REPAIR) (SET PRICE)
110.00	LNFT	EXPANSION JOINT (STRIP SEAL ASSEMBLY)
40.00	SQYD	AREA PREPARED FOR PATCHING
30.00	SQYD	AREA PREPARED FOR PATCHING (FULL DEPTH)
6,818.00	SQYD	PORTLAND CEMENT CONCRETE OVERLAY (1.75")
6,812.00	SQYD	MACHINE PREPARATION (1.75")
6,326.00	SQYD	BRIDGE DECK GROOVING
50.00	LNFT	BRIDGE CURB REPAIR
1.00	LBS.	REINFORCING STEEL (REPAIR) (GRADE 60) (SET PRICE)
1.00	LBS.	REINFORCING STEEL (REPAIR) (GRADE 60) (EPOXY) (SET PRICE)
1.00	CUYD	MATERIAL FOR PORTLAND CEMENT CONCRETE OVERLAY (SET PRICE)
52.00	LNFT	EXPANSION JOINT (MEMBRANE SEALANT)
8,017.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 6")
5,332.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) ( 4")
2,550.00	EADA	WORK ZONE SIGNS ( 0 TO 9.25 SQ.FT.)
3,700.00	EADA	WORK ZONE SIGNS ( 9.26 TO 16.25 SQ.FT.)
2,040.00	EADA	WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)
37,490.00	EADA	CHANNELIZER (PORTABLE)
3,960.00	EADA	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)
130.00	EADA	ARROW DISPLAY
187.00	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
13,349.00	LNFT	PAVEMENT MARKING REMOVAL
3.00	EACH	WORK ZONE SIGN (SPECIAL) (16.26 SQ.FT. & OVER)
1.00	LS	TRAFFIC CONTROL (INITIAL SETUP)
1,550.00	LNFT	CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY)
1,550.00	LNFT	CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY - RELOCATE)
2.00	EACH	INERTIAL BARRIER SYSTEM (TL-2)
15.00	EACH	REPLACEMENT MODULES (IBS)

\*\*\* END OF CONTRACT \*\*\*

KANSAS DEPARTMENT OF TRANSPORTATION  
SUMMARY OF QUANTITIES

LETTING DATE: May 22, 2024

DATE: 04/11/2024  
TIME: 02:56pm

524052525      STATE PROJECT NO: 106 KA 6261-01      DBE GOAL: 0.0%  
 WORKING DAYS: 245    COMPLETION DATE:  
 COUNTY: STATEWIDE  
 SIGNING: US-400, US-54, US-77, K-254, K-196 & K-177 IN BU, SG, CL, GW, HV & MN  
 CO. LGTH IS 154.12 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	SIGN (REMOVE AND RESET)
14,899.00	SQFT	SIGN (FLAT SHEET) (HIGH PERFORMANCE)
7,445.00	SQFT	SIGN (REINFORCED PANEL) (HIGH PERFORMANCE)
26,974.00	LNFT	SIGN POST (4" X 6" WOOD) (FLAT SHEET SIGN)
2,300.00	LNFT	SIGN POST (4" X 6" WOOD) (REINFORCED PANEL SIGN)
1,206.00	LNFT	SIGN POST (2 LB/FT "U" STEEL)
568.00	LNFT	SIGN POST (3 LB/FT "U" STEEL)
25.00	LNFT	SIGN POST (2-1/2" PERFORATED SQUARE STEEL TUBE)
2,103.00	LNFT	SIGN POST (W 6 X 9 STEEL BEAM)
532.00	LNFT	SIGN POST (W10X12 STEEL BEAM)
53.00	LNFT	SIGN POST (W10X22 STEEL BEAM)
118.00	EACH	SIGN POST STUB AND BREAKAWAY BASE PLATE (W 6 X 9)
24.00	EACH	SIGN POST STUB AND BREAKAWAY BASE PLATE (W10X12)
2.00	EACH	SIGN POST STUB AND BREAKAWAY BASE PLATE (W10X22)
118.00	EACH	SIGN POST BREAKAWAY BASE PLATE (W 6 X 9)
24.00	EACH	SIGN POST BREAKAWAY BASE PLATE (W10X12)
2.00	EACH	SIGN POST BREAKAWAY BASE PLATE (W10X22)
900.00	LNFT	SIGN POST FOOTING (24" STEEL BEAM POST CONCRETE)
22.00	LNFT	SIGN POST FOOTING (30" STEEL BEAM POST CONCRETE)
1,077.00	LNFT	SIGN POST FOOTING (18" WOOD POST CONCRETE)
2.00	EACH	SIGN POST FOOTING ( 2-1/2" PERFORATED SQUARE STEEL TUBE)

\*\*\* END OF CONTRACT \*\*\*



SUMMARY OF QUANTITIES

DATE: 04/11/2024

LETING DATE: May 22, 2024

TIME: 02:56pm

524052535 STATE PROJECT NO: 096 TE 0506-01 DBE GOAL: 0.5%  
 WORKING DAYS: 65 COMPLETION DATE:  
 COUNTY: SUMNER  
 PEDESTRIAN & BICYCLE PATHS. N SIDE OF 16TH ST FR A ST TO WOODLAWN AVE  
 IN THE CITY OF WELLINGTON IN SU CO. LGTH 0.46 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	CLEARING AND GRUBBING
326.00	CUYD	COMMON EXCAVATION (URB)
235.00	CUYD	COMMON EXCAVATION (CONTRACTOR FURNISHED)
372.00	CUYD	ROCK EXCAVATION
477.00	CUYD	COMPACTION OF EARTHWORK (TYPE AA) (MR-5-5)
1.00	MGAL	WATER (GRADING) (SET PRICE)
5.00	EACH	ADJUSTMENT OF CURB INLETS
6.00	EACH	ADJUSTMENT OF VALVE BOX (WATER)
1.00	EACH	ADJUSTMENT OF MANHOLES
30.00	SQYD	SIDEWALK RAMP
1,882.00	SQYD	SIDEWALK CONSTRUCTION ( 5") (AE)
1.00	EACH	MAILBOX INSTALLATION (SET PRICE)
225.00	LBS.	TEMPORARY FERTILIZER (16-20- 0)
60.00	LBS.	TEMPORARY SEED (RYEGRASS-ANNUAL)
54.00	LBS.	SOIL EROSION MIX
1,417.00	SQYD	EROSION CONTROL (CLASS 1) (TYPE C)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
318.00	LNFT	BIODEGRADABLE LOG (20")
143.00	LNFT	FILTER SOCK ( 8")
318.00	LNFT	SILT FENCE
1.00	LS	SWPPP DESIGN
15.00	EACH	SWPPP INSPECTION
15.00	EACH	WATER POLLUTION CONTROL MANAGER
1,080.00	LBS.	MULCHING TACKING SLURRY
3.60	TON	MULCHING
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
738.00	LNFT	CURB AND GUTTER, COMBINED (AE)
104.00	SQYD	CONCRETE PAVEMENT ( 7" UNIFORM) (AE)
1,535.00	SQYD	CONCRETE PAVEMENT ( 8" UNIFORM) (AE)
111.00	SQYD	AGGREGATE BASE (AB-3) ( 8")
111.00	SQYD	GEOSYNTHETIC REINFORCEMENT (FOR BASE)
1.00	MGAL	WATER (AGGREGATE BASE) (SET PRICE)
1.00	LS	SIGN (REMOVE AND RESET)
55.00	LNFT	PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (24")
180.00	LBS.	FERTILIZER (16-20- 0)
216.00	LBS.	SEED (FESCUE) (TALL TURF TYPE BLEND)

\*\*\* END OF CONTRACT \*\*\*

SUMMARY OF QUANTITIES

DATE: 04/11/2024

LETTING DATE: May 22, 2024

TIME: 02:56pm

524052545 STATE PROJECT NO: 096 TE 0509-01 DBE GOAL: 1.0%  
 WORKING DAYS: 55 COMPLETION DATE:  
 COUNTY: SUMNER  
 PEDESTRIAN & BICYCLE PATHS. 4TH AVE FR MERCHANT ST TO MAIN ST, LOGAN ST  
 FR 4TH AVE TO 7TH AVE & AROUND WATSON PARK IN THE CITY OF BELLE PLAINE  
 IN SU CO. LGTH 0.634 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	CLEARING AND GRUBBING
2,634.00	CUYD	COMMON EXCAVATION (URB)
1.00	MGAL	WATER (GRADING) (SET PRICE)
1,125.00	CUYD	COMPACTION OF EARTHWORK (TYPE B) (MR-90)
437.00	CUYD	TOPSOIL
6.00	EACH	END SECTION ( 12") (CS)
3.00	EACH	END SECTION ( 24") (RC)
401.00	LNFT	ENTRANCE PIPE ( 24") (RCP)
47.00	LNFT	ENTRANCE PIPE ( 12") (PEP)
1.00	EACH	CONCRETE HEADWALL
1.00	LS	ADJUSTMENT OF EXISTING STRUCTURES
4.00	EACH	ADJUSTMENT OF METER BOX (WATER)
9.00	LNFT	TRENCH DRAIN
1.00	EACH	FLUME INLET (CONCRETE)
20.00	LNFT	STORM SEWER ( 8") (PVC)
2,820.00	SQYD	SIDEWALK CONSTRUCTION ( 5") (AE)
32.00	SQYD	SIDEWALK RAMP
45.00	TON	SURFACING MATERIAL (AB-3)
2.00	EACH	CONCRETE PARKING BLOCK
185.00	LBS.	TEMPORARY FERTILIZER (15-30-15)
115.00	LBS.	TEMPORARY SEED (STERILE WHEATGRASS)
39.60	LBS.	SOIL EROSION MIX
1,730.00	SQYD	EROSION CONTROL (CLASS 2) (TYPE G)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
105.00	LNFT	BIODEGRADABLE LOG (12")
1,254.00	LNFT	SILT FENCE
1.00	LS	SWPPP DESIGN
15.00	EACH	SWPPP INSPECTION
15.00	EACH	WATER POLLUTION CONTROL MANAGER
2,070.00	LBS.	MULCHING TACKING SLURRY
6.90	TON	MULCHING
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
375.00	LNFT	CURB AND GUTTER, COMBINED (AE)
385.00	SQYD	CONCRETE PAVEMENT ( 8" UNIFORM) (AE)
4,133.00	SQYD	AGGREGATE BASE (AB-3) ( 6")
1.00	MGAL	WATER (AGGREGATE BASE) (SET PRICE)
5.00	TON	HMA-COMMERCIAL GRADE (CLASS A) (PATCHING)
24.68	SQFT	SIGN (FLAT SHEET) (HIGH PERFORMANCE)

KANSAS DEPARTMENT OF TRANSPORTATION  
SUMMARY OF QUANTITIES

LETTING DATE: May 22, 2024

DATE: 04/11/2024  
TIME: 02:56pm

524052545 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
47.00	LNFT	SIGN POST (2" PERFORATED SQUARE STEEL TUBE)
6.00	LNFT	SIGN POST FOOTING (18" WOOD POST CONCRETE)
5.00	EACH	SIGN POST FOOTING ( 2" PERFORATED SQUARE STEEL TUBE)
1.00	LS	SIGN (REMOVE AND RESET)
125.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 4")
56.00	LNFT	PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (12")
2.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (HANDICAP)
2.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (SHARROW)
64.00	LNFT	PAVEMENT MARKING REMOVAL
1.00	LS	FLASHING BEACON SYSTEM
414.00	LBS.	SEED (FESCUE) (TALL TURF TYPE BLEND)
185.00	LBS.	FERTILIZER (15-30-15)

\*\*\* END OF CONTRACT \*\*\*

SUMMARY OF QUANTITIES

DATE: 04/11/2024

LETTING DATE: May 22, 2024

TIME: 02:56pm

524052616

STATE PROJECT NO: 106 KA 6264-01

DBE GOAL:

0.0%

WORKING DAYS: 150 COMPLETION DATE:

COUNTY: STATEWIDE

SIGNING: K-156, US-83, US-83B, US-50, & US-50B IN FI, GY & SC CO. LGTH IS 79.6 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
7,467.98	SQFT	SIGN (FLAT SHEET) (HIGH PERFORMANCE)
4,429.00	SQFT	SIGN (REINFORCED PANEL) (HIGH PERFORMANCE)
11,300.00	LNFT	SIGN POST (4" X 6" WOOD) (FLAT SHEET SIGN)
1,628.00	LNFT	SIGN POST (4" X 6" WOOD) (REINFORCED PANEL SIGN)
928.00	LNFT	SIGN POST (2 LB/FT "U" STEEL)
683.00	LNFT	SIGN POST (W 6 X 9 STEEL BEAM)
297.00	LNFT	SIGN POST (W10X12 STEEL BEAM)
343.00	LNFT	SIGN POST (W10X22 STEEL BEAM)
38.00	EACH	SIGN POST STUB AND BREAKAWAY BASE PLATE (W 6 X 9)
14.00	EACH	SIGN POST STUB AND BREAKAWAY BASE PLATE (W10X12)
14.00	EACH	SIGN POST STUB AND BREAKAWAY BASE PLATE (W10X22)
38.00	EACH	SIGN POST BREAKAWAY BASE PLATE (W 6 X 9)
14.00	EACH	SIGN POST BREAKAWAY BASE PLATE (W10X12)
14.00	EACH	SIGN POST BREAKAWAY BASE PLATE (W10X22)
340.00	LNFT	SIGN POST FOOTING (24" STEEL BEAM POST CONCRETE)
154.00	LNFT	SIGN POST FOOTING (30" STEEL BEAM POST CONCRETE)
852.00	LNFT	SIGN POST FOOTING (18" WOOD POST CONCRETE)
1.00	LS	SIGN (REMOVE AND RESET)

\*\*\* END OF CONTRACT \*\*\*

KANSAS DEPARTMENT OF TRANSPORTATION  
SUMMARY OF QUANTITIES

LETTING DATE: May 22, 2024

DATE: 04/11/2024  
TIME: 02:56pm

524056121      STATE PROJECT NO:    U036-007 KA 6948-01      DBE GOAL:  
 WORKING DAYS: 75    COMPLETION DATE:  
 COUNTY: BROWN  
 BRIDGE REPAIR. US-36. BR 36-7-351.68 (041) 1.01 MI. W OF US73 AND 36-7-352.18  
 (043) 0.51 MI W OF US-73 IN BR CO. LGTH 0.08 MI

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	HOUR	FLAGGER (SET PRICE)
835.00	SQYD	MACHINE PREPARATION (1.50")
175.00	SQYD	AREA PREPARED FOR PATCHING
17.00	SQYD	AREA PREPARED FOR PATCHING (FULL DEPTH)
835.00	SQYD	PORTLAND CEMENT CONCRETE OVERLAY (1.50")
1.00	LBS.	REINFORCING STEEL (REPAIR) (GRADE 60) (SET PRICE)
1.00	CUYD	MATERIAL FOR PORTLAND CEMENT CONCRETE OVERLAY (SET PRICE)
716.00	SQYD	BRIDGE DECK GROOVING
723.00	SQYD	CONCRETE SEALER (HIGH MOLECULAR WEIGHT METHACRYLATE) (PRIMER)
3,830.00	EADA	WORK ZONE SIGNS ( 0 TO 9.25 SQ.FT.)
4,050.00	EADA	WORK ZONE SIGNS ( 9.26 TO 16.25 SQ.FT.)
680.00	EADA	WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)
11,140.00	EADA	CHANNELIZER (PORTABLE)
2,360.00	EADA	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)
31.50	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
38.30	STAL	PAVEMENT MARKING (TEMP) (SOLID) (LINE MASKING TAPE)
110.00	EADA	PORTABLE CHANGEABLE MESSAGE SIGN
3,830.00	LNFT	PAVEMENT MARKING REMOVAL
14.00	EACH	WORK ZONE SIGN (SPECIAL) (16.25 SQ.FT. & LESS)
22.00	EACH	RIGID RAISED PAVEMENT MARKER (TYPE I)
1.00	LS	TRAFFIC SIGNAL INSTALLATION (TEMPORARY)
1.00	LS	TRAFFIC CONTROL (INITIAL SETUP)

\*\*\* END OF CONTRACT \*\*\*

KANSAS DEPARTMENT OF TRANSPORTATION  
SUMMARY OF QUANTITIES

LETTING DATE: May 22, 2024

DATE: 04/11/2024  
TIME: 02:56pm

524056131      STATE PROJECT NO:    U036-022 KA 6588-02      DBE GOAL:  
 WORKING DAYS: 35    COMPLETION DATE:  
 COUNTY: DONIPHAN  
 GUARDRAIL. US-36: 4L/4L DIVIDE E TO THE KS/MO ST LN IN DP CO.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	LS	MOBILIZATION
1.00	LS	TRAFFIC CONTROL
1.00	HOURL	FLAGGER (SET PRICE)
1.00	LS	CLEARING AND GRUBBING
196.00	CUYD	COMMON EXCAVATION (RURAL SMALL)
166.00	CUYD	COMMON EXCAVATION (CONTRACTOR FURNISHED)
217.00	CUYD	COMPACTION OF EARTHWORK (TYPE A) (MR-5-5)
1.00	MGAL	WATER (GRADING) (SET PRICE)
1,325.00	LNFT	GUARDRAIL, STEEL PLATE (MGS)
2,021.75	LNFT	GUARDRAIL, REMOVAL OF STEEL PLATE
1.00	EACH	GUARDRAIL END TERMINAL (SKT)
7.00	EACH	GUARDRAIL END TERMINAL (MGS-SRT)
7.00	EACH	GUARDRAIL END TERMINAL (MGS-FLEAT)
2.00	EACH	GUARDRAIL END TERMINAL (MGS-MSKT)
2.00	EACH	GUARDRAIL END TERMINAL (MGS-SOFTSTOP)
62.00	LBS.	TEMPORARY FERTILIZER (13-13-13)
34.10	LBS.	SOIL EROSION MIX
1,488.00	SQYD	EROSION CONTROL (CLASS 1) (TYPE C)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
2,680.00	LNFT	SILT FENCE
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
860.00	TON	PAVEMENT EDGE WEDGE (ROCK)
1.00	MGAL	WATER (EARTHWORK COMPACTION) (SET PRICE)
15.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
5.00	EACH	SIGNING OBJECT MARKER (TYPE 2)

\*\*\* END OF CONTRACT \*\*\*

KANSAS DEPARTMENT OF TRANSPORTATION  
SUMMARY OF QUANTITIES

LETTING DATE: May 22, 2024

DATE: 04/11/2024  
TIME: 02:56pm

524056141

STATE PROJECT NO: K900-044 KA 6734-01  
 WORKING DAYS: 70 COMPLETION DATE:  
 COUNTY: JEFFERSON  
 BRIDGE REPAIR. K-900. BRIDGE NO. 900-44-0.7 (048) AT LAKE PERRY STATE PARK  
 IN JF CO. LGTH 0.098 MI.

DBE GOAL:

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	LS	JACKING OF EXISTING STRUCTURE
1.00	LS	BRIDGE REPAIR
10.00	SQYD	POLYESTER POLYMER CONCRETE PATCHING
5.00	SQYD	POLYESTER POLYMER CONCRETE PATCHING (FULL DEPTH)
1.00	CUYD	CONCRETE (GRADE 4.0) (AE) (SW)
650.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
1.00	LBS.	REINFORCING STEEL (REPAIR) (GRADE 60) (SET PRICE)
1.00	LBS.	REINFORCING STEEL (REPAIR) (GRADE 60) (EPOXY) (SET PRICE)
8.00	EACH	RESET EXISTING BEARING
52.00	LNFT	EXPANSION JOINT (STRIP SEAL ASSEMBLY)
41.00	SQYD	SUBSTRUCTURE WATERPROOFING MEMBRANE
4.00	EACH	BRIDGE DRAINAGE SYSTEM
1.00	LS	BRIDGE PAINTING (ORGANIC ZINC W/ ACRYLIC SYSTEM)
7.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
7.25	TON	MILLING
13,174.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 6")
10,529.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) ( 4")
23,703.00	LNFT	PAVEMENT MARKING REMOVAL
13,970.00	EADA	WORK ZONE SIGNS ( 0 TO 9.25 SQ.FT.)
1,160.00	EADA	WORK ZONE SIGNS ( 9.26 TO 16.25 SQ.FT.)
1,260.00	EADA	WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)
1,260.00	EADA	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)
530.00	EADA	PORTABLE CHANGEABLE MESSAGE SIGN
2.00	EACH	WORK ZONE SIGN (SPECIAL) (16.25 SQ.FT. & LESS)
1.00	LS	TRAFFIC CONTROL (INITIAL SETUP)

\*\*\* END OF CONTRACT \*\*\*

KANSAS DEPARTMENT OF TRANSPORTATION  
SUMMARY OF QUANTITIES

LETTING DATE: May 22, 2024

DATE: 04/11/2024  
TIME: 02:56pm

524056151      STATE PROJECT NO:    K031-070 KA 7326-01      DBE GOAL:  
 WORKING DAYS: 35    COMPLETION DATE:  
 COUNTY: OSAGE  
 MILLING AND HMA OVERLAY. K-31. FR 0.20 MI W OF K-31/US-75 JCT TO K-31/I-35  
 JCT IN OS CO. LGTH 7.30 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	LS	MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)
12,343.00	TON	HMA OVERLAY (SR-12.5A) (PG 70-22)
127.00	TON	HMA OVERLAY (SR-12.5A) (PG 64-22) (SHOULDER)
435.00	TON	HMA-COMMERCIAL GRADE (CLASS A) (PATCHING)
571.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
12,470.00	TON	QUALITY CONTROL TESTING (HMA)
26.00	TON	EMULSIFIED ASPHALT (SS-1HP)
1.00	EACH	ASPHALT AIR VOID PAY ADJUSTMENT
1.00	EACH	ASPHALT DENSITY PAY ADJUSTMENT
1.00	EACH	ASPHALT CORE (SET PRICE)
13,246.00	SQYD	MILLING
15.00	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
411.00	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE I)
4,061.00	TON	PAVEMENT EDGE WEDGE (ROCK)
1.00	MGAL	WATER (EARTHWORK COMPACTION) (SET PRICE)
78,224.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 6")
125.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (12")
42,380.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) ( 4")
400.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (12")
7.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (LEFT ARROW)
4.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (RT ARROW)

\*\*\* END OF CONTRACT \*\*\*



KANSAS DEPARTMENT OF TRANSPORTATION  
SUMMARY OF QUANTITIES

LETTING DATE: May 22, 2024

DATE: 04/11/2024  
TIME: 02:56pm

524056161 STATE PROJECT NO: I070-105 KA 6750-01 DBE GOAL:  
WORKING DAYS: CCD COMPLETION DATE:  
COUNTY: WYANDOTTE  
BRIDGE REPAIR. I-70. BR 70-105-423.55(029) ONTO LCV IN WY CO. LGTH 0.08 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	REMOVAL OF EXISTING STRUCTURES
89.00	LNFT	EXPANSION JOINT (STRIP SEAL ASSEMBLY)
1.50	CUYD	CONCRETE (GRADE 4.0) (AE)
130.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
15.00	LNFT	BRIDGE CURB REPAIR
1.00	LS	BRIDGE REPAIR
1.00	LBS.	REINFORCING STEEL (REPAIR) (GRADE 60) (SET PRICE)
1.00	LBS.	REINFORCING STEEL (REPAIR) (GRADE 60) (EPOXY) (SET PRICE)
30.00	SQYD	AREA PREPARED FOR PATCHING
5.00	SQYD	AREA PREPARED FOR PATCHING (FULL DEPTH)
150.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 6")
90.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 8")
60.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) ( 6")
300.00	LNFT	PAVEMENT MARKING REMOVAL
125.70	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
9.50	STAL	PAVEMENT MARKING (TEMP) (BROKEN) (LINE MASKING TAPE)
5.00	EACH	WORK ZONE SIGN (SPECIAL) (16.25 SQ.FT. & LESS)
6.00	EACH	WORK ZONE SIGN (SPECIAL) (16.26 SQ.FT. & OVER)

\*\*\* END OF CONTRACT \*\*\*

SUMMARY OF QUANTITIES

DATE: 04/11/2024

LETTING DATE: May 22, 2024

TIME: 02:56pm

524056232

STATE PROJECT NO: 106 KA 6861-01

DBE GOAL:

WORKING DAYS: 85 COMPLETION DATE:

COUNTY: STATEWIDE

SIGNING. US-50, K-150 and K-177 IN CS, MN, MR, AND BU CO. LGTH IS 77.69 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
3,753.29	SQFT	SIGN (FLAT SHEET) (HIGH PERFORMANCE)
9,814.00	LNFT	SIGN POST (4" X 6" WOOD) (REINFORCED PANEL SIGN)
790.00	LNFT	SIGN POST (2 LB/FT "U" STEEL)
*** END OF CONTRACT ***		

SUMMARY OF QUANTITIES

DATE: 04/11/2024

LETTING DATE: May 22, 2024

TIME: 02:56pm

524056313

STATE PROJECT NO: 106 KA 7328-01

DBE GOAL:

WORKING DAYS: 5 COMPLETION DATE:

COUNTY: STATEWIDE

MILLING.VARIOUS LOC IN DIST 3. CN,EL,GO,NT,OB,RA,RO,SH,SM,TH,WA CO. LGTH  
0.516 MI.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1,571.00	SQYD	MILLING
*** END OF CONTRACT ***		

KANSAS DEPARTMENT OF TRANSPORTATION  
SUMMARY OF QUANTITIES

LETTING DATE: May 22, 2024

DATE: 04/11/2024  
TIME: 02:56pm

524056414

STATE PROJECT NO: U069-006 KA 6738-03  
WORKING DAYS: 100 COMPLETION DATE:  
COUNTY: BOURBON  
GUARDRAIL. 24 LOCATIONS ON US-69 FR S JCT US-69/US-54 N TO BB/LN CL IN BB  
CO. TIED TO KA 6738-01, KA 6791-01, KA 6791-03.

DBE GOAL:

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	LS	MOBILIZATION
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	CLEARING AND GRUBBING
516.00	CUYD	COMMON EXCAVATION (RURAL SMALL)
408.00	CUYD	COMPACTION OF EARTHWORK (TYPE B) (MR-90)
1.00	MGAL	WATER (GRADING) (SET PRICE)
4,118.75	LNFT	GUARDRAIL, STEEL PLATE (MGS)
6,251.50	LNFT	GUARDRAIL, REMOVAL OF STEEL PLATE
21.00	EACH	GUARDRAIL END TERMINAL (MGS-FLEAT)
21.00	EACH	GUARDRAIL END TERMINAL (MGS-SRT)
134.00	LBS.	FERTILIZER (13-13-13)
73.60	LBS.	SOIL EROSION MIX
3,222.00	SQYD	EROSION CONTROL (CLASS 1) (TYPE C)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
1,183.00	TON	PAVEMENT EDGE WEDGE (ROCK)
46.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
1.00	MGAL	WATER (EARTHWORK COMPACTION) (SET PRICE)
17.00	LNFT	SIGN POST (4" X 6" WOOD) (FLAT SHEET SIGN)
14.00	LNFT	SIGN POST (2 LB/FT "U" STEEL)
15.00	EACH	SIGNING OBJECT MARKER (TYPE 2)
1.00	LS	SIGN (REMOVE AND RESET)

\*\*\* END OF CONTRACT \*\*\*

KANSAS DEPARTMENT OF TRANSPORTATION  
SUMMARY OF QUANTITIES

LETTING DATE: May 22, 2024

DATE: 04/11/2024  
TIME: 02:56pm

524056424 STATE PROJECT NO: U069-054 KA 6791-03 DBE GOAL:  
WORKING DAYS: 100 COMPLETION DATE:  
COUNTY: LINN  
GUARDRAIL. US-69: NB LANES AT BB/LN CO LN N 12 MI IN LN CO. TIED TO KA  
6791-03, KA 6738-01, KA 6738-03.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	LS	MOBILIZATION
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	CLEARING AND GRUBBING
190.00	CUYD	COMMON EXCAVATION (RURAL SMALL)
184.00	CUYD	COMMON EXCAVATION (CONTRACTOR FURNISHED)
310.00	CUYD	COMPACTION OF EARTHWORK (TYPE B) (MR-90)
1.00	MGAL	WATER (GRADING) (SET PRICE)
1,150.00	LNFT	GUARDRAIL, STEEL PLATE (MGS)
1,691.25	LNFT	GUARDRAIL, REMOVAL OF STEEL PLATE
8.00	EACH	GUARDRAIL END TERMINAL (MGS-FLEAT)
8.00	EACH	GUARDRAIL END TERMINAL (MGS-SRT)
80.00	LBS.	FERTILIZER (13-13-13)
44.00	LBS.	SOIL EROSION MIX
1,927.00	SQYD	EROSION CONTROL (CLASS 1) (TYPE C)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
477.00	TON	PAVEMENT EDGE WEDGE (ROCK)
20.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
1.00	MGAL	WATER (EARTHWORK COMPACTION) (SET PRICE)
28.00	LNFT	SIGN POST (4" X 6" WOOD) (FLAT SHEET SIGN)
7.00	EACH	SIGNING OBJECT MARKER (TYPE 2)
1.00	LS	SIGN (REMOVE AND RESET)

\*\*\* END OF CONTRACT \*\*\*

KANSAS DEPARTMENT OF TRANSPORTATION  
SUMMARY OF QUANTITIES

LETTING DATE: May 22, 2024

DATE: 04/11/2024  
TIME: 02:56pm

524056434

STATE PROJECT NO: I035-30 KA 6843-01 DBE GOAL:  
 WORKING DAYS: 10 COMPLETION DATE:  
 COUNTY: FRANKLIN  
 SIGNING: I-35; LOC ON S SIDE OF THE NEOSHO RD BR OVER MEDIAN OF I-35 IN FR  
 CO.

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	LS	MOBILIZATION
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	CLEARING AND GRUBBING
618.00	LNFT	GUARDRAIL, STEEL PLATE (MGS)
376.00	CUYD	COMMON EXCAVATION (CONTRACTOR FURNISHED)
297.00	CUYD	COMPACTION OF EARTHWORK (TYPE A) (MR-5-5)
1,195.00	TON	AGGREGATE FOR SHOULDERS (AS-1)
1.00	MGAL	WATER (AGGREGATE SHOULDERS) (SET PRICE)
2,075.00	SQYD	SALVAGED TOPSOIL
1.00	MGAL	WATER (GRADING) (SET PRICE)
1.00	EACH	GUARDRAIL END TERMINAL (MGS-SRT)
1.00	EACH	GUARDRAIL END TERMINAL (MGS-FLEAT)
30.37	LBS.	TEMPORARY FERTILIZER (15-30-15)
22.25	LBS.	SOIL EROSION MIX
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
2.00	EACH	TEMPORARY INLET SEDIMENT BARRIER
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
91.00	SQFT	SIGN (REINFORCED PANEL) (HIGH PERFORMANCE)
1.00	EACH	BUTTERFLY OVERHEAD SIGN STRUCTURE ( 5.1'- 10.0') (STEEL)

\*\*\* END OF CONTRACT \*\*\*

KANSAS DEPARTMENT OF TRANSPORTATION  
SUMMARY OF QUANTITIES

LETTING DATE: May 22, 2024

DATE: 04/11/2024  
TIME: 02:56pm

524056515

STATE PROJECT NO: K177-008 KA 6940-01  
WORKING DAYS: 125 COMPLETION DATE:  
COUNTY: BUTLER  
BRIDGE REPAIR. K-177. 177-8.10.14(125) OVER DURECHEN CRK AND  
177-8-10.25(126) OVER BNSF RR IN BU CO. LGTH 0.113 MI.

DBE GOAL:

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	LBS.	REINFORCING STEEL (REPAIR) (GRADE 60) (SET PRICE)
1.00	LBS.	REINFORCING STEEL (REPAIR) (GRADE 60) (EPOXY) (SET PRICE)
1.00	CUYD	MATERIAL FOR PORTLAND CEMENT CONCRETE OVERLAY (SET PRICE)
94.00	LNFT	EXPANSION JOINT (STRIP SEAL ASSEMBLY)
5.00	CUYD	CONCRETE (GRADE 4.0) (AE) (SA)
413.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
1,234.00	SQYD	MACHINE PREPARATION (1.75")
351.00	SQYD	AREA PREPARED FOR PATCHING
20.00	SQYD	AREA PREPARED FOR PATCHING (FULL DEPTH)
1,234.00	SQYD	PORTLAND CEMENT CONCRETE OVERLAY (1.75")
1,107.00	SQYD	BRIDGE DECK GROOVING
123.60	LNFT	EXPANSION JOINT (STRIP SEAL ASSEMBLY)
7.40	CUYD	CONCRETE (GRADE 4.0) (AE) (SA)
696.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
1,678.00	SQYD	MACHINE PREPARATION (1.75")
462.00	SQYD	AREA PREPARED FOR PATCHING
166.00	SQYD	AREA PREPARED FOR PATCHING (FULL DEPTH)
1,678.00	SQYD	PORTLAND CEMENT CONCRETE OVERLAY (1.75")
1,510.00	SQYD	BRIDGE DECK GROOVING
19,200.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 6")
2,400.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) ( 4")
19,200.00	LNFT	PAVEMENT MARKING REMOVAL
2,810.00	EADA	WORK ZONE SIGNS ( 0 TO 9.25 SQ.FT.)
5,440.00	EADA	WORK ZONE SIGNS ( 9.26 TO 16.25 SQ.FT.)
1,130.00	EADA	WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)
15,940.00	EADA	CHANNELIZER (PORTABLE)
2,440.00	EADA	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)
355.70	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
1,213.00	LNFT	CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY)
1,213.00	LNFT	CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY - RELOCATE)
2.00	EACH	IMPACT ATTENUATOR (TL-3) (TEMPORARY)
10.00	EACH	REPLACEMENT MODULES (IMPACT ATTENUATOR)
20.00	EACH	RIGID RAISED PAVEMENT MARKER (TYPE I)
1.00	LS	TRAFFIC SIGNAL INSTALLATION (TEMPORARY)
1.00	LS	TRAFFIC CONTROL (INITIAL SETUP)

\*\*\* END OF CONTRACT \*\*\*

KANSAS DEPARTMENT OF TRANSPORTATION  
SUMMARY OF QUANTITIES

LETTING DATE: May 22, 2024

DATE: 04/11/2024  
TIME: 02:56pm

524056525

STATE PROJECT NO: K001-017 KA 6603-01  
WORKING DAYS: 130 COMPLETION DATE:  
COUNTY: COMANCHE  
GRADING, BRIDGE & SURFACING. K-1: BR 014 AND 015; (SALT FORK ARK RIVER AND TRIB) 7.43 AND 7.54 MI N OF OK/KS ST LN IN CM CO. LGTH IS 0.194 MI.

DBE GOAL:

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE C)
1.00	LS	MOBILIZATION
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	CUYD	CONCRETE FOR SEAL COURSE (SET PRICE)
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	CLEARING AND GRUBBING
4,583.00	CUYD	COMMON EXCAVATION (RURAL SMALL)
132.00	CUYD	ROCK EXCAVATION
246.00	CUYD	COMPACTION OF EARTHWORK (TYPE AA) (MR-5-5)
2,107.00	CUYD	COMPACTION OF EARTHWORK (TYPE A) (MR-5-5)
1.00	MGAL	WATER (GRADING) (SET PRICE)
13,925.00	SQYD	SALVAGED TOPSOIL
445.00	SQYD	RIPRAP (LIGHT STONE) (200 LB)
137.00	TON	AGGREGATE DITCH LINING ( 6")
1.00	CUYD	TEMPORARY SURFACING MATERIAL (AGGREGATE) (SET PRICE)
8.00	EACH	RIGHT-OF-WAY SURVEY MONUMENT
176.20	LBS.	TEMPORARY FERTILIZER (15-30-15)
365.60	LBS.	SOIL EROSION MIX
10,688.00	SQYD	EROSION CONTROL (CLASS 1) (TYPE C)
2,451.00	SQYD	EROSION CONTROL (CLASS 2) (TYPE E)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
114.00	CUYD	TEMPORARY DITCH CHECK (ROCK)
320.00	LNFT	BIODEGRADABLE LOG (20")
320.00	LNFT	FILTER SOCK (18")
261.00	LNFT	SILT FENCE
1.00	LS	SWPPP DESIGN
39.00	EACH	SWPPP INSPECTION
39.00	EACH	WATER POLLUTION CONTROL MANAGER
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
377.40	CUYD	CONCRETE (GRADE 4.0) (RCB BR)
142.70	CUYD	CONCRETE (GRADE 4.0) (AE) (RCB BR)
450.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
10,220.00	LBS.	REINFORCING STEEL (GRADE 60)
103,960.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
475.00	CUYD	CLASS III EXCAVATION (RCB)
95.00	CUYD	FOUNDATION STABILIZATION
264.00	CUYD	GRANULAR BACKFILL (WINGWALLS)
1.00	LS	TEMPORARY SHORING
142.40	CUYD	CONCRETE (GRADE 4.0) (RCB BR)
39.80	CUYD	CONCRETE (GRADE 4.0) (AE) (RCB BR)
158.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
5,690.00	LBS.	REINFORCING STEEL (GRADE 60)
23,610.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
205.00	CUYD	CLASS III EXCAVATION (RCB)



KANSAS DEPARTMENT OF TRANSPORTATION  
SUMMARY OF QUANTITIES

LETTING DATE: May 22, 2024

DATE: 04/11/2024  
TIME: 02:56pm

524056525 CONT...

QUANTITY	UNIT	ITEM DESCRIPTION
41.00	CUYD	FOUNDATION STABILIZATION
178.00	CUYD	GRANULAR BACKFILL (WINGWALLS)
1.00	LS	TEMPORARY SHORING
304.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
1,398.00	SQYD	AGGREGATE BASE (AB-3) ( 6")
123.00	TON	PAVEMENT EDGE WEDGE (ROCK)
1.00	MGAL	WATER (AGGREGATE BASE) (SET PRICE)
1.00	MGAL	WATER (EARTHWORK COMPACTION) (SET PRICE)
5,250.00	EADA	WORK ZONE SIGNS ( 0 TO 9.25 SQ.FT.)
9,000.00	EADA	WORK ZONE SIGNS ( 9.26 TO 16.25 SQ.FT.)
7,500.00	EADA	WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)
35,000.00	EADA	CHANNELIZER (PORTABLE)
5,500.00	EADA	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)
223.00	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
2,750.00	LNFT	PAVEMENT MARKING REMOVAL
22.00	EACH	RIGID RAISED PAVEMENT MARKER (TYPE I)
1.00	LS	TRAFFIC SIGNAL INSTALLATION (TEMPORARY)
1.00	LS	TRAFFIC CONTROL (INITIAL SETUP)
2.00	EACH	INERTIAL BARRIER SYSTEM (TL-3)
15.00	EACH	REPLACEMENT MODULES (IBS)
1,325.00	LNFT	CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY)
1,325.00	LNFT	CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY - RELOCATE)

\*\*\* END OF CONTRACT \*\*\*

KANSAS DEPARTMENT OF TRANSPORTATION  
SUMMARY OF QUANTITIES

LETTING DATE: May 22, 2024

DATE: 04/11/2024  
TIME: 02:56pm

524056535

STATE PROJECT NO: U056-080 KA 6455-01  
 WORKING DAYS: 25 COMPLETION DATE:  
 COUNTY: RICE  
 GUARDRAIL. US-56: TWO LOCATIONS FR 0.25 MI E OF 10TH RD, E TO 0.14 MI E OF  
 11TH RD IN RC CO. LGTH IS 0.298 MI.

DBE GOAL:

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	LS	MOBILIZATION
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	CLEARING AND GRUBBING
1,012.50	LNFT	GUARDRAIL, STEEL PLATE (MGS)
298.00	CUYD	COMMON EXCAVATION (RURAL SMALL)
269.00	CUYD	COMMON EXCAVATION (CONTRACTOR FURNISHED)
465.00	CUYD	COMPACTION OF EARTHWORK (TYPE A) (MR-5-5)
3,051.00	SQYD	SALVAGED TOPSOIL
1.00	MGAL	WATER (GRADING) (SET PRICE)
1,544.00	SQYD	AGGREGATE SHOULDER (AS-1) ( 4")
1.00	MGAL	WATER (AGGREGATE SHOULDERS) (SET PRICE)
8.00	EACH	GUARDRAIL END TERMINAL (MGS-FLEAT)
8.00	EACH	GUARDRAIL END TERMINAL (MGS-SRT)
125.90	LBS.	FERTILIZER (13-13-13)
69.20	LBS.	SOIL EROSION MIX
3,046.00	SQYD	EROSION CONTROL (CLASS 1) (TYPE C)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
490.00	EADA	WORK ZONE SIGNS ( 0 TO 9.25 SQ.FT.)
600.00	EADA	WORK ZONE SIGNS ( 9.26 TO 16.25 SQ.FT.)
380.00	EADA	WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)
4,130.00	EADA	CHANNELIZER (PORTABLE)
530.00	EADA	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)
4.00	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
1.00	LS	TRAFFIC SIGNAL INSTALLATION (TEMPORARY)
1.00	LS	TRAFFIC CONTROL (INITIAL SETUP)

\*\*\* END OF CONTRACT \*\*\*