
 

 

Attachment # 1 
Project No.: 32‐105 KA‐3079‐01                           Description: WB K‐32 over Kaw Dr. and UPRR                       Prepared By: 
Josh Miller [GBA]/Chris Meyer Date: 10/7/15    

FEATURE  EXISTING BRIDGE  NEW BRIDGE 

Bridge Number  32‐105‐11.25 (104)  32‐105‐11.25(358) 

Station  150+06.93  150+24.78 

Structure Type  RBGC   PBMC 

Spans   46’‐59’‐46’‐3@57’‐46’   123’‐103’‐128’‐68’ 

Bridge Length    371.6   425.46’ 

Rdwy. Width /Skew /  Hor. Curve  28’/ 30° / None   50’  /29°59’ /None  

Design Method / Design Loading  WSD / H20–S16‐44  LRFD – 7th Ed./ HL‐93  

AADT (Yr.) / % Trucks  17,800 (2019)  / 8% Trucks  21,800 (2039)  / 8% Trucks 

Vertical Clearance/Horiz. Clearance 
17.5’ / 40’ 

17.42’/28.35’(Kaw Dr)  
 23.88’/39.52’ (Railroad) 

Posting/Restrictions  N/A tons  NA 

Deck Protection  NA  Epoxy Rebar w/3” Cover 

Bridge Rail Type  F‐Shape   32” F‐Shape 

Approach Pavement  Concrete App   Concrete / 33’ Approach Slabs 

Utilities/Attachments 
8 gas ‐ 2 telephone ‐ Overhead Pwr. / 

NA 
 8 gas ‐ 2 telephone ‐ Overhead Pwr. / 

NA 

Slope Protection   Rip Rap   Aggregate 6” 

EXISTING BRIDGE: Last Inspection Date: 6/24/2015
RATING/INDEX  VALUE  CONDITION RATING  COMMENT 

Sufficiency Rating   79  Deck   7  Long & T cracks 

    Superstructure   6 
Patches and long T cracks w/ 
staining…shear cracks at 

abuts…flex cracks  

Bridge Health Index   90.2  Substructure   6 
Rip rap buckling, spalls, 

scaling and horiz cracking in 
A1…A2 horiz cracking w/ effl 

HISTORY  COMMENT  FEATURE  COMMENT 

Year Built  1959     

Modified  2001 Deck Resurface     

    

CONSTRUCTION  FALSEWORK  ERECTION  DEMOLITION 

Category  1  C  C 

TEMPORARY EROSION CONTROL; GEOTEXTILE (EROSION CONTROL) 
Abutment #1 (BermSlope)                                               280  Sq. Yds. 

Abutment #2 (Falsework)                                               360  Sq. Yds. 

    

 
Bridge No. 32‐105‐11.25(358) 

SCOPE:  New Construction (replace existing)                                                        Best Let Date: June 2018     
Estimated Bridge Removal Cost – $ 270,000 (Not included in Construction Cost)(2019) 

883 Est. Structure Constr. Cost   $ 5,350,923(2019)  Fld. Check Est. Structure Constr. Cost   $ 3,325,000(2019) 

 
Comments 

 Existing bridge removal requires large sections of bridge to be removed over railroad 

 Beams are splayed in span 1 with varying structure width 

 The Field Check plans with comments are to be considered part of this report. 
 

 
 
 
 



 

 

 
 
 


