
January 21, 2026
12/15/2025
12:11pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 1

**************************************************************************************
PRIME CONTRACTORS SHALL NOTIFY KDOT OF THEIR

INTENT TO BID BY IDENTIFYING THEMSELVES AS A BID HOLDER
**************************************************************************************

LEAVENWORTH

052 TE 0571-01
TOTAL CONTRACT DAYS:
COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

DBE GOAL:

PEDESTRIAN AND BICYCLE PATHS. VAR INTERS IN DOWNTOWN LV.

526012121
 95 

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS CONTRACTOR CONSTRUCTION STAKING

 1.00 LS MOBILIZATION

 1.00 LS TRAFFIC CONTROL

 1.00 HOUR FLAGGER (SET PRICE)

 87.00 CUYD ROCK EXCAVATION

 4.00 EACH INLET (GRATE) (MODIFIED)

 5.00 EACH ADJUSTMENT OF VALVE BOX (WATER)

 1.00 EACH ADJUSTMENT OF VALVE BOX (GAS)

 4.00 EACH ADJUSTMENT OF JUNCTION BOX

 446.00 SQYD SIDEWALK RAMP

 556.00 SQYD SIDEWALK CONSTRUCTION ( 4") (AE)

 65.00 CUYD COMMON EXCAVATION (URB)

 40.00 LNFT FILTER SOCK (12")

 1.00 MGAL WATER (EROSION CONTROL) (SET PRICE)

 1,440.00 LNFT CURB AND GUTTER, COMBINED (AE)

 1,002.00 SQYD AGGREGATE BASE (AB-3) ( 4")

 1.00 MGAL WATER (AGGREGATE BASE) (SET PRICE)

 3.00 TON HMA-COMMERCIAL GRADE (CLASS A) (PATCHING)

 1.00 LS SIGN (REMOVE AND RESET)

 2,899.00 LNFT PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (24")

*** END OF CONTRACT ***



January 21, 2026
12/15/2025
12:11pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 2

POTTAWATOMIE

K099- 075 KA 7261-01
8/1/26TOTAL CONTRACT DAYS:

COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

DBE GOAL:

GRADING AND SURFACING. K-99: PVMT RESTORATION FR KS RIV BR TO VALLEY ST 
IN WAMEGO IN PT CO.  LGTH IS 0.12 MI.

526012131

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS CONTRACTOR CONSTRUCTION STAKING

 1.00 LS MOBILIZATION

 1.00 LS REMOVAL OF EXISTING STRUCTURES

 1.00 CUYD FOUNDATION STABILIZATION (SET PRICE)

 1.00 HOUR FLAGGER (SET PRICE)

 1.00 EACH ADJUSTMENT OF JUNCTION BOX

 1.00 LS CLEARING AND GRUBBING

 30.00 CUYD COMMON EXCAVATION (URB)

 12.00 CUYD COMPACTION OF EARTHWORK (TYPE   A) (MR-5-5)

 6.00 CUYD COMPACTION OF EARTHWORK (TYPE   A) (MR-5-5)

 206.00 CUYD COMPACTION OF EARTHWORK (TYPE  AA) (MR-3-3)

 1,133.00 CUYD COMMON EXCAVATION (CONTRACTOR FURNISHED)

 41.00 CUYD COMMON EXCAVATION (CONTRACTOR FURNISHED)

 645.00 CUYD ROCK EXCAVATION

 49.00 CUYD ROCK EXCAVATION

 2.00 EACH INLET (TYPE 22 CURB)

 1.00 EACH INLET (GUTTER)

 2.00 EACH MANHOLE (REINFORCED CONCRETE)

 162.00 LNFT STORM SEWER (18") (RCP)

 14.00 SQYD SIDEWALK CONSTRUCTION ( 4") (AE)

 410.00 SQYD SIDEWALK CONSTRUCTION ( 4") (AE)

 20.00 SQYD SIDEWALK RAMP

 27.00 SQYD SIDEWALK RAMP

 33.00 CUYD FLOWABLE FILL (LOW STRENGTH)

 1.00 MGAL WATER (GRADING) (SET PRICE)

 8.00 LNFT STORM SEWER (36") (RCP)

 1.00 LS WATER SYSTEM

 7.00 EACH BOLLARD (PERMANENT)

 5.00 LBS. TEMPORARY FERTILIZER (15-30-15)

 4.50 LBS. SOIL EROSION MIX

 120.00 SQYD EROSION CONTROL (CLASS 1) (TYPE D)

 105.00 LNFT FILTER SOCK (12")

 500.00 SQYD GEOTEXTILE (EROSION CONTROL)

 569.00 LNFT SILT FENCE

 1.00 MGAL WATER (EROSION CONTROL) (SET PRICE)

 327.00 LNFT CURB AND GUTTER, COMBINED (AE)

 160.00 LNFT CURB AND GUTTER, COMBINED (AE)

 158.00 SQYD CONCRETE PAVEMENT ( 6" UNIFORM) (AE)

 2,340.00 SQYD CONCRETE PAVEMENT (10" UNIFORM) (AE) (NRDJ)

 202.00 SQYD AGGREGATE BASE (AB-3) ( 6")

 2,430.00 SQYD AGGREGATE BASE (AB-3) ( 8")

 1.00 MGAL WATER (AGGREGATE BASE) (SET PRICE)

 66.00 LNFT SIGN POST (3 LB/FT "U" STEEL)

 1.00 LS SIGN (REMOVE AND RESET)

 1,757.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 4")

 283.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) ( 4")



January 21, 2026
12/15/2025
12:11pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 3

526012131 CONT...

ITEM DESCRIPTIONUNITQUANTITY

 151.00 LNFT PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (24")

 7,710.00 EADA WORK ZONE SIGNS ( 0 TO 9.25 SQ.FT.)

 4,830.00 EADA WORK ZONE SIGNS ( 9.26 TO 16.25 SQ.FT.)

 1,150.00 EADA WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)

 580.00 EADA WORK ZONE BARRICADES (PEDESTRIAN)

 9,660.00 EADA CHANNELIZER (PORTABLE)

 580.00 EADA WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)

 460.00 EADA WORK ZONE WARNING LIGHT (RED TYPE "B" HIGH INTENSITY)

 37.90 STAL PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)

 0.10 STAL PAVEMENT MARKING (TEMP) 4" DOTTED EXTENSION (TYPE I)

 3,800.00 LNFT PAVEMENT MARKING REMOVAL

 2.00 EACH WORK ZONE SIGN (SPECIAL) (16.25 SQ.FT. & LESS)

 1.00 LS TRAFFIC CONTROL (INITIAL SETUP)

*** END OF CONTRACT ***



January 21, 2026
12/15/2025
12:11pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 4

SHAWNEE

I070-089 KA 6808-01
4/2/27TOTAL CONTRACT DAYS:

COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

DBE GOAL:

GRADING, BRIDGE AND SURFACING. I-70: BR 039 CALIFORNIA AVE OVER I-70 WB 
AND EB LOC AT I-70/CALIFORNIA AVE JCT IN SN CO. LGTH IS 0.046 MI.

526012141

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS CONTRACTOR CONSTRUCTION STAKING

 1.00 EACH FIELD OFFICE AND LABORATORY (TYPE A)

 1.00 LS MOBILIZATION

 1.00 LS REMOVAL OF EXISTING STRUCTURES

 1.00 CUYD CONCRETE FOR SEAL COURSE (SET PRICE)

 1.00 LS CURING ENVIRONMENT

 1.00 CUYD FOUNDATION STABILIZATION (SET PRICE)

 1.00 HOUR FLAGGER (SET PRICE)

 1.00 LS CLEANING EXISTING STRUCTURE

 1.00 LS CLEARING AND GRUBBING

 1,898.00 CUYD COMMON EXCAVATION (URB)

 2.00 EACH RESETTING END SECTION

 32.00 LNFT RESETTING PIPE CULVERT

 914.00 CUYD ROCK EXCAVATION

 1,023.00 CUYD COMPACTION OF EARTHWORK (TYPE  AA) (MR-0-5)

 519.00 CUYD COMPACTION OF EARTHWORK (TYPE   A) (MR-5-5)

 1.00 MGAL WATER (GRADING) (SET PRICE)

 2,901.00 SQYD SALVAGED TOPSOIL

 192.00 LNFT CROSS ROAD PIPE ( 8.5 SQ.FT.) (RCPHE)

 2.00 EACH END SECTION ( 8.5 SQ.FT.) (RCHE)

 569.00 LNFT GUARDRAIL, STEEL PLATE (MGS)

 1.00 LS ADJUSTMENT OF EXISTING STRUCTURES

 3.00 EACH INLET (TYPE 22 CURB)

 76.00 LNFT STORM SEWER (15") (RCP)

 3.00 EACH END SECTION ( 15") (RC)

 113.00 SQYD SIDEWALK CONSTRUCTION ( 4") (AE)

 34.00 SQYD SIDEWALK RAMP

 1.00 EACH TOWING (COURTESY) (SET PRICE)

 2.00 EACH GUARDRAIL END TERMINAL (MGS-MSKT)

 2.00 EACH GUARDRAIL END TERMINAL (MGS-SOFTSTOP)

 105.00 LBS. TEMPORARY FERTILIZER (15-30-15)

 126.00 LBS. SOIL EROSION MIX

 1,955.00 SQYD EROSION CONTROL (CLASS 1) (TYPE C)

 1,648.00 SQYD EROSION CONTROL (CLASS 2) (TYPE E)

 1.00 CUYD SEDIMENT REMOVAL (SET PRICE)

 1.00 LNFT TEMPORARY BERM (SET PRICE)

 320.00 LNFT FILTER SOCK (12")

 1,169.00 SQYD GEOTEXTILE (EROSION CONTROL)

 1.00 LS SWPPP DESIGN

 57.00 EACH SWPPP INSPECTION

 57.00 EACH WATER POLLUTION CONTROL MANAGER

 1.00 MGAL WATER (EROSION CONTROL) (SET PRICE)

 387.00 CUYD CLASS III EXCAVATION

 1,480.40 CUYD CONCRETE (GRADE 4.0) (AE) (SA)

 130.50 CUYD CONCRETE (GRADE 4.0) (AE)

 397,540.00 LBS. REINFORCING STEEL (GRADE 60) (EPOXY COATED)



January 21, 2026
12/15/2025
12:11pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 5

526012141 CONT...

ITEM DESCRIPTIONUNITQUANTITY

 396.00 LNFT PILES (STEEL) (HP12X53)

 342.00 LNFT PRE-DRILLED PILE HOLES

 340.00 LNFT DRILLED SHAFT ( 48") (CASED)

 1.00 EACH SONIC TEST (DRILLED SHAFT) (SET PRICE)

 215.00 LNFT CORE HOLE (INVESTIGATIVE)

 92.00 SQYD BRIDGE BACKWALL PROTECTION SYSTEM

 74.00 SQYD ABUTMENT STRIP DRAIN

 35.00 CUYD SLOPE PROTECTION (AGGREGATE)

 1,863.00 SQYD BRIDGE DECK GROOVING

 227.00 LNFT BRIDGE HANDRAIL (METAL) (1'- 0")

 144.00 LNFT FENCE (CHAIN LINK) ( 4'-0") (SPECIAL DUPLEX/PVC)

 82.00 LNFT FENCE (CHAIN LINK) ( 6'-0") (SPECIAL DUPLEX/PVC)

 654.00 LNFT CURB AND GUTTER, COMBINED (AE)

 327.00 LNFT CONCRETE SAFETY BARRIER (TYPE II) (54") (SPECIAL)

 68.00 LNFT CONCRETE SAFETY BARRIER (TYPE IV) (51")

 10.00 LNFT CONCRETE SAFETY BARRIER (TYPE IV) (SPECIAL)

 161.00 LNFT CONCRETE SAFETY BARRIER (TRANSITION)

 1,922.00 SQYD CONCRETE PAVEMENT ( 8" UNIFORM) (AE) (NRDJ)

 360.00 SQYD CONCRETE PAVEMENT (11" UNIFORM) (AE) (PLAIN)

 688.00 SQYD CONCRETE PAVEMENT (10" UNIFORM) (AE) (BR APP)

 91.40 CUYD BRIDGE APPROACH SLAB FOOTING

 2,790.00 SQYD GRANULAR BASE (10")

 1.00 MGAL WATER (GRANULAR BASE) (SET PRICE)

 80.00 TON HMA-COMMERCIAL GRADE (CLASS A)

 734.00 SQYD MILLING

 1,032.00 SQYD AGGREGATE SHOULDER (AB-3) ( 4")

 1.00 MGAL WATER (AGGREGATE SHOULDERS) (SET PRICE)

 429.50 SQFT SIGN (REINFORCED PANEL) (HIGH PERFORMANCE)

 100.00 LNFT SIGN POST (4" X 6" WOOD) (FLAT SHEET SIGN)

 8.00 LNFT SIGN POST (2" PERFORATED SQUARE STEEL TUBE)

 68.00 LNFT SIGN POST (W 6 X 9 STEEL BEAM)

 4.00 EACH SIGN POST STUB AND BREAKAWAY BASE PLATE (W 6 X 9)

 4.00 EACH SIGN POST BREAKAWAY BASE PLATE (W 6 X 9)

 24.00 LNFT SIGN POST FOOTING (24" STEEL BEAM POST CONCRETE)

 3.00 LNFT SIGN POST FOOTING (18" WOOD POST CONCRETE)

 1.00 EACH SIGN POST FOOTING ( 2" PERFORATED SQUARE STEEL TUBE)

 2.00 EACH CANTILEVER SIGN STRUCTURE (35.1'-40.0') (STEEL)

 1.00 LS SIGN (REMOVE AND RESET)

 15,346.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 6")

 5,712.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 8")

 1,174.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (12")

 1,713.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) ( 4")

 15,010.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) ( 6")

 137.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (12")

 137.00 LNFT PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (24")

 8.00 EACH PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (RT ARROW)

 8.00 EACH PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (LEFT ARROW)

 1.00 LS ELECTRIC LIGHTING SYSTEM

 1.00 LS INTELLIGENT TRANSPORTATION SYSTEM

 61,480.00 EADA WORK ZONE SIGNS ( 0 TO 9.25 SQ.FT.)



January 21, 2026
12/15/2025
12:11pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 6

526012141 CONT...

ITEM DESCRIPTIONUNITQUANTITY

 12,180.00 EADA WORK ZONE SIGNS ( 9.26 TO 16.25 SQ.FT.)

 1,740.00 EADA WORK ZONE SIGNS (16.26 SQ.FT. & OVER)

 25,230.00 EADA WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)

 870.00 EADA WORK ZONE BARRICADES (PEDESTRIAN)

 212,280.00 EADA CHANNELIZER (PORTABLE)

 4,640.00 EADA WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)

 1,160.00 EADA WORK ZONE WARNING LIGHT (RED TYPE "B" HIGH INTENSITY)

 870.00 EADA ARROW DISPLAY

 580.00 EADA PORTABLE CHANGEABLE MESSAGE SIGN

 300.00 STAL PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)

 2.00 STAL PAVEMENT MARKING (TEMP) 4" BROKEN (8')(TYPE I)

 8.00 EACH PAVEMENT MARKING (TEMP) (SYMBOL) (TYPE I)

 46,140.00 LNFT PAVEMENT MARKING REMOVAL

 9.00 EACH WORK ZONE SIGN (SPECIAL) (16.25 SQ.FT. & LESS)

 6.00 EACH WORK ZONE SIGN (SPECIAL) (16.26 SQ.FT. & OVER)

 1.00 LS TRAFFIC CONTROL (INITIAL SETUP)

 4.00 EACH INERTIAL BARRIER SYSTEM (TL-3)

 15.00 EACH REPLACEMENT MODULES (IBS)

 2,100.00 LNFT CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY)

*** END OF CONTRACT ***



January 21, 2026
12/15/2025
12:11pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 7

DICKINSON

K015-021 KA 6484-01
TOTAL CONTRACT DAYS:
COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

DBE GOAL:

GRADING, BRIDGE AND SURFACING. K-15: BR 062 CHAPMAN CRK LOC 4.38 MI N OF 
E K-18/K-15 JCT IN DK CO. LGTH IS 0.284 MI.

526012232
 195 

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS MOBILIZATION

 1.00 LS CONTRACTOR CONSTRUCTION STAKING

 1.00 LS MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)

 1.00 EACH FIELD OFFICE AND LABORATORY (TYPE C)

 1.00 CUYD FOUNDATION STABILIZATION (SET PRICE)

 1.00 CUYD CONCRETE FOR SEAL COURSE (SET PRICE)

 1.00 LS REMOVAL OF EXISTING STRUCTURES

 1.00 LS CURING ENVIRONMENT

 1.00 HOUR FLAGGER (SET PRICE)

 1.00 LS CLEARING AND GRUBBING

 1,998.00 CUYD COMMON EXCAVATION (RURAL SMALL)

 19,596.00 CUYD COMMON EXCAVATION (CONTRACTOR FURNISHED)

 4,502.00 CUYD ROCK EXCAVATION

 16,575.00 CUYD COMPACTION OF EARTHWORK (TYPE   A) (MR-5-5)

 238.00 CUYD COMPACTION OF EARTHWORK (TYPE  AA) (MR-5-5)

 18,729.00 SQYD SALVAGED TOPSOIL

 53.00 LNFT ENTRANCE PIPE ( 24") (CSP)

 1.00 MGAL WATER (GRADING) (SET PRICE)

 150.00 LNFT GUARDRAIL, STEEL PLATE (MGS)

 191.00 LNFT SLOPE DRAIN (STONE)

 4.00 EACH FLUME INLET (CONCRETE)

 2.00 EACH END SECTION ( 24") (CS)

 11.00 EACH RIGHT-OF-WAY SURVEY MONUMENT

 1.00 EACH MAILBOX INSTALLATION (SET PRICE)

 4.00 EACH GUARDRAIL END TERMINAL (MGS-MSKT)

 4.00 EACH GUARDRAIL END TERMINAL (MGS-SOFTSTOP)

 663.00 LBS. FERTILIZER (16-20- 0)

 424.60 LBS. TEMPORARY SEED MIX

 62.20 LBS. SOIL EROSION MIX

 1,646.00 SQYD EROSION CONTROL (CLASS 1) (TYPE C)

 1,042.00 SQYD EROSION CONTROL (CLASS 2) (TYPE E)

 1.00 CUYD SEDIMENT REMOVAL (SET PRICE)

 1.00 LNFT TEMPORARY BERM (SET PRICE)

 500.00 SQYD GEOTEXTILE (EROSION CONTROL)

 1.00 LS SWPPP DESIGN

 39.00 EACH SWPPP INSPECTION

 39.00 EACH WATER POLLUTION CONTROL MANAGER

 5,211.00 LBS. MULCHING TACKING SLURRY

 11.60 TON MULCHING

 1.00 MGAL WATER (EROSION CONTROL) (SET PRICE)

 320.00 CUYD CLASS   I EXCAVATION

 522.30 CUYD CONCRETE (GRADE 4.0) (AE) (SW)

 223.60 CUYD CONCRETE (GRADE 4.0) (AE)

 125,720.00 LBS. REINFORCING STEEL (GRADE 60) (EPOXY COATED)

 33,090.00 LBS. REINFORCING STEEL (GRADE 60)

 1,776.00 LNFT PRESTRESSED CONCRETE BEAM (K3)



January 21, 2026
12/15/2025
12:11pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 8

526012232 CONT...

ITEM DESCRIPTIONUNITQUANTITY

 805.00 LNFT PILES (STEEL) (HP12X53)

 125.00 LNFT TEST PILES (STEEL) (HP12X53)

 16.00 EACH CAST STEEL PILE POINTS

 529.00 LNFT DRILLED SHAFT ( 48") (CASED)

 194.00 LNFT CORE HOLE (INVESTIGATIVE)

 1.00 EACH SONIC TEST (DRILLED SHAFT) (SET PRICE)

 1,206.00 SQYD BRIDGE DECK GROOVING

 148.00 CUYD ABUTMENT AGGREGATE DRAIN

 110.00 SQYD BRIDGE BACKWALL PROTECTION SYSTEM

 590.00 CUYD SLOPE PROTECTION (RIPRAP STONE)

 418.00 SQYD CONCRETE PAVEMENT (10" UNIFORM) (AE) (BR APP)

 52.00 CUYD BRIDGE APPROACH SLAB FOOTING

 1,994.00 TON HMA-COMMERCIAL GRADE (CLASS A)

 3,954.00 SQYD AGGREGATE BASE (AB-3) ( 6")

 1.00 MGAL WATER (AGGREGATE BASE) (SET PRICE)

 1.00 MGAL WATER (AGGREGATE SHOULDERS) (SET PRICE)

 1.00 EACH FIELD OFFICE AND LABORATORY (TYPE A)

 564.00 SQYD AGGREGATE SHOULDER (AS-1) ( 6")

 2.00 TON CALCIUM CHLORIDE

 27.00 SQFT SIGN (FLAT SHEET) (HIGH PERFORMANCE)

 88.00 LNFT SIGN POST (4" X 6" WOOD) (FLAT SHEET SIGN)

 4.00 EACH SIGNING OBJECT MARKER (TYPE 2)

 242.50 LBS. FERTILIZER (13-13-13)

 231.30 LBS. FERTILIZER (16-20- 0)

 107.90 LBS. SEED (DISTRICT TWO/FIVE SHOULDER MIX)

 157.20 LBS. SEED (DISTRICT TWO/FIVE OTHER MIX)

 29.80 LBS. SEED (NATIVE WILDFLOWER MIX 1)

 91,750.00 EADA WORK ZONE SIGNS ( 0 TO 9.25 SQ.FT.)

 3,500.00 EADA WORK ZONE SIGNS ( 9.26 TO 16.25 SQ.FT.)

 5,000.00 EADA WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)

 7,500.00 EADA CHANNELIZER (PORTABLE)

 5,000.00 EADA WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)

 2.00 EACH WORK ZONE SIGN (SPECIAL) (16.26 SQ.FT. & OVER)

 1.00 LS TRAFFIC CONTROL (INITIAL SETUP)

*** END OF CONTRACT ***



January 21, 2026
12/15/2025
12:11pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 9

MCPHERSON

I135-059 KA 7869-01
TOTAL CONTRACT DAYS:
COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

DBE GOAL:

DIAMOND GRINDING CONCRETE PAVEMENT. I-135;  FR MP 49.4 TO 57.4 (STA. 
161+99.8 TO STA. 584+89.23) IN MP CO. LGTH 8.009 MI.

526012242
 140 

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS MOBILIZATION

 1.00 HOUR FLAGGER (SET PRICE)

 221,055.00 SQYD GRINDING CONCRETE SURFACE

 1.00 EACH GRINDING CONCRETE SURFACE SMOOTHNESS

 6,060.00 SQYD PCCP PATCHING (FULL DEPTH) (11") (SOUND)

 1.00 LNFT EXTRA WORK SAW CUTS (SET PRICE)

 88,740.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 6")

 2,056.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 8")

 450.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (12")

 1,050.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (BLACK) ( 6")

 86,347.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) ( 6")

 20,724.00 LNFT PAVEMENT MARKING (PATTERNED COLD PLASTIC) (WHITE) ( 6")

 20,724.00 LNFT PAVEMENT MARKING (PATTERNED COLD PLASTIC) (BLACK) ( 6")

 85.00 LNFT PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (24")

 184,416.00 LNFT PAVEMENT MARKING REMOVAL

 2,310.00 EADA WORK ZONE SIGNS ( 0 TO 9.25 SQ.FT.)

 4,290.00 EADA WORK ZONE SIGNS ( 9.26 TO 16.25 SQ.FT.)

 1,650.00 EADA WORK ZONE SIGNS (16.26 SQ.FT. & OVER)

 330.00 EADA WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)

 115,500.00 EADA CHANNELIZER (PORTABLE)

 1,490.00 EADA WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)

 300.00 EADA ARROW DISPLAY

 1,700.00 STAL PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)

 1.00 LS TRAFFIC CONTROL (INITIAL SETUP)

*** END OF CONTRACT ***



January 21, 2026
12/15/2025
12:11pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 10

WALLACE

U040-100 KA 5738-01
TOTAL CONTRACT DAYS:
COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

DBE GOAL:

GRADING, BRIDGE AND SURFACING. US-40: BR 008 (S FRK SMOKY HILL DRG) LOC 
4.76 MI SW OF THE LG COLN IN LG CO. LGTH IS 0.090 MI.

526012313
 175 

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS CONTRACTOR CONSTRUCTION STAKING

 1.00 EACH FIELD OFFICE AND LABORATORY (TYPE C)

 1.00 LS MOBILIZATION

 1.00 LS REMOVAL OF EXISTING STRUCTURES

 1.00 CUYD FOUNDATION STABILIZATION (SET PRICE)

 1.00 CUYD CONCRETE FOR SEAL COURSE (SET PRICE)

 1.00 LS CURING ENVIRONMENT

 1.00 LS MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)

 1.00 HOUR FLAGGER (SET PRICE)

 1.00 LS CLEARING AND GRUBBING

 12,029.00 CUYD COMMON EXCAVATION (RURAL SMALL)

 20,152.00 CUYD COMMON EXCAVATION (CONTRACTOR FURNISHED)

 406.00 CUYD ROCK EXCAVATION

 16,129.00 CUYD COMPACTION OF EARTHWORK (TYPE   A) (MR-5-5)

 349.00 CUYD COMPACTION OF EARTHWORK (TYPE  AA) (MR-5-5)

 1.00 MGAL WATER (GRADING) (SET PRICE)

 23,036.00 SQYD SALVAGED TOPSOIL

 162.00 LNFT CROSS ROAD PIPE ( 48") (CSP)

 1.00 EACH CONCRETE HEADWALL

 31.00 TON AGGREGATE DITCH LINING ( 6")

 387.50 LNFT GUARDRAIL, STEEL PLATE (MGS)

 4.00 EACH GUARDRAIL END TERMINAL (MGS-FLEAT)

 4.00 EACH RIGHT-OF-WAY SURVEY MONUMENT

 1.00 CUYD TEMPORARY SURFACING MATERIAL (AGGREGATE) (SET PRICE)

 0.80 PMPS MOWING

 132.00 LBS. TEMPORARY FERTILIZER (15-30-15)

 223.30 LBS. TEMPORARY SEED MIX

 213.70 LBS. SOIL EROSION MIX

 21,197.00 SQYD EROSION CONTROL (CLASS 1) (TYPE D)

 1.00 CUYD SEDIMENT REMOVAL (SET PRICE)

 1.00 LNFT TEMPORARY BERM (SET PRICE)

 28.00 CUYD TEMPORARY DITCH CHECK (ROCK)

 1,568.00 LNFT FILTER SOCK (12")

 760.00 SQYD GEOTEXTILE (EROSION CONTROL)

 450.00 LNFT SILT FENCE

 1.00 LS SWPPP DESIGN

 35.00 EACH SWPPP INSPECTION

 35.00 EACH WATER POLLUTION CONTROL MANAGER

 2,741.00 LBS. MULCHING TACKING SLURRY

 6.10 TON MULCHING

 1.00 MGAL WATER (EROSION CONTROL) (SET PRICE)

 134.00 CUYD CLASS   I EXCAVATION

 156.00 CUYD CLASS  II EXCAVATION

 94.80 CUYD CONCRETE (GRADE 4.0) (AE)

 270.40 CUYD CONCRETE (GRADE 4.0) (AE) (SW)

 5,420.00 LBS. REINFORCING STEEL (GRADE 60)



January 21, 2026
12/15/2025
12:11pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 11

526012313 CONT...

ITEM DESCRIPTIONUNITQUANTITY

 67,760.00 LBS. REINFORCING STEEL (GRADE 60) (EPOXY COATED)

 364.00 SQYD BRIDGE DECK GROOVING

 907.00 LNFT PILES (STEEL) (HP10X42)

 100.00 LNFT TEST PILES (SPECIAL) (HP10X42)

 42.00 SQYD ABUTMENT STRIP DRAIN

 48.00 SQYD BRIDGE BACKWALL PROTECTION SYSTEM

 643.00 CUYD SLOPE PROTECTION (RIPRAP STONE)

 107.00 SQYD CONCRETE PAVEMENT (10.5" UNIFORM) (AE) (BR APP)

 2,679.00 TON HMA-COMMERCIAL GRADE (CLASS A)

 459.00 SQYD AGGREGATE SHOULDER (AS-1) ( 4")

 1.00 MGAL WATER (AGGREGATE SHOULDERS) (SET PRICE)

 1.00 EACH FIELD OFFICE AND LABORATORY (TYPE A)

 1,788.00 TON MILLING

 1,788.00 TON TRANSPORTING SALVAGEABLE MATERIAL (8+MI)

 15,500.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 6")

 2,975.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) ( 4")

 5,280.00 EADA WORK ZONE SIGNS ( 0 TO 9.25 SQ.FT.)

 4,400.00 EADA WORK ZONE SIGNS ( 9.26 TO 16.25 SQ.FT.)

 1,760.00 EADA WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)

 7,920.00 EADA CHANNELIZER (PORTABLE)

 1,760.00 EADA WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)

 128.00 STAL PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)

 54.00 STAL PAVEMENT MARKING (TEMP) 4" SOLID (TYPE II)

 3,050.00 LNFT PAVEMENT MARKING REMOVAL

 75.00 EACH RIGID RAISED PAVEMENT MARKER (TYPE I)

 1.00 LS TRAFFIC CONTROL (INITIAL SETUP)

*** END OF CONTRACT ***



January 21, 2026
12/15/2025
12:11pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 12

BOURBON

K031-006 KA 7752-01
TOTAL CONTRACT DAYS:
COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

DBE GOAL:

HMA OVERLAY. K-31; FR K31/K65 JCT E TO W K7 JCT IN BB CO. LGTH 3.392 MI. TIED 
TO KA 7753-01 AND KA 7754-01.

526012424
 100 

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS MOBILIZATION

 1.00 LS TRAFFIC CONTROL

 1.00 HOUR FLAGGER (SET PRICE)

 3,399.00 TON HMA OVERLAY (SR-12.5A) (PG 64-28)

 3,399.00 TON QUALITY CONTROL TESTING (HMA)

 9.00 TON EMULSIFIED ASPHALT (SS-1HP)

 666.00 TON HMA-COMMERCIAL GRADE (CLASS A) (PATCHING)

 1.00 EACH ASPHALT DENSITY PAY ADJUSTMENT

 1.00 EACH ASPHALT AIR VOID PAY ADJUSTMENT

 1,175.00 TON PAVEMENT EDGE WEDGE (ROCK)

 1.00 MGAL WATER (EARTHWORK COMPACTION) (SET PRICE)

 179.10 STAL PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE I)

 35,820.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 6")

 29,071.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) ( 4")

*** END OF CONTRACT ***



January 21, 2026
12/15/2025
12:11pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 13

BOURBON

K065-006 KA 7753-01
TOTAL CONTRACT DAYS:
COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

DBE GOAL:

HMA OVERLAY. K-65; FR K-3 JCT TO K-31 JCT IN BB CO. LGTH 11.16 MI. TIED TO KA 
7752-01 AND KA 7754-01.

526012434
 100 

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS MOBILIZATION

 1.00 LS TRAFFIC CONTROL

 1.00 HOUR FLAGGER (SET PRICE)

 1.00 LS MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)

 1.00 EACH FIELD OFFICE AND LABORATORY (TYPE A)

 11,250.00 TON HMA OVERLAY (SR-12.5A) (PG 64-28)

 11,250.00 TON QUALITY CONTROL TESTING (HMA)

 29.00 TON EMULSIFIED ASPHALT (SS-1HP)

 1,556.00 TON HMA-COMMERCIAL GRADE (CLASS A) (PATCHING)

 815.00 SQYD MILLING

 1.00 EACH ASPHALT DENSITY PAY ADJUSTMENT

 1.00 EACH ASPHALT AIR VOID PAY ADJUSTMENT

 3,867.00 TON PAVEMENT EDGE WEDGE (ROCK)

 1.00 MGAL WATER (EARTHWORK COMPACTION) (SET PRICE)

 589.30 STAL PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE I)

 117,685.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 6")

 104,922.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) ( 4")

 1,559.00 LNFT PAVEMENT MARKING REMOVAL

*** END OF CONTRACT ***



January 21, 2026
12/15/2025
12:11pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 14

COFFEY

016 C 5348-01
TOTAL CONTRACT DAYS:
COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

DBE GOAL:

GRADING AND BRIDGE. BR OVER FROG CRK LOC 5.5 MI E AND 0.8 MI N OF LEBO IN 
CF CO. LGTH IS 0.170 MI.

526012454
 140 

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS REMOVAL OF EXISTING STRUCTURES

 1.00 LS MOBILIZATION

 1.00 EACH FIELD OFFICE AND LABORATORY (TYPE C)

 1.00 CUYD FOUNDATION STABILIZATION (SET PRICE)

 1.00 CUYD CONCRETE FOR SEAL COURSE (SET PRICE)

 1.00 LS CURING ENVIRONMENT

 1.00 LS CONTRACTOR CONSTRUCTION STAKING

 1.00 LS TRAFFIC CONTROL

 1.00 HOUR FLAGGER (SET PRICE)

 1.00 LS CLEARING AND GRUBBING

 2,355.00 CUYD COMMON EXCAVATION (CONTRACTOR FURNISHED)

 1,844.00 CUYD COMMON EXCAVATION (RURAL SMALL)

 3,149.00 CUYD COMPACTION OF EARTHWORK (TYPE   B) (MR-90)

 1.00 MGAL WATER (GRADING) (SET PRICE)

 100.00 LNFT GUARDRAIL, STEEL PLATE

 4.00 EACH SIGNING OBJECT MARKER (TYPE 3)

 830.00 TON SURFACING MATERIAL (AB-3)

 462.00 TON AGGREGATE DITCH LINING ( 6")

 1.00 CUYD TEMPORARY SURFACING MATERIAL (AGGREGATE) (SET PRICE)

 4.00 EACH GUARDRAIL END TERMINAL (SRT)

 4.00 EACH GUARDRAIL END TERMINAL (FLEAT)

 84.00 LBS. TEMPORARY FERTILIZER (15-30-15)

 61.50 LBS. SOIL EROSION MIX

 2,708.00 SQYD EROSION CONTROL (CLASS 1) (TYPE C)

 1.00 CUYD SEDIMENT REMOVAL (SET PRICE)

 1.00 LNFT TEMPORARY BERM (SET PRICE)

 1,080.00 LNFT FILTER SOCK (12")

 500.00 SQYD GEOTEXTILE (EROSION CONTROL)

 1.00 LS SWPPP DESIGN

 28.00 EACH SWPPP INSPECTION

 28.00 EACH WATER POLLUTION CONTROL MANAGER

 1.00 MGAL WATER (EROSION CONTROL) (SET PRICE)

 106.00 CUYD CLASS   I EXCAVATION

 174.00 CUYD CLASS  II EXCAVATION

 45.60 CUYD CONCRETE (GRADE 4.0) (AE)

 251.60 CUYD CONCRETE (GRADE 4.0) (AE) (SA)

 7,920.00 LBS. REINFORCING STEEL (GRADE 60)

 72,020.00 LBS. REINFORCING STEEL (GRADE 60) (EPOXY COATED)

 144.00 LNFT PILES (STEEL) (HP10X42)

 8.00 EACH CAST STEEL PILE POINTS

 700.00 CUYD SLOPE PROTECTION (RIPRAP STONE)

 1.00 EACH BRIDGE PROJECT MARKER

*** END OF CONTRACT ***



January 21, 2026
12/15/2025
12:11pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 15

LINN

K007-054 KA 7750-01
TOTAL CONTRACT DAYS:
COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

DBE GOAL:

HMA OVERLAY. K-7; FR LN/BB CL N TO S JCT OF K-7/K-52 IN LN CO. LGTH 7.23 MI. 
TIED TO KA 7751-01.

526012474
 35 

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS MOBILIZATION

 1.00 LS TRAFFIC CONTROL

 1.00 HOUR FLAGGER (SET PRICE)

 1.00 LS MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)

 1.00 EACH FIELD OFFICE AND LABORATORY (TYPE A)

 8,517.00 TON HMA OVERLAY (SR-12.5A) (PG 64-28)

 8,517.00 TON QUALITY CONTROL TESTING (HMA)

 22.00 TON EMULSIFIED ASPHALT (SS-1HP)

 1.00 TON MATERIAL FOR HMA PATCHING (SET PRICE)

 1,200.00 SQYD MILLING

 1,073.00 TON PAVEMENT EDGE WEDGE (ROCK)

 1.00 MGAL WATER (EARTHWORK COMPACTION) (SET PRICE)

 382.00 STAL PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE I)

 1.00 EACH ASPHALT CORE (SET PRICE)

 1.00 EACH ASPHALT AIR VOID PAY ADJUSTMENT

 1.00 EACH ASPHALT DENSITY PAY ADJUSTMENT

 75,008.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 6")

 49,032.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) ( 4")

*** END OF CONTRACT ***



January 21, 2026
12/15/2025
12:11pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 16

LINN

K031-054 KA 7766-01
TOTAL CONTRACT DAYS:
COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

DBE GOAL:

HMA OVERLAY. K-31; FR K31/52 S JCT W TO LN/AN CL IN LN CO. LGTH 12.40 MI. TIED 
TO KA 7767-01.

526012484
 45 

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS MOBILIZATION

 1.00 LS TRAFFIC CONTROL

 1.00 HOUR FLAGGER (SET PRICE)

 1.00 EACH FIELD OFFICE AND LABORATORY (TYPE A)

 1.00 LS MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)

 15,583.00 TON HMA OVERLAY (SR-12.5A) (PG 64-28)

 15,583.00 TON QUALITY CONTROL TESTING (HMA)

 40.00 TON EMULSIFIED ASPHALT (SS-1HP)

 1.00 TON MATERIAL FOR HMA PATCHING (SET PRICE)

 2,305.00 SQYD MILLING

 1,840.00 TON PAVEMENT EDGE WEDGE (ROCK)

 1.00 MGAL WATER (EARTHWORK COMPACTION) (SET PRICE)

 654.00 STAL PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE I)

 1.00 EACH ASPHALT CORE (SET PRICE)

 1.00 EACH ASPHALT AIR VOID PAY ADJUSTMENT

 1.00 EACH ASPHALT DENSITY PAY ADJUSTMENT

 130,764.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 6")

 62,059.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) ( 4")

*** END OF CONTRACT ***



January 21, 2026
12/15/2025
12:11pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 17

JOHNSON

U069-046 KA 6506-02
TOTAL CONTRACT DAYS:
COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

DBE GOAL:

GRADING, BRIDGE AND SURFACING. US-69: BR 119 RPR OVER JO DR LOC AT JCT 
K-158/US-69 FR 58TH ST TO 56th ST IN JO CO. LGTH IS 0.438 MI.

526016121
 190 

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS CONTRACTOR CONSTRUCTION STAKING

 1.00 EACH FIELD OFFICE AND LABORATORY (TYPE A)

 1.00 CUYD FOUNDATION STABILIZATION (SET PRICE)

 1.00 LS MOBILIZATION

 1.00 LS REMOVAL OF EXISTING STRUCTURES

 1.00 LS MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)

 1.00 CUYD CONCRETE FOR SEAL COURSE (SET PRICE)

 1.00 LS CURING ENVIRONMENT

 1.00 HOUR FLAGGER (SET PRICE)

 1.00 LS CLEANING EXISTING STRUCTURE

 1.00 LS CLEARING AND GRUBBING

 1,429.00 CUYD COMMON EXCAVATION (URB)

 1,907.00 CUYD COMMON EXCAVATION (CONTRACTOR FURNISHED)

 1,080.00 CUYD ROCK EXCAVATION

 2,332.00 CUYD COMPACTION OF EARTHWORK (TYPE   A) (MR-5-5)

 385.00 CUYD COMPACTION OF EARTHWORK (TYPE  AA) (MR-5-5)

 1.00 MGAL WATER (GRADING) (SET PRICE)

 274.00 CUYD SELECT SOIL (CONTRACTOR FURNISHED)

 8,003.00 SQYD SALVAGED TOPSOIL

 700.00 LNFT GUARDRAIL, STEEL PLATE (MGS)

 3.00 EACH GUARDRAIL END TERMINAL (MGS-FLEAT)

 3.00 EACH ADJUSTMENT OF CATCH BASINS

 2.00 EACH ADJUSTMENT OF MANHOLES

 2.00 EACH INLET (GUTTER)

 1.00 EACH MANHOLE (REINFORCED CONCRETE)

 537.00 LNFT GUTTERS (AE)

 68.00 LNFT SLOPE DRAIN (STONE)

 3.00 EACH FLUME INLET (CONCRETE)

 18.00 LNFT STORM SEWER (15") (CSP)

 269.00 LNFT STORM SEWER (18") (RCP)

 1.00 EACH END SECTION ( 15") (CS)

 1.00 EACH END SECTION ( 18") (RC)

 1.00 EACH GUARDRAIL END TERMINAL (MGS-SOFTSTOP)

 1.00 EACH GUARDRAIL END TERMINAL (MGS-MSKT)

 188.00 LBS. TEMPORARY FERTILIZER (15-30-15)

 225.00 LBS. SOIL EROSION MIX

 6,001.00 SQYD EROSION CONTROL (CLASS 1) (TYPE C)

 77.00 SQYD EROSION CONTROL (CLASS 2) (TYPE F)

 1.00 CUYD SEDIMENT REMOVAL (SET PRICE)

 1.00 LNFT TEMPORARY BERM (SET PRICE)

 29.00 CUYD TEMPORARY DITCH CHECK (ROCK)

 4.00 EACH TEMPORARY INLET SEDIMENT BARRIER

 934.00 LNFT FILTER SOCK (12")

 295.00 LNFT SILT FENCE

 1.00 MGAL WATER (EROSION CONTROL) (SET PRICE)

 91.00 CUYD CLASS III EXCAVATION



January 21, 2026
12/15/2025
12:11pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 18

526016121 CONT...

ITEM DESCRIPTIONUNITQUANTITY

 2.80 CUYD CONCRETE (GRADE 4.0) (AE) (SA) (MPC)

 870.00 LBS. REINFORCING STEEL (GRADE 60) (EPOXY COATED)

 110.00 LBS. REINFORCING STEEL (GRADE 60) (GALVANIZED)

 1.00 LBS. REINFORCING STEEL (REPAIR) (GRADE 60) (EPOXY) (SET PRICE)

 870.00 SQYD MACHINE PREPARATION (2.00")

 45.00 SQYD AREA PREPARED FOR PATCHING

 10.00 SQYD AREA PREPARED FOR PATCHING (FULL DEPTH)

 870.00 SQYD PORTLAND CEMENT CONCRETE OVERLAY (2")

 1.00 CUYD MATERIAL FOR PORTLAND CEMENT CONCRETE PAVEMENT (SET PRICE)

 38.00 SQYD ABUTMENT STRIP DRAIN

 62.00 SQYD BRIDGE BACKWALL PROTECTION SYSTEM

 740.00 SQFT CONCRETE SURFACE REPAIR

 204.00 EACH DRILLING AND GROUTING

 27.40 CUYD FLOWABLE FILL (LOW STRENGTH)

 808.00 SQYD BRIDGE DECK GROOVING

 1.00 LS TEMPORARY SHORING

 60.00 LNFT CURB AND GUTTER, COMBINED (AE)

 149.00 LNFT CURB AND GUTTER, COMBINED (AE) (SPECIAL)

 427.00 SQYD CONCRETE PAVEMENT (12" UNIFORM) (AE) (BR APP)

 68.00 CUYD BRIDGE APPROACH SLAB FOOTING

 722.00 SQYD GRANULAR BASE ( 6")

 1.00 MGAL WATER (GRANULAR BASE) (SET PRICE)

 1.00 EACH FIELD OFFICE AND LABORATORY (TYPE A)

 3,359.00 SQYD AGGREGATE BASE (AB-3) ( 6")

 1.00 MGAL WATER (AGGREGATE BASE) (SET PRICE)

 44.00 TON MILLING

 1,799.00 TON HMA-COMMERCIAL GRADE (CLASS A)

 32.00 TON HMA-COMMERCIAL GRADE (CLASS A) (PATCHING)

 70.00 TON PAVEMENT EDGE WEDGE (ROCK)

 1.00 MGAL WATER (EARTHWORK COMPACTION) (SET PRICE)

 79.50 SQFT SIGN (FLAT SHEET) (HIGH PERFORMANCE)

 46.50 SQFT SIGN (REINFORCED PANEL) (HIGH PERFORMANCE)

 112.00 LNFT SIGN POST (4" X 6" WOOD) (FLAT SHEET SIGN)

 72.00 LNFT SIGN POST (4" X 6" WOOD) (REINFORCED PANEL SIGN)

 32.00 LNFT SIGN POST (2" PERFORATED SQUARE STEEL TUBE)

 33.00 LNFT SIGN POST FOOTING (18" WOOD POST CONCRETE)

 2.00 EACH SIGN POST FOOTING ( 2" PERFORATED SQUARE STEEL TUBE)

 2.00 EACH SIGNING OBJECT MARKER (TYPE 3)

 8.00 EACH SIGNING DELINEATOR (TYPE A) (WHITE RIGID "U" POST)

 4.00 EACH SIGNING DELINEATOR (TYPE A) (YELLOW RIGID "U" POST)

 9.00 EACH SIGNING DELINEATOR (TYPE B) (WHITE RIGID "U" POST)

 1.00 LS SIGN (REMOVE AND RESET)

 17,474.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 6")

 647.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 8")

 70.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (12")

 8,680.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) ( 4")

 8,387.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) ( 6")

 670.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (12")

 294.00 LNFT PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (12")

 10.00 EACH PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (RT ARROW)



January 21, 2026
12/15/2025
12:11pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 19

526016121 CONT...

ITEM DESCRIPTIONUNITQUANTITY

 10.00 EACH PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (LEFT ARROW)

 3.00 EACH PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (ONLY)

 37,800.00 LNFT PAVEMENT MARKING REMOVAL

 1.00 LS ELECTRIC LIGHTING SYSTEM

 3,360.00 EADA WORK ZONE SIGNS ( 0 TO 9.25 SQ.FT.)

 11,520.00 EADA WORK ZONE SIGNS ( 9.26 TO 16.25 SQ.FT.)

 2,400.00 EADA WORK ZONE SIGNS (16.26 SQ.FT. & OVER)

 6,720.00 EADA WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)

 12,000.00 EADA CHANNELIZER (FIXED)

 50,400.00 EADA CHANNELIZER (PORTABLE)

 10,080.00 EADA WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)

 480.00 EADA WORK ZONE WARNING LIGHT (RED TYPE "B" HIGH INTENSITY)

 480.00 EADA ARROW DISPLAY

 480.00 EADA PORTABLE CHANGEABLE MESSAGE SIGN

 201.00 STAL PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)

 12.00 STAL PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE I)

 10,480.00 LNFT PAVEMENT MARKING REMOVAL

 32.00 EACH RIGID RAISED PAVEMENT MARKER (TYPE II)

 1.00 LS TRAFFIC CONTROL (INITIAL SETUP)

 2.00 EACH IMPACT ATTENUATOR (TL-3) (TEMPORARY)

 10.00 EACH REPLACEMENT MODULES (IMPACT ATTENUATOR)

 1,238.00 LNFT CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY)

 1,300.00 LNFT CONCRETE SAFETY BARRIER (TYPE F3) (TEMPORARY - RELOCATE)

*** END OF CONTRACT ***



January 21, 2026
12/15/2025
12:11pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 20

WYANDOTTE

I635-105 KA 7665-01
TOTAL CONTRACT DAYS:
COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

DBE GOAL:

LIGHTING. I-635: METROPOLITAN AVE INTCH IN WY CO.

526016131
 50 

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS MOBILIZATION

 1.00 LS CONTRACTOR CONSTRUCTION STAKING

 1.00 LS TRAFFIC CONTROL

 1.00 HOUR FLAGGER (SET PRICE)

 1.00 LS ELECTRIC LIGHTING SYSTEM

 1.00 EACH HIGH MAST LIGHT TOWER (120') (48" CONCRETE BASE)

 1.00 LS ELECTRIC LIGHTING SYSTEM

 3.00 EACH HIGH MAST LIGHT TOWER (120') (48" CONCRETE BASE)

*** END OF CONTRACT ***



January 21, 2026
12/15/2025
12:11pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 21

WASHINGTON

101 KA 7795-01
TOTAL CONTRACT DAYS:
COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

DBE GOAL:

MILLING AND HMA OVERLAY. KA 7796-01 - K-148; FR K-148/US 36 JCT, N TO N STATE 
LINE. KA 7797-01 -  K-234; FR ECL OF HANOVER E TO K-148 JCT. KA 7798-01 -  K-243; 
FR K-148 JCT E TO PONY EXPRESS STATION IN WS CO.  LGTH 12.269 MI.

526016232
 90 

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS MOBILIZATION

 1.00 LS TRAFFIC CONTROL

 1.00 HOUR FLAGGER (SET PRICE)

 1.00 LS MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)

 1.00 EACH FIELD OFFICE AND LABORATORY (TYPE A)

 1.00 TON MATERIAL FOR HMA PATCHING (SET PRICE)

 1.00 EACH ASPHALT DENSITY PAY ADJUSTMENT

 1.00 EACH ASPHALT AIR VOID PAY ADJUSTMENT

 1.00 EACH ASPHALT CORE (SET PRICE)

 1.00 MGAL WATER (EARTHWORK COMPACTION) (SET PRICE)

 1.00 LS RAILROAD COORDINATION

 1.00 LS RAILROAD FLAGGING

 14,777.00 TON HMA OVERLAY (SR-12.5A) (PG 64-28)

 14,777.00 TON QUALITY CONTROL TESTING (HMA)

 37.00 TON EMULSIFIED ASPHALT (SS-1HP)

 8,775.00 TON MILLING

 4,823.00 TON HMA-COMMERCIAL GRADE (CLASS A)

 443.50 STA. SHOULDERS (EARTH) (HMA WIDENING)

 2,174.00 TON PAVEMENT EDGE WEDGE (ROCK)

 579.80 STAL PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE I)

 579.80 STAL PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE II)

 221.80 STA. RUMBLE STRIPS (MILLED) (ASPHALT)

 443.50 STA. RUMBLE STRIPS (MILLED) (ASPHALT) (CENTERLINE)

 115,560.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 6")

 80,708.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) ( 4")

 62.00 LNFT PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (24")

 650.00 LNFT PAVEMENT MARKING REMOVAL

 2.00 EACH PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE)(RAILROAD XING)

 412.00 TON HMA OVERLAY (SR-12.5A) (PG 64-28)

 412.00 TON QUALITY CONTROL TESTING (HMA)

 1.00 TON EMULSIFIED ASPHALT (SS-1HP)

 274.00 TON MILLING

 69.00 TON PAVEMENT EDGE WEDGE (ROCK)

 18.30 STAL PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE I)

 18.30 STAL PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE II)

 3,531.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 6")

 2,560.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) ( 4")

 12.00 LNFT PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (24")

 1,094.00 TON HMA OVERLAY (SR-12.5A) (PG 64-28)

 3.00 TON EMULSIFIED ASPHALT (SS-1HP)

 1,094.00 TON QUALITY CONTROL TESTING (HMA)

 729.00 TON MILLING

 187.00 TON PAVEMENT EDGE WEDGE (ROCK)

 49.70 STAL PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE I)

 49.70 STAL PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE II)



January 21, 2026
12/15/2025
12:11pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 22

526016232 CONT...

ITEM DESCRIPTIONUNITQUANTITY

 10,577.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 6")

 5,715.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) ( 4")

 12.00 LNFT PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (24")

*** END OF CONTRACT ***



January 21, 2026
12/15/2025
12:11pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 23

ANDERSON

K031-002 KA 7767-01
TOTAL CONTRACT DAYS:
COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

DBE GOAL:

HMA OVERLAY. K-31; FR LN/AN CL W TO K31/59 JCT IN AN CO. LGTH 5.00 MI. TIED 
TO KA 7766-01.

526016414
 45 

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS MOBILIZATION

 1.00 LS TRAFFIC CONTROL

 1.00 HOUR FLAGGER (SET PRICE)

 6,049.00 TON HMA OVERLAY (SR-12.5A) (PG 64-28)

 6,049.00 TON QUALITY CONTROL TESTING (HMA)

 16.00 TON EMULSIFIED ASPHALT (SS-1HP)

 5,364.00 SQYD MILLING

 1.00 TON MATERIAL FOR HMA PATCHING (SET PRICE)

 743.00 TON PAVEMENT EDGE WEDGE (ROCK)

 1.00 MGAL WATER (EARTHWORK COMPACTION) (SET PRICE)

 264.00 STAL PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE I)

 1.00 EACH ASPHALT CORE (SET PRICE)

 1.00 EACH ASPHALT AIR VOID PAY ADJUSTMENT

 1.00 EACH ASPHALT DENSITY PAY ADJUSTMENT

 52,134.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 6")

 33,863.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) ( 4")

*** END OF CONTRACT ***



January 21, 2026
12/15/2025
12:11pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 24

BOURBON

K007-006 KA 7751-01
TOTAL CONTRACT DAYS:
COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

DBE GOAL:

HMA OVERLAY. K-7; FR K-7/31 JCT N TO BB/LN CL IN BB CO. LGTH 1.513 MI. TIED TO 
KA 7750-01.

526016424
 35 

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS MOBILIZATION

 1.00 LS TRAFFIC CONTROL

 1.00 HOUR FLAGGER (SET PRICE)

 1,984.00 TON HMA OVERLAY (SR-12.5A) (PG 64-28)

 1,984.00 TON QUALITY CONTROL TESTING (HMA)

 5.00 TON EMULSIFIED ASPHALT (SS-1HP)

 1.00 TON MATERIAL FOR HMA PATCHING (SET PRICE)

 1,200.00 SQYD MILLING

 227.00 TON PAVEMENT EDGE WEDGE (ROCK)

 1.00 MGAL WATER (EARTHWORK COMPACTION) (SET PRICE)

 81.00 STAL PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE I)

 1.00 EACH ASPHALT CORE (SET PRICE)

 1.00 EACH ASPHALT AIR VOID PAY ADJUSTMENT

 1.00 EACH ASPHALT DENSITY PAY ADJUSTMENT

 16,018.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 6")

 3,733.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) ( 4")

 540.00 LNFT PAVEMENT MARKING REMOVAL

*** END OF CONTRACT ***



January 21, 2026
12/15/2025
12:11pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 25

BOURBON

K031-006 KA 7754-01
TOTAL CONTRACT DAYS:
COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

DBE GOAL:

HMA OVERLAY. K-31; FR W JCT K-7 E TO US-69 JCT IN BB CO. LGTH 7.943 MI. TIED 
TO KA 7752-01 AND KA 7753-01.

526016434
 100 

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS MOBILIZATION

 1.00 LS TRAFFIC CONTROL

 1.00 HOUR FLAGGER (SET PRICE)

 1.00 LS RAILROAD COORDINATION

 1.00 LS RAILROAD FLAGGING

 9,230.00 TON HMA OVERLAY (SR-12.5A) (PG 64-28)

 9,230.00 TON QUALITY CONTROL TESTING (HMA)

 24.00 TON EMULSIFIED ASPHALT (SS-1HP)

 321.00 TON HMA-COMMERCIAL GRADE (CLASS A) (PATCHING)

 1,047.00 SQYD MILLING

 1.00 EACH ASPHALT DENSITY PAY ADJUSTMENT

 1.00 EACH ASPHALT AIR VOID PAY ADJUSTMENT

 2,752.00 TON PAVEMENT EDGE WEDGE (ROCK)

 1.00 MGAL WATER (EARTHWORK COMPACTION) (SET PRICE)

 419.40 STAL PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE I)

 84,098.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 6")

 53,866.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) ( 4")

 86.00 LNFT PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (24")

 2.00 EACH PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE)(RAILROAD XING)

 2,273.00 LNFT PAVEMENT MARKING REMOVAL

*** END OF CONTRACT ***



January 21, 2026
12/15/2025
12:11pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 26

BOURBON

K007-006 KA 7776-01
TOTAL CONTRACT DAYS:
COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

DBE GOAL:

PAVEMENT PATCHING (ASPHALT). K-7; FR US-54/K-7 JCT N TO K-31 JCT IN BB CO. 
LGTH 13.856 MI.

526016454
 25 

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS MOBILIZATION

 1.00 LS TRAFFIC CONTROL

 1.00 HOUR FLAGGER (SET PRICE)

 589.00 TON HMA-COMMERCIAL GRADE (CLASS A) (PATCHING)

 3.00 STAL PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE I)

*** END OF CONTRACT ***



January 21, 2026
12/15/2025
12:11pmLETTING DATE:

KANSAS DEPARTMENT OF TRASPORTATION

SUMMARY OF QUANTITIES DATE:

TIME:

 27

LABETTE

U169-050 KA 7919-01
TOTAL CONTRACT DAYS:
COUNTY:

STATE PROJECT NO:
COMPLETION DATE:

DBE GOAL:

MILLING AND HMA OVERLAY. US-169; FR LB/NO CL TO LB/MG CL IN LB CO. LGTH 
1.80 MI.

526016464
 40 

ITEM DESCRIPTIONUNITQUANTITY

 1.00 LS MOBILIZATION

 1.00 LS TRAFFIC CONTROL

 1.00 HOUR FLAGGER (SET PRICE)

 1.00 EACH FIELD OFFICE AND LABORATORY (TYPE A)

 1.00 LS MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)

 5,954.00 TON HMA OVERLAY (SR-12.5A) (PG 70-28)

 4,531.00 TON HMA OVERLAY (SR-12.5A) (PG 64-22) (SHOULDER)

 10,485.00 TON QUALITY CONTROL TESTING (HMA)

 20.00 TON EMULSIFIED ASPHALT (SS-1HP)

 1,944.00 TON HMA-COMMERCIAL GRADE (CLASS A) (PATCHING)

 1,956.00 TON MILLING

 1.00 EACH ASPHALT DENSITY PAY ADJUSTMENT

 1.00 EACH ASPHALT AIR VOID PAY ADJUSTMENT

 1.00 EACH ASPHALT CORE (SET PRICE)

 475.00 TON PAVEMENT EDGE WEDGE (ROCK)

 1.00 MGAL WATER (EARTHWORK COMPACTION) (SET PRICE)

 94.00 STAL PAVEMENT MARKING (TEMP) 4" BROKEN (3')(TYPE I)

 94.00 STA. RUMBLE STRIPS (MILLED) (ASPHALT) (CENTERLINE)

 178.00 STA. RUMBLE STRIPS (MILLED) (ASPHALT)

 19,369.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) ( 6")

 3,724.00 LNFT PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) ( 4")

*** END OF CONTRACT ***


